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1 Introduction 

1.1 Purpose of this document 
(The Terminal) The Terminal is a common user coal port. The Terminal includes in-loading, 
stockpiling, reclaiming, out-loading, and associated facilities for the handling of coal. The 
Terminal is located at the Port of Hay Point, south of Mackay in Queensland. 
(Declared service under QCA Act) In March of 2001 the State passed a regulation under 
which the handling of coal at the Terminal was made a “declared service” for the purposes 
of the QCA Act. Access providers of declared services have an obligation under the QCA Act 
to negotiate with, and in certain circumstances provide access to, third parties seeking 
access to that service. The regulator under the QCA Act is the QCA. 
(Draft access undertaking under QCA Act) The QCA Act has provisions that allow the owner 
or operator of a declared service to voluntarily submit a draft access undertaking to the QCA 
which sets out the terms and conditions upon which access will be granted to Access 
Seekers. If the draft access undertaking meets certain criteria set out under the QCA Act and 
is approved by the QCA, it will regulate third party access to the service. 
(Agreements with the State) On 14 September 2001 the DBCT Trustee as trustee of the 
DBCT Trust, and DBCT Management entered into a number of agreements with DBCT 
Holdings and PCQ (both wholly owned by the State) under which DBCT Trustee and DBCT 
Management were granted a 50 year lease (with an option for a further 49 years) of the 
Terminal.  
(Port Services Agreement) One of the agreements referred to above, the Port Services 
Agreement, requires DBCT Trustee to prepare a draft access undertaking on behalf of DBCT 
Holdings (which as the owner of the Terminal was formally responsible for submitting the 
draft access undertaking) for submission to the QCA for approval under the QCA Act. The 
Port Services Agreement also specifies a number of issues the draft access undertaking must 
address above and beyond the requirements of the QCA Act. 
(Operator) The framework for the operation of the Terminal was previously set out in the 
Operations and Management Contract which was novated to the original lessee of the 
Terminal. An Operator is contracted to operate the Terminal on behalf of DBCT Management 
pursuant to an operations and maintenance contract. The Operator of the Terminal has 
historically been user-owned and independent of the lessee.  
(Previous access undertakings) The first access undertaking for the Terminal was approved 
by the QCA in June 2006. That undertaking was superseded by a further access undertaking 
for the Terminal that was approved by the QCA in September 2010 (2010 Access 
Undertaking).  The 2010 Access Undertaking is was due to expire on 30 June 2016 but was 
extended by an extension DAAU approved by the QCA on 16 June 2016 until the earlier of 30 
June 2017 and the approval date of this Undertaking.   
(Background to this Undertaking) On 23 June 2015 the QCA issued an initial undertaking 
notice under the QCA Act. In response to that Notice, DBCT Management submitted this an 
Undertaking to the QCA on 9 October 2015[insert], to replace the 2010 Access Undertaking 
and to establish a new term.   
(Approval of this Undertaking) After a public consultation process, the QCA approved this 
Undertaking on 16 February 2017[insert]. 
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1.2 Scope of Undertaking 
This Undertaking provides for: 
(a) the negotiation and provision of Access to the Services at the Terminal; and 
(b) measures to mitigate potential adverse effects on competition which could arise out of 

the common ownership within the Brookfield Group of both DBCT Management and 
the Trading SCB.   

1.3 Duration of Undertaking 
This Undertaking will apply on and from the Commencement DateApproval Date. It will 
apply until the Terminating Date unless withdrawn as provided for in the QCA Act.  

1.4 Reviews of Undertaking 
(a) (General reviews) If: 

(1) as a result of any review of this Undertaking by DBCT Management, the Access 
Holders and the QCA, DBCT Management, the Access Holders and the QCA agree 
that amendment of the Undertaking is desirable; or 

(2) the QCA considers it necessary that the Undertaking be amended so as to rectify 
a significant inequity or significant unfairness suffered by an Access Seeker, 
Access Holder or DBCT Management, which inequity or unfairness was not 
generally foreseen or intended at the Commencement DateApproval Date, 

then DBCT Management will submit to the QCA a draft amending access undertaking 
addressing the relevant issue or issues, for approval under the QCA Act.     

(b) (Undertaking includes Standard Access Agreement) For clarification, an amendment 
to this Undertaking may include an amendment to the Standard Access Agreement. 

1.5 Access Agreements and effect on Existing User Agreements 
This Undertaking applies to the negotiation of new Access Agreements or the negotiation of 
additional Access rights in addition to those already the subject of an Access Agreement or 
Existing User Agreement. Nothing in this Undertaking requires a party to an Existing User 
Agreement to vary a term or provision of that Existing User Agreement. 

1.6 Amendment to Undertaking 
Any amendment to this Undertaking will be prepared and submitted to the QCA by DBCT 
Management in accordance with the QCA Act. 

1.7 Implementation of Differentiation in Existing User Agreements 
Following a Price Ruling that a Terminal Capacity Expansion will be a Differentiated 
Expansion Component, DBCT Management will: 
(a) calculate Access Charges under each Access Agreement in accordance with the 

provisions of this Undertaking; and 
(b) in good faith, take all reasonable steps to negotiate any necessary amendments to any 

Access Agreement executed prior to Pricing Ruling, including Existing User 
Agreements, to ensure that they are consistent with the Access Charges being 
calculated in accordance with the provisions of this Undertaking in relation to the 
application of Differentiation to a Terminal Capacity Expansion and the allocation of 
costs relating to it.  For clarity, DBCT Management must use best endeavours to ensure 
that such amendments are equitable and non-discriminatory as between the relevant 
executed Access Agreements.  
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2 Definitions and Interpretation 

2.1 Definitions 
Unless the subject or context is inconsistent, each of the capitalised terms used in the 
Undertaking has the meaning assigned to it in Schedule G. 

2.2 Interpretation 
The rules set out in Schedule G apply to and govern the interpretation of this Undertaking. 

3 Role of DBCT Management and the Operator 

3.1 Role of DBCT Management  
(a) The owner or operator of a declared service may voluntarily submit a draft access 

undertaking to the QCA under section 136(1) of the QCA Act or be required to do so 
under section 133(1) or 134(2) of the QCA Act.  

(b) The owner of the Terminal (and consequently the declared service) is DBCT Holdings. 
(c) DBCT Trustee and DBCT Management, under the Leases, are the lessee and sublessee 

of the Terminal. Under the terms of the leases and the Port Services Agreement, DBCT 
Management is solely responsible for providing Access to Access Holders and Access 
Seekers during the Lease Term.  Accordingly, DBCT Management is the operator 
(within the meaning of that term in the QCA Act) of the declared service. 

(d) DBCT Management will comply with and give effect to this Undertaking and any 
applicable laws relating to the provision of Access as the operator.  

(e) DBCT Management will ensure that employees, subcontractors and agents of 
subcontractors comply with the requirements of this Undertaking, except as otherwise 
provided for under an Access Agreement.  

(f) Where the performance of an obligation under this Undertaking requires a Related 
Party Body Corporate of DBCT Management (including Trading SCB) to take or refrain 
from taking some action, DBCT Management must procure that the Related Party Body 
Corporate takes or refrains from taking that action. 

(g) DBCT Management must procure that any Related Party Body Corporate provides all 
necessary assistance and information so that it is in a position to comply with this 
Undertaking, including (without limitation) with any direction from the QCA under this 
Undertaking. 

3.2 Role of the Operator 
During the term of the Undertaking, DBCT Management acknowledges and agrees that:  
(a) the Operator is and will remain Dalrymple Bay Coal Terminal Pty Limited ACN 010 268 

167 (DBCT PL) and that DBCT PL is majority owned or wholly owned by Access Holders;  
(b) each Access Holder has a right under the constitution of DBCT PL to become a 

shareholder of DBCT PL;  
(c) if an Access Holder is not a shareholder of DBCT PL but wishes to become a 

shareholder of DBCT PL then that Access Holder may, in accordance with the 
constitution of DBCT PL, apply to become a shareholder of DBCT PL by making an 
application to DBCT PL at the following address: 
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Dalrymple Bay Coal Terminal Pty Limited  
M.S. F283 
Mackay, Queensland, 4740  
Attention: Chief Executive and General Manager;  

(d) the Operator carries out its obligations under the Operation & Maintenance Contract 
and Terminal Regulations independently of DBCT Management.  

3.3 Operation and Maintenance Contract 
During the term of the Undertaking, DBCT Management undertakes to:   
(a) maintain the Operation & Maintenance Contract; and 
(b) ensure that the terms of the Operation and Maintenance Contract, if amended at any 

time, remain substantially consistent with the terms set out in Schedule I.  

4 Services to be provided 

DBCT Management must provide the Services at the Terminal in accordance with this 
Undertaking and each Access Agreement, including in compliance with the Terminal 
Regulations (and, without limitation, in accordance with the level of service set out in 
Schedule E of this Undertaking). 

5 Negotiation arrangements 

5.1 Framework for negotiation 
(Outline) This Section 5 of this Undertaking outlines the process which will be followed to 
enable Access Seekers to obtain Access. It deals with: 
(a) an Access Application by an Access Seeker and a Renewal Application by an Access 

Applicant; 
(b) provision of an Indicative Access Proposal by DBCT Management; 
(c) negotiations to develop an Access Agreement; 
(d) principles for the entering into of Access Agreements where it is conditional upon a 

Terminal Capacity Expansion; and 
(e) various other provisions relating to when and the basis on which Access Agreements 

may be entered into pursuant to Access Applications.  
(Progressing Access Applications) DBCT Management will take all reasonable steps to 
progress each Access Application and any negotiations to develop an Access Agreement with 
an Access Seeker in a timely manner and will complete each relevant step as soon as is 
practicable.   

5.2 Application for Access and information to be provided 
(Form of Access Application) Any application for Access must be in the form specified in 
Schedule A and include:  
(a) a warranty in the form specified in; and  
(b) such other information that may be required by,  
Schedule A.    
(Forecasts in Access Application) DBCT Management acknowledges that, at the time an 
Access Application is made, some information provided in the Access Application may be a 
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forecast only. The Access Seeker must, however, use its best endeavours to ensure that any 
such information contained in an Access Application is as accurate as possible. 
(Information sought by Access Seeker prior to Access Application) Prior to submitting an 
Access Application, an Access Seeker may request from DBCT Management: 
(c) reasonably available preliminary information relating to the Access Application 

(including copies of the then current Standard Access Agreement and Terminal 
Regulations) – which DBCT Management must provide within 10 Business Days of 
DBCT Management receiving the request;  

(d) where there is a Reference Tariff in respect of the Existing Terminal or any 
Differentiated Expansion Component, the information set out in sections 101(2)(d) to 
(h) of the QCA Act - which DBCT Management must provide within 10 Business Days of 
DBCT Management receiving the request. For clarification, if one or more Expansion 
Components exist, DBCT Management is to provide this information in respect of the 
Existing Terminal and each Differentiated Expansion Component;  

(e) where there is no relevant Reference Tariff, the information set out in 
sections 101(2)(a) to (h) of the QCA Act - which DBCT Management must provide 
within 10 Business Days of DBCT Management receiving the request; and  

(f) initial meetings to discuss the proposed Access Application and the requirements of 
the Access Application Form set out in Schedule A – which DBCT Management must 
facilitate within a reasonable time after being requested to do so. 

(Revisions to Access Application)  
(g) At any time after an Access Seeker submits an Access Application to DBCT 

Management but prior to the commencement of the negotiation period referred to in 
Section 5.7 in respect of the Access Application, an Access Seeker may notify DBCT 
Management that it wishes to revise certain information specified in its Access 
Application.   

(h) In considering whether to allow an Access Seeker to revise certain information 
specified in its Access Application, DBCT Management will have regard to the impact of 
the proposed revision, if allowed by DBCT Management, on other Access Seekers and 
Access Holders.   

(i) Without otherwise limiting DBCT Management’s discretion to allow an Access Seeker 
to revise information specified in its Access Application, DBCT Management will allow 
an Access Seeker to revise information specified in its Access Application in accordance 
with Section 5.4(c) or if DBCT Management is reasonably of the opinion that the 
proposed revision:  
(1) if allowed by DBCT Management, would not substantially alter the nature of the 

Access rights sought by the Access Seeker in its Access Application prior to the 
revision;  

(2) if allowed by DBCT Management, would not adversely impact on other Access 
Seekers or Access Holders; and 

(3) is not otherwise prohibited under Section 5.4(i)(3), 5.4(j)(7) or 5.10(h).  
(j) For the avoidance of doubt, any revision of information specified in an Access 

Application which would, if allowed by DBCT Management, increase the annual 
Tonnage specified in the Access Application or extend the term specified in the Access 
Application will be taken to be a substantial alteration of the Access rights sought by 
the Access Seeker in its Access Application.   
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5.3 What happens after lodgement of Access Application 
(a) (Acknowledgement by DBCT Management) Upon receiving a purported Access 

Application under Section 5.2, DBCT Management must, within 10 Business Days of its 
receipt, acknowledge in writing to the Access Seeker receipt of the application and 
confirm whether the application is an Access Application complying with Section 5.2. 

(b) (Request by DBCT Management for further information) DBCT Management may 
request from the Access Seeker additional information where DBCT Management can 
reasonably demonstrate the need for such information for the purpose of preparing an 
Indicative Access Proposal, or clarification of information provided, including (but not 
limited to) obtaining further information to establish the solvency and 
creditworthiness of the Access Seeker and, where DBCT Management requires, a 
Security provider. Upon receiving the required information or clarification from the 
Access Seeker, DBCT Management must provide written acknowledgment of the 
receipt of this further information as soon as practicable and, in any event, within 10 
Business Days of receipt of the further information. 

(c) (Provision of further information by Access Seeker) The Access Seeker must provide 
any information reasonably requested by DBCT Management under this Section 5.3 
within 20 Business Days of receipt of the request from DBCT Management (or such 
later date as DBCT Management agrees to, it being required to act reasonably in 
agreeing to extend the period if the Access Seeker demonstrates good grounds for a 
longer period applying). If the Access Seeker does not provide the requested 
information within that period, its Access Application will be deemed to have been 
rejected, but it may apply again for Access in accordance with Section 5.2. If an Access 
Seeker lodges a replacement Access Application, DBCT Management will endeavour in 
good faith to expedite the steps leading to acknowledgement under this Section 5.3 of 
the Access Application.  

(d) (Rejection if Access Seeker fails to provide information or demonstrate application 
criteria) If:  
(1) an Access Application fails to comply with Section 5.2 (including where the 

Access Seeker fails to include the warranty provided for in, or such other 
information as may be required by, Schedule A); or 

(2) DBCT Management, acting reasonably, is of the opinion that an Access 
Application: 
(A) does not demonstrate that the Access Seeker is reasonably likely to 

commence delivery of coal to the Terminal on the date specified in item 5 
of the Access Application (which must be no more than 5 years from the 
date of the Access Application); or 

(B) does not demonstrate that the Access Seeker has: 
(i) Marketable Coal Reserves that are consistent with the net tonnes 

specified in item 7 of the Access Application in respect of the first five 
Financial Years of Access applied for; and 

(ii) Coal Resources that are, together with the Marketable Coal Reserves 
of the Access Seeker, consistent with the total net tonnes specified in 
item 7 of the Access Application, 

then DBCT Management may reject the Access Application. Where DBCT 
Management rejects an Access Application in accordance with this Section 
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5.3 the Access Application will be deemed not to have been received, for the 
purposes of the Queue, unless Section 5.3(e) applies.   

(e) (Disputed rejection of Access Application) If DBCT Management rejects an Access 
Application submitted by an Access Seeker and the Access Seeker, acting reasonably, is 
of the opinion that its Access Application should have been accepted by DBCT 
Management in accordance with this Undertaking, then the Access Seeker may refer 
the matter for dispute resolution in accordance with Section 17 of this Undertaking 
within 15 Business Days of receiving the notice of rejection.  In that case, the Access 
Applicant may not be removed from the Queue, and DBCT Management must not 
offer to enter an Access Agreement with another Access Applicant in respect of the 
Access sought in the relevant Access Application, unless and until the dispute is 
resolved in favour of DBCT Management. 

(f) (Expiry of Access Application) Subject to an Access Application or Renewal Application 
(as applicable) lapsing or otherwise being rejected by DBCT Management in 
accordance with this Undertaking before the relevant expiry date: 
(1) an Access Application submitted to DBCT Management before the 

Commencement Date will, unless the Access Application is renewed under 
Section 5.3A, expire on the date which is eight weeks after the Commencement 
Date; 

(2) an Access Application submitted to DBCT Management on or after the 
Commencement Date but before 28 February 2017 will, unless the Access 
Application is renewed under Section 5.3A, expire on 31 August 2017; 

(3) any Access Application submitted to DBCT Management on or after 1 March 
2017 will, unless the Application is renewed under Section 5.3A, expire on the 
next occurring 31 August; and 

(4) an Access Application which has been renewed in accordance with Section 5.3A, 
will, unless the Access Application is further renewed under Section 5.3A, expire 
on the next 31 August occurring after the 31 August on which the Access 
Application was to expire immediately prior to the Renewal Application being 
accepted.   

(g) (Notice of Expiry) DBCT Management will give notice of the timing of expiry to all 
Access Seekers with a current Access Application (including those which remain 
current due to a previous Renewal Application being accepted): 
(1) for Access Applications for which the expiry date is set by Section 5.3(f)(1), on 

the Commencement Date; 
(2) for Access Applications for which the expiry date is set by Section 5.3(f)(2), 

5.3(f)(3) or 5.3(f)(4), at least 1 month and no more than 3 months prior to expiry 
date of the Access Application. 

5.3A Renewal Applications 
(a) (Renewal Application) An Access Applicant that wishes to renew its Access Application 

must submit to DBCT Management a renewal application in the form specified in 
Schedule A and include:  
(1) the warranty in the form specified in Schedule A; and  
(2) such other information that may be required, as specified in Schedule A,  
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not later than 15 Business Days before the date that its Access Application is due to 
expire. 

(b) (Forecasts in Access Application) DBCT Management acknowledges that, at the time a 
Renewal Application is made, some information provided in the Renewal Application 
may be a forecast only. The Access Applicant must, however, use its best endeavours 
to ensure that any such information contained in a Renewal Application is as accurate 
as reasonably possible. 

(c) (Acknowledgement by DBCT Management) Upon receiving a purported Renewal 
Application under this Section 5.3A, DBCT Management must, within 10 Business Days 
of its receipt, acknowledge in writing to the Access Applicant receipt of the renewal 
application and confirm whether the application is a Renewal Application complying 
with this Section 5.3A. 

(d) (Rejection if Access Seeker fails to provide information or demonstrate renewal 
criteria) If:  
(1) an Access Applicant fails to comply with Section 5.2 in respect of a Renewal 

Application (including where the Access Applicant fails to include the warranty 
provided for in, or such other information as may be required by, Schedule A); or 

(2) DBCT Management, acting reasonably, is of the opinion that a Renewal 
Application submitted by an Access Applicant: 
(A) does not demonstrate that the Access Applicant is reasonably likely to 

commence delivery of coal to the Terminal on the date specified in item 5 
of the Renewal Application (which must be no more than 5 years from the 
date of the Renewal Application); or 

(B) does not demonstrate that the Access Applicant has:  
(i) Marketable Coal Reserves that are consistent with the net tonnes 

specified in item 7 of the Renewal Application in respect of the first 
five Financial Years of Access applied for; and 

(ii) Coal Resources that are, together with the Marketable Coal Reserves 
of the Access Applicant, consistent with the total net tonnes specified 
in item 7 of the Renewal Application, 

then DBCT Management may reject the Renewal Application.  If DBCT 
Management rejects a Renewal Application or the Access Applicant fails to 
submit a Renewal Application to DBCT Management within the timeframe 
required in Section 5.3A(a)5.3(a), then the Access Applicant’s current Access 
Application will expire on its expiry date (as determined in accordance with 
Section 5.3(f)) and the Access Applicant will be removed from the Queue on the 
date the Access Application expires, unless Section 5.3A(e)5.3(e) applies.   

(e) (Disputed rejection of Renewal Application) If DBCT Management rejects a Renewal 
Application submitted by an Access Applicant and the Access Applicant, acting 
reasonably, is of the opinion that its Renewal Application should have been accepted 
by DBCT Management in accordance with this Undertaking, then the Access Applicant 
may refer the matter for dispute resolution in accordance with Section 17 of this 
Undertaking within 15 Business Days of receiving the notice of rejection. In that case, 
the Access Applicant may not be removed from the Queue, and DBCT Management 
must not offer to enter an Access Agreement with another Access Applicant in respect 
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of the Access sought in the relevant Renewal Application, unless and until the dispute 
is resolved in favour of DBCT Management. 

(f) (New Access Application if renewal is substantially different) If DBCT Management, 
acting reasonably, is of the view that a Renewal Application is substantially different to 
the Access Seeker’s current Access Application, then subject to the following 
paragraph, DBCT Management will treat the Renewal Application as a new Access 
Application, and the process set out in this Section 5 will recommence from that point.  
If the difference is an increase in the annual Tonnage required or a longer term, then 
only the additional annual Tonnage or additional term (as applicable) will be taken to 
constitute the subject of a new Access Application.   

(g) With respect to the renewal of an Access Application referred to in paragraph (b) of 
the definition of ‘Access Application’, if the first Renewal Application after the 
Commencement Date is for an increase in the term from 5 or more years, then the 
extended term will not be taken to constitute the subject of a new Access Application 
and will instead be considered as part of the Renewal Application.   

(h) (Renewed Access Application) To the extent that a Renewal Application is confirmed 
by DBCT Management as a Renewal Application complying with Section 5.3A (or is 
determined as complying with Section 5.3A in a dispute referred by the Access 
Applicant in accordance with Section 5.3A):  
(1) the Access Applicant’s current Access Application will be taken to have been 

renewed;  
(2) the content of the Renewal Application will be taken to be the Access Applicant’s 

Access Application for the purposes of this Undertaking; and  
(3) the priority of Access Applicant in the Queue will continue to be determined by 

the Access Application Date.   

5.4 Priority of Access Applications and execution of Access Agreements   
(a) (Formation of Queue) If at any time there are two or more current Access Applications 

and there is or will be insufficient Available System Capacity associated with Socialised 
Terminal Capacity at any relevant time to accommodate an increase in Handling of coal 
applied for in all of those Access Applications, a queue (the Queue) will be formed. 

(b) (General rules for priority in Queue) Subject to any other provision in Section 5, the 
priority of an Access Seeker in the Queue will be determined by their Access 
Application Date, with an earlier Access Application Date having priority in the Queue 
over any later Access Application Date. An Access Seeker may be removed from the 
Queue once their Access Application is no longer current in accordance with the terms 
of Sections 5.3, 5.4, 5.6, 5.7(a)(2), 5.7(a)(4), 5.8, 5.9 or 5.10 of this Undertaking. An 
Access Seeker may lose priority in the Queue pursuant to Sections 5.4 or 5.10.  The 
Queue will cease to exist if Available System Capacity at all relevant times 
subsequently exceeds the amount of capacity requested in all the then current Access 
Applications. 

(c) (Notice of formation of or change in Queue) Promptly after a Queue is first formed 
and promptly after each occasion that the Annual Contract Tonnage applied for in the 
Queue is increased or decreased, DBCT Management must notify each Access Seeker 
in the Queue of:   
(1) the Annual Contract Tonnage applied for in priority to that Access Seeker in the 

Queue;  
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(2) the total Annual Contract Tonnage applied for in the Queue at that time; and  
(3) a breakdown of the Annual Contract Tonnage applied for in the Queue by the 

dates for commencement of Access and Annual Contract Tonnage applied for in 
each Access Application (without any identification of the Access Seeker which 
made each Access Application but with identification of the dates for 
commencement of Access). 

(Access Agreements for Available System Capacity from the Existing Terminal)  
(d) (Entry into Access Agreement for Available System Capacity) Promptly upon being 

advised in writing by an Access Holder that Annual Contract Tonnage in respect of the 
Existing Terminal will become available, DBCT Management will: 
(1) notify each Access Seeker in the Queue of the date for the commencement of 

such Access and the relevant Tonnage; and 
(2) issue an Indicated Indicative Access Proposal for Available System Capacity in 

respect of the relevant Tonnage to the Access Seeker who is first in the Queue. 
(e) (Entry into Access Agreement not conditional on Terminal Capacity Expansion by 

Access Seekers not first in the Queue but seeking Access at an earlier date) The 
following process will apply in relation to Access Seekers who are not first in the Queue 
but are ready to enter into an Access Agreement that is not conditional on a Terminal 
Capacity Expansion:  
(1) An Access Seeker who is not first in the Queue (the Notifying Access Seeker) but 

is seeking access from existing Available System Capacity at a date that is at least 
6 months earlier than the date for commencement of Access applied for in the 
Access Application which is first in the Queue, may give notice in writing to DBCT 
Management in accordance with Section 5.4(e)(2) (Notice). 

(2) The Notice is to state that the Notifying Access Seeker is prepared to enter into 
an Access Agreement consistent (subject to the next sub-section) with its Access 
Application on the terms of the Standard Access Agreement or on any other 
terms agreed between DBCT Management and the Access Seeker.   

(3) The Notice may state that the Notifying Access Seeker wishes to enter into an 
Access Agreement for a lower Tonnage, shorter term or earlier date for 
commencement of Access than requested in the Access Application, provided 
that any revised Access commencement date must not precede the date of the 
Notice.    

If DBCT Management receives such Notice from the Notifying Access Seeker, it must 
promptly: 
(4) notify, in writing, all other Access Seekers that are ahead of the Notifying Access 

Seeker in the Queue (each a Notified Access Seeker) of this development 
(including the requested date for commencement of Access, but not the identity 
of the Notifying Access Seeker); and  

(5) allow 3 months from the date when such notice is given by DBCT Management 
for each Notified Access Seeker to: 
(A) deliver to DBCT Management two signed copies of an Access Agreement 

consistent with its Access Application (except that it may be for a lower 
Tonnage, shorter term or earlier date for commencement of Access than 
requested in the Access Application, provided that any revised Access 
commencement date must not precede the date of the Notice and on the 
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terms of the Standard Access Agreement or on other terms agreed 
between DBCT Management and a Notified Access Seeker); and   

(B) deliver to DBCT Management any Security required by DBCT Management 
(acting consistently with this Undertaking).  

(f) (Execution of Access Agreements in order of Access Seekers in Queue which commit) 
If, during the above 3 month period, one or more of the Notified Access Seekers:  
(1) delivers to DBCT Management such signed copies of an Access Agreement for 

Access to commence on a date which is the same as or earlier than the date for 
commencement of Access referred to in section 5.4(e)(3) (which, for clarification, 
may be a retrospective date, provided that any revised Access commencement 
date must not precede the date of the Notice); and  

(2) also provides any Security reasonably required by DBCT Management (or does 
not provide such Security but the circumstances in Section 5.4(g) apply), 

then DBCT Management must:  
(3) give priority to such of those Notified Access Seekers that are seeking Access on 

the earliest date for commencement of Access (provided that, if there are two or 
more Notified Access Seekers each seeking Access commencing on the same 
date, priority will be given to the Notified Access Seekers in order of their 
position in the Queue); 

(4) (subject to there being sufficient Available System Capacity at the relevant time) 
execute those copies of the Access Agreement; 
(A) re-deliver one signed copy to such Notified Access Seeker; and 
(B) repeat that process in order of the date for commencement of the access 

that they are seeking with each successive Notified Access Seeker (if any) 
which has delivered during the 3 month period such a signed Access 
Agreement and any Security required by DBCT Management (acting 
consistently with this Undertaking).   

(g) (Issues with provision of requested Security) If a Notified Access Seeker is unable to 
provide any Security reasonably required by DBCT Management within the 3 month 
period referred to in Section 5.4(f), (or if, by the end of the first month of that 3 month 
period, the Access Seeker disputes DBCT Management’s entitlement to the Security 
requested), the Access Agreement to be executed and delivered by the relevant 
Notified Access Seeker in that period will be modified so that it is a condition 
precedent to it becoming effective that such Security is provided to DBCT Management 
within 20 Business Days after the Execution Date (or, if so disputed, Security which the 
QCA determines to be fair is provided within 20 Business Days after the QCA makes 
that determination), and the “Effective Date” will be adjusted accordingly. 

(h) (Execution of Access Agreement with Notifying Access Seeker, if sufficient remaining 
Capacity) If, after all Access Agreements with all Notified Access Seekers referred to in 
Section 5.4(e)(5) who have duly delivered signed documents (and provided Security if 
relevant) have been executed (or negotiations have ceased pursuant to Section 5.8), 
there is still sufficient Available System Capacity, then DBCT Management will 
conclude an Access Agreement with the Notifying Access Seeker for that Available 
System Capacity (or that part of it which the Notifying Access Seeker requires).  

(i) (Clarifications) For clarity: 
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(1) (Position in Queue may be lost by not executing Access Agreement) any 
Notified Access Seeker that does not within the above 3 month period deliver to 
DBCT Management a signed Access Agreement: 
(A) may be removed by DBCT Management from the Queue, in which case the 

Notified Access Seeker’s Access Application will be taken to have been 
rejected and the Access Application negotiation process for that Notified 
Access Seeker will be discontinued, unless a bona fide dispute in relation to 
the removal is referred under Section 17 – in which case, the Notified 
Access Seeker will maintain its position in the Queue until that dispute is 
resolved; or 

(B) will not, if DBCT Management does not remove the Notified Access Seeker 
from the Queue, lose its place in the Queue (although a Notifying Access 
Seeker which does execute an Access Agreement pursuant to this 
Section 5.4 will no longer be in the Queue in respect of the tonnage the 
subject of that Access Agreement)  and the Access Application negotiation 
process for that Access Seeker will otherwise continue in accordance with 
Section 5 of this Undertaking;  

(2) (Considerations regarding removal from Queue) in considering whether to 
remove an Access Seeker from the Queue under Section 5.4(i)(1), DBCT 
Management will have regard to: 
(A) the date that the Access Seeker proposes to commence delivering coal to 

the Terminal in comparison with the date that the Notifying Access Seeker 
proposes to commence delivering coal to the Terminal; 

(B) the tonnes that the Access Seeker requires to commence delivering coal to 
the Terminal in comparison with the tonnes that the Notifying Access 
Seeker proposes to commence delivering to the Terminal; and 

(C) the likelihood of future Access becoming available at the Terminal on or 
prior to the date for commencement of Access sought by the Access Seeker 
that DBCT Management is considering whether to remove from the Queue;   

(3) (Amendments to Access Application) except as provided for in Section 5.4(f)(1), 
an Access Seeker may not amend the date for commencement of delivery of coal 
to the Terminal specified in its Access Application during the 3 month period 
which commences on the date the Access Seeker receives a notice from DBCT 
Management under Section 5.4(e)(4);   

(4) (Offers of Access Agreement not to exceed Available System Capacity) unless 
otherwise required by the Port Services Agreement or Section 12 of this 
Undertaking, DBCT Management must not offer to enter into an Access 
Agreement for Annual Contract Tonnage which would result in Aggregate Annual 
Contract Tonnage of all Access Holders exceeding the Available System Capacity 
at a relevant time; and 

(5) (Access Seeker may accept lesser tonnage if insufficient capacity for tonnage 
applied for) where the process in Sections 5.4(c), 5.4(e)and 5.4(f) would have the 
effect of giving an Access Seeker a right to enter into an Access Agreement, 
except for the fact that there is insufficient Available System Capacity to meet 
that Access Seeker’s Access Application in full, DBCT Management must inform 
that Access Seeker to that effect, and the Access Seeker may elect to require an 
Access Agreement for a lesser tonnage consistent with Available System Capacity 
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from time to time during the period originally applied for (subject to the other 
terms of this Undertaking), with the balance of the Annual Contract Tonnage 
originally applied for remaining the subject of the Access Application.  

(Conditional Access Agreements)   
(j) (Entry into an Access Agreement conditional on Terminal Capacity Expansion) The 

following process will apply in relation to the entry into Access Agreements that are 
conditional, wholly or partly, on a Terminal Capacity Expansion (Conditional Access 
Agreement): 
(1) When  the Aggregate Annual Contract Tonnage sought within the next 5 years by 

Applicants in a Queue cannot be met from Available System Capacity, such that a 
Terminal Capacity Expansion may be justified, DBCT Management will invite an 
offer from each Applicant in the Queue to enter into a Conditional Access 
Agreement. 

(2) Unless otherwise specified in a Conditional Access Agreement, the date for 
commencement of Access under a Conditional Access Agreement will be the 
date on which the Terminal Capacity Expansion is Complete and operating, and 
DBCT Management notifies Access Seekers in accordance with Section 12.1(l) or 
12.1(q), as applicable, on which date the Conditional Access Agreement will take 
effect as an Access Agreement. 

(3) In response to an invitation from DBCT Management given under Section 
5.4(j)(1), any Access Seeker may make an offer to enter into a Conditional Access 
Agreement that may be (but need not be) subject to a condition precedent 
which relates to: 
(A) (Conditional on Terminal Capacity Expansion) the triggering of an 

obligation by DBCT Management to perform a specified Terminal Capacity 
Expansion with a specified estimated cost within a specified estimated 
timeframe;   

(B) (Conditional on other System elements) DBCT Management being 
reasonably satisfied that a Service Provider (other than DBCT 
Management), Access Holder, Access Seeker or other relevant entity has 
committed or will commit, subject only to conditions which are customary 
for that Service Provider and an expansion of that nature, to providing an 
expansion of a relevant part of the System which is necessary to create 
sufficient Available System Capacity; and/or 

(C) (Conditional on Section 5.4(o) being satisfied) DBCT Management being 
reasonably satisfied that the Access Seeker’s Access Rights are matched by 
an entitlement held by the Access Holder or a person on its behalf to rail 
infrastructure access rights relating to the coal the subject of the 
Conditional Access Agreement. 

The following provisions relate to any such offer: 
(4) (Invitation to each Access Seeker) DBCT Management must give the same notice 

(Expansion Notice) at the same time to each Access Seeker in the Queue, inviting 
them to submit to DBCT Management (by way of offer to DBCT Management) 
two signed copies of such a Conditional Access Agreement consistent with their 
Access Application (except that it may be for a lower tonnage or shorter term 
than originally requested provided there is a bona fide commercial reason for 
seeking such lower tonnage or shorter term) on the terms of the Standard Access 
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Agreement or on any other terms which DBCT Management has notified the 
Access Seeker would be acceptable to DBCT Management, and subject to the 
condition precedent referred to above. 

(5) (Position in Queue may be lost by not offering a Conditional Access Agreement) 
Any Access Seeker that does not, within 3 months after DBCT Management gives 
the Access Seeker an Expansion Notice, deliver to DBCT Management a signed 
Conditional Access Agreement in accordance with the Expansion Notice:   
(A) may, subject to Section 5.4(j)(6), be removed by DBCT Management from 

the Queue, in which case the Access Seeker’s Access Application will be 
taken to have been rejected and the Access Application negotiation 
process for that Access Seeker will be discontinued; or 

(B) will not, if DBCT Management does not remove the Access Seeker from the 
Queue, lose its place in the Queue (although if DBCT Management 
executes a Conditional Access Agreement offered by any other Access 
Seeker pursuant to this Section 5.4(j), that Access Seeker will, subject to 
Section 5.4(j)(11), no longer be in the Queue in respect of the Tonnage the 
subject of that Conditional Access Agreement) and the Access Application 
negotiation process for the Access Seeker will otherwise continue in 
accordance with Section 5 of this Undertaking.   

(6) (Considerations regarding removal from Queue) In considering whether to 
remove an Access Seeker from the Queue under section 5.4(j)(5)(A), DBCT 
Management will have regard to the extent to which the additional Annual 
Contract Tonnage that will be facilitated by the contemplated Terminal Capacity 
Expansion is reasonably required to provide the Access rights sought by the 
Access Seeker. 

(7) (Amendments to Access Application) Except as provided in Section 5.4(k)(5), an 
Access Seeker may not amend its Access Application during the 40 Business Day 
period which commences on the date the Access Seeker receives an Expansion 
Notice.   

(8) (Acceptance of offers in order of priority in Queue) If, during the 3 month 
period following the giving of an Expansion Notice one or more of the Access 
Seekers in the Queue: 
(A) delivers to DBCT Management such signed copies of a Conditional Access 

Agreement; and 
(B) provides any Security required by DBCT Management (or the circumstances 

in Section 5.4(j)(9) apply),  
DBCT Management will then give priority to the Access Seeker so doing which 
has the highest ranking in the Queue and (subject to there being sufficient 
Available System Capacity should the Terminal Capacity Expansion the subject of 
the condition precedent proceed) will execute their Conditional Access 
Agreement.  DBCT Management will then repeat the process down the Queue 
with each successive Access Seeker (if any) which has delivered such a signed 
Conditional Access Agreement and any relevant Security during the 3 month 
period.  

(9) (Issues with provision of Security requested) If an Access Seeker is unable to 
provide the Security required by DBCT Management within the 3 month period 
referred to in Section 5.4(j)(8) (or, by the fifth Business Day of the 3 
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month period referred to in Section 5.4(j)(8), the Access Seeker disputes DBCT 
Management’s entitlement to the Security requested), the Conditional Access 
Agreement to be executed will be modified so that it is a further condition 
precedent to it becoming effective that such Security is provided to DBCT 
Management within 20 Business Days after the Execution Date (or, if so 
disputed, a Security which the QCA determines to be fair is provided within 
20 Business Days after the QCA makes that determination), and the “Effective 
Date” will be adjusted accordingly.  

(10)  (Termination if condition precedent not fulfilled) Each Conditional Access 
Agreement referred to in Section 5.4(j)(4) and 5.4(j)(8) (as applicable) must be on 
the basis that it will terminate if a relevant condition precedent referred to in 
Section 5.4(j)(3)(A) or 5.4(j)(3)(B) is not fulfilled within a reasonable period from 
the date of execution of the Conditional Access Agreement (which will not be 
less than 3 months).  However, DBCT Management and an Access Seeker can 
agree to extend this period from time to time, as long as an extension for the 
same period has been offered by DBCT Management to all Access Seekers who 
have such condition precedent. 

(11) (Access Seeker rejoins Queue if Conditional Access Agreements terminate) If a 
Conditional Access Agreement referred to in Section 5.4(j)(8) terminates 
because:  
(A) a condition precedent referred to in Section 5.4(j)(3)(A) or 5.4(j)(3)(B) has 

not been fulfilled within the reasonable period nominated (or any 
extended period as agreed between DBCT Management and each Access 
Seeker in accordance with Section 5.4(j)(10)), the relevant Access Seekers 
will resume their respective positions in the Queue as if the Access Seekers 
had never signed the Conditional Access Agreements; or  

(B) a condition precedent that requires the Access Seeker to provide Security 
(as referred to in Section 5.4(j)(9)) is not fulfilled, DBCT Management may 
exercise its discretion to remove that Access Seeker from the Queue in 
accordance with Sections 5.4(j)(5) and 5.4(j)(6) and, if so removed, the 
negotiation process for that Access Seeker in respect of the Terminal 
Capacity Expansion will be discontinued.  

(12) (Reductions in contracted tonnage if estimated expansion of Terminal Capacity 
not achieved) Each Conditional Access Agreement will include a provision 
entitling DBCT Management to re-determine Terminal Capacity and Expansion 
Component Capacity in accordance with Section 12.1(k) and to proportionately 
reduce the Annual Contract Tonnage allocated under the Conditional Access 
Agreement to the Access Seeker, subject to the following rules:  
(A) in relation to Socialised Terminal Capacity , if the capacity at the Existing 

Terminal determined by DBCT Management in accordance with Section 
12.1(k)(2) is less than the estimation of aggregate (expanded) capacity at 
the Existing Terminal made at the time of entry into the Conditional Access 
Agreement, then DBCT Management will proportionately reduce the 
Annual Contract Tonnage in all Conditional Access Agreements so that the 
aggregate Tonnage of all Conditional Access Agreements is equal to the 
additional capacity at the Existing Terminal determined in accordance with 
Section 12.1(k) after the deduction of capacity required to  eliminate any 
shortfall between aggregate Annual Contract Tonnages and capacity at the 
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Existing Terminal which existed prior to the Terminal Capacity Expansion 
(see Section 5.4(k)(3)).  

(B) unless otherwise agreed with participating Access Seekers, in relation to a 
Differentiated Expansion Component, any Differentially Priced Capacity will 
be allocated to meet the full entitlements of Access Seekers as set out 
under relevant Conditional Access Agreements.   

(13) (Reduced Tonnages revert to Queue) If DBCT Management reduces the Annual 
Contract Tonnage allocated under a Conditional Access Agreement in accordance 
with Section 5.4(j)(12), then - in respect of those number of Tonnes which are 
reduced - an Access Seeker which has had its Tonnes reduced will be: 
(A) placed equal first in the Queue with any other Access Seekers whose 

Tonnes have been reduced following the Terminal Capacity Expansion; and 
(B) taken not to have signed the relevant Conditional Access Agreement in 

respect of those Tonnes. 
(14) (Section 5.4(o) not affected) Nothing in this Section 5.4(j) is to be construed as 

limiting or in any way being contrary to the principle of Handling of Annual 
Contract Tonnage only being able to be availed of to the extent of matching rail 
access entitlement, in Section 5.4(o). 

(Overriding principles)  
(k) Despite any other provision of this Section 5.4: 

(1) (Existing Access Applications transitioned) Any outstanding Access Application 
lodged by an Access Seeker under the access undertaking which applied prior to 
this Undertaking will (for the purpose only of determining priority of lodgement 
and therefore priority in the Queue) be deemed to have been an Access 
Application lodged under this Undertaking, as if this Undertaking had 
commenced on the date that the first such Access Application was lodged; 

(2) (Application for extension of term has priority) An Access Application to extend 
the term of an Access Agreement (to the extent that it does not increase the 
relevant Annual Contract Tonnage) to accord with a bona fide re-estimation of 
the life of a mine will have precedence over an Access Application for new 
tonnage;  

(3) (Terminal Capacity Expansion allocated first to eliminate shortfalls in capacity 
below already contracted tonnage) If a Terminal Capacity Expansion is being 
Socialised, then the additional Terminal Capacity which results from that 
Terminal Capacity Expansion (determined in accordance with Section 12.1(k)) will 
be:  
(A) firstly utilised to eliminate shortfalls in Annual Contract Tonnages under 

existing Access Agreements; and 
(B) only thereafter allocated to Annual Contract Tonnages under Conditional 

Access Agreements entered into in respect of that Terminal Capacity 
Expansion and proportionately reduced in accordance with 
Section 5.4(j)(12).  

(4) (Allocation of Differentially Priced Capacity) Differentially Priced Capacity will be 
utilised to meet Annual Contract Tonnages under Access Agreements entered 
into by the Access Seekers in respect of the relevant Differentiated Expansion 
Component. Consequently, Access Seekers who are not Differentially Priced 
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Access Seekers in respect of that Differentiated Expansion Component will have 
no entitlement to have that Differentially Priced Capacity utilised to eliminate 
shortfalls in Annual Contract Tonnages under their Access Agreements.   

(5) (Alternative arrangements in some cases if they achieve greater utilisation) If, 
in a particular case, the strict application of the process set out in this Section 5.4 
would result in a materially greater amount of Available System Capacity not 
being able to be utilised than could otherwise be the case if an alternative 
process is followed, then (in the interests of maximising coal exports from 
Queensland) DBCT Management may, with the approval of the QCA, enter into 
one or more Access Agreements in accordance with that alternative process. 

(l) (Options to extend term taken into account) For the purpose of this Section 5.4, an 
Access Holder which has an option to extend the term of its Access Agreement or 
Existing User Agreement will initially be deemed to have exercised that option, when 
determining whether or not a Queue exists or needs to be formed in relation to a new 
Access Application. However, if DBCT Management has the right to do so, it may, on 
each occasion in which a Queue is formed or re-formed, endeavour to have the 
exercise of that option brought forward or waived (in the latter case with the intention 
that one or more waivers may result in the Queue no longer existing). 

(m) (Other provisions of Undertaking not limited) Nothing in this Section 5.4 will be taken 
to limit or be contrary to: 
(1) any right DBCT Management has pursuant to Section 5.8; or  
(2) any rights or obligations of DBCT Management in Section 12 relating to the 

expansion of the Terminal (in particular the principle of new Access Agreements 
only being entered into consistently with anticipated System Capacity). 

(n) (Disclosure of certain Access Application details) DBCT Management may at any time 
and from time to time disclose to any person the aggregate tonnage which is the 
subject of Access Applications but, except as: 
(1) required by law;  
(2) consented to by the relevant Access Seeker;  
(3) reasonably necessary or desirable in relation to planning for operation of the 

Terminal; or  
(4) reasonably required to be disclosed to a rail infrastructure provider to assist in 

development of the System Master Plan, 
DBCT Management will not disclose details of an Access Application 
(including details of the Access Seeker).  

(o) (Entitlement to have Annual Contract Tonnage Handled must be matched by below 
rail access) Despite any other provision in this Undertaking, DBCT Management must 
not enter into an Access Agreement with an Access Seeker unless it contains 
Clause 11.5 of the Standard Access Agreement (under which the Access Holder is not 
entitled to have its Annual Contract Tonnage Handled at the Terminal, to the extent 
and for such period as, the Access Holder has not demonstrated to the reasonable 
satisfaction of DBCT Management that that Annual Contract Tonnage is matched by an 
entitlement held by the Access Holder or a person on its behalf to railway track access 
relating to the coal the subject of the Access Agreement). 
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(p) (Notification of Differentially Priced Capacity) Promptly following Completion of a 
Differentiated Expansion Component, DBCT Management will notify all Expansion 
Parties, Access Seekers in the Queue and all Access Holders of the following: 
(1) the date of Completion; 
(2) the Differentially Priced Capacity; and 
(3) if any Tonnage associated with the Differentiated Expansion Component is 

uncontracted and, if so, the Tonnage which is available for Access Seekers. 
(q) (Formation of a Differentiated Queue) If at any time there are two or more current 

Access Applications received in respect of Differentially Priced Capacity and there is or 
will be insufficient System Capacity associated with Differentially Priced Capacity which 
is available at any relevant time to accommodate an increase in Handling of coal 
applied for in all of those Access Applications, a new queue will form in respect of the 
Differentially Priced Capacity (the Differentiated Queue). 

(r) (Queuing Principles for a Differentiated Queue) DBCT Management will manage any 
Differentiated Queue in accordance with the following principles: 
(1) DBCT Management will apply the same general rules for priority as apply with 

respect to the Queue, under this Section 5.4.  
(2) Access Seekers must specify which queue they wish to join when applying for 

Access (the Queue or a Differentiated Queue). 
(3) Access Seekers may be in both the Queue and a Differentiated Queue separately 

and simultaneously under different Access Applications. 
(4) Where capacity becomes available in either the Queue or a Differentiated Queue 

(but not both queues), DBCT Management will invite all Access Seekers in the 
relevant queue to submit a signed Access Agreement in the priority order of the 
relevant queue.  

(s) (Commercial discretion of DBCT Management where Access Application involves 
both queues) Where Available System Capacity relies on Terminal Capacity that 
comprises both Socialised Capacity and Differentially Priced Capacity, DBCT 
Management will invite Access Seekers in both the Queue and the Differentiated 
Queue to submit a relevant signed Access Agreement in accordance with the queuing 
principles in this Section 5.4. 

(t) (Reordering of queues applying commercial discretion) If, having obtained signed 
Access Agreements from Access Seekers in respect of Available System Capacity under 
Section 5.4(s), DBCT Management determines that the most efficient use of Available 
System Capacity is to contract with the same Access Seeker in respect of both 
Socialised Terminal Capacity and Differentially Priced Capacity, it may accept a signed 
Access Agreement other than in the order of the relevant queue, provided that, prior 
to accepting such signed Access Agreement and subject to Section 5.4(u), DBCT 
Management:   
(1) has notified all other Access Seekers in each Queue of: 

(A) its intention to reorder one or both queues; and 
(B) any commercial principles which it intends to apply when reordering one 

or both queues; and 
(2) has provided all Access Seekers with a reasonable opportunity to respond; and  
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(3) is satisfied (acting reasonably), based on any responses received from Access 
Seekers and applying those commercial principles, that there is no Access Seeker 
which is higher in either queue that is prepared to contract on an equivalent 
basis. 

(4) For this purpose, any commercial principles must operate as between Access 
Seekers strictly on a non-discriminatory basis. 

(u) (Dispute in relation to reordering of a queue)  
(1) An Access Seeker may refer any dispute in relation to reordering of a queue 

under Section 5.4(t) as a Dispute under Section 17. 
(2) If a Dispute is raised in respect of any reordering of a queue, DBCT Management 

will not enter into any relevant Access Agreement under Section 5.4(t) unless 
and until the Dispute is withdrawn or determined and in accordance with any 
such determination.  

5.5 Indicative Access Proposal 
(a) (Timing for Indicative Access Proposal) As soon as practicable and in any event within 

20 Business Days following receipt of an Access Application (or, if additional 
information has been requested by DBCT Management under Section 5.3, within 20 
Business Days of receipt of all of the additional information requested), DBCT 
Management must use its reasonable endeavours to provide the relevant Access 
Seeker with a response containing proposed terms and conditions of Access (Indicative 
Access Proposal).  

(b) (Notice of additional time needed by DBCT Management) If it is not reasonable to 
provide an Indicative Access Proposal within 20 Business Days of receipt of an Access 
Application (or, if applicable, the additional information requested under Section 5.3), 
DBCT Management must, as soon as practicable, but in any event, within 20 Business 
Days, advise the relevant Access Seeker of its estimate of the extra time required to 
deliver the Indicative Access Proposal. 

(c) (Dispute by Access Seeker as to need for additional time) If the Access Seeker is of the 
opinion that the estimate of extra time for preparation of the Indicative Access 
Proposal is excessive, then the Access Seeker may refer the matter for dispute 
resolution in accordance with Section 17 of this Undertaking. DBCT Management must 
use reasonable efforts to provide the Indicative Access Proposal within the estimated 
time period provided by DBCT Management or as otherwise determined by the QCA. 

(d) (Content of Indicative Access Proposal) The Indicative Access Proposal must set out: 
(1) an indicative assessment as to whether there is sufficient Available System 

Capacity at all relevant times (having regard amongst other things to outstanding 
Access Applications in a Queue) to accommodate the Access Application;  

(2) advice in respect of the existence of (but not the identity of) other Access 
Seekers who have already submitted an Access Application and the aggregate 
tonnage profile(s) requested in those Access Applications; 

(3) the Standard Access Agreement or a draft access agreement where the Access 
Application contemplates Access on non-Reference Terms; 

(4) the expiry date of the Indicative Access Proposal, which will be 30 Business Days 
following the date the Access Seeker receives the Indicative Access Proposal 
(should there be no notification by the Access Seeker pursuant to Section 5.6 
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that the Indicative Access Proposal has not been prepared in accordance with 
the Undertaking); 

(5) if there is sufficient Available System Capacity to accommodate the Access 
Application, advice to that effect, and: 
(A) an initial assessment of the Pricing Method applicable to the Access sought 

(including reasons), having regard to any planned or reasonably expected 
Terminal Capacity Expansion that is required, relevant QCA rulings and the 
Expansion Pricing Principles;  

(B) an initial (alternative) estimate(s) of the Access ChargesAccess Charge(s), 
including an estimate of current and, where reasonable to provide such 
estimate, prospective Access Charges, for the requested Services in the 
Access Application based on: 
(i) the initial assessment of the applicable Pricing Method; and 
(ii) where provision of any of the Access sought depends upon 

completion of a Terminal Capacity Expansion, the Pricing Method for 
which has not yet been determined by the QCA, the alternative 
Pricing Method, 

with the Non-Expansion Costs being allocated in accordance with Section 
11.11 for any estimates related to a Differentiated Expansion Component; 

(C) the current Terminal Master Plan and System Master Plan; 
(D) details of any additional information required by DBCT Management to 

progress the Access Application and develop the terms and conditions for 
acceptance; and 

(E) details of any security, guarantee, other support or other information 
required by DBCT Management to establish the solvency and 
creditworthiness of the Access Seeker and, where DBCT Management 
requires, its guarantor; and  

(6) if there is insufficient Available System Capacity (as determined by reference to 
the assessment of System Capacity undertaken prior to the time of giving the 
indicative assessment) to accommodate the Access Application, advice to that 
effect, and:  
(A) reasonable particulars as to why this circumstance prevails; 
(B) an estimate of what the Available System Capacity is at relevant times; 
(C) whether a Queue has been formed in accordance with Section 5.4 of this 

Undertaking (including as a result of the relevant Access Application);   
(D) an initial assessment of the Pricing Method applicable to the Access sought 

(including reasons) having regard to any planned or reasonably expected 
Terminal Capacity Expansions, relevant QCA rulings and the Expansion 
Pricing Principles;  

(E) where reasonable, an estimate of prospective Access Charges for the 
requested Services in the Access Application based on: 
(i) the initial assessment of the applicable Pricing Method; and 
(ii) the alternative Pricing Method, 
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with the Non-Expansion Costs being allocated in accordance with Section 
11.11 for any estimates related to a Differentiated Expansion Component; 
and  

(F) a copy of the System Master Plan and an indicative timetable for any 
expansion of System Capacity which may be undertaken (if any). 

(e) (Best Endeavours estimate of Access Charges) In estimating the applicable Pricing 
Method(s) and resulting Access Charges for the purpose of this Section 5, DBCT 
Management shall use its best endeavours to provide an accurate assessment, having 
regard to all available information.   

(f) (Indicative Access Proposal not binding on DBCT Management) The Indicative Access 
Proposal will, unless it contains specific conditions to the contrary, contain indicative 
arrangements only and does not oblige DBCT Management to provide Access. 

(g) (Access Seeker may dispute time-frame) If, after 20 Business Days following DBCT 
Management’s acknowledgment of the Access Application, the Access Seeker believes 
that DBCT Management is not making reasonable progress in the preparation of the 
Indicative Access Proposal, the Access Seeker may refer the matter for dispute 
resolution in accordance with Section 17 of this Undertaking. 

(h) (Where Terminal Capacity Expansion is needed to satisfy an Access Application) 
Where there is not sufficient Available System Capacity to accommodate the Access 
Application and the Access Seeker wishes to continue the negotiation process provided 
for in this Section 5, such negotiations may continue on the basis that a Terminal 
Capacity Expansion may be undertaken in accordance with Section 512 of this 
Undertaking which (whether with or without any relevant expansion of other 
components of the System) is estimated to provide sufficient Available System 
Capacity. In this case, if DBCT Management is unable to comply with the timeframes 
specified in Section 5 of this Undertaking, it will advise the Access Seeker of the 
estimated timeframes. If the Access Seeker does not believe the proposed timetable is 
reasonable or that DBCT Management is not making reasonable progress, it may refer 
the matter to dispute resolution in accordance with Section 17 of this Undertaking. 

5.6 Response to Indicative Access Proposal 
(a) (Access Seeker's response) If the Access Seeker intends to progress its Access 

Application on the basis of the arrangements set out in the Indicative Access Proposal, 
it must notify DBCT Management of its intention to do so within 30 Business Days of 
the date it receives the Indicative Access Proposal. If the Access Seeker does not notify 
DBCT Management of its intention before the expiry date of the Indicative Access 
Proposal, its Access Application will be deemed to have lapsed and it may apply again 
for Access in accordance with Section 5.2 (unless a longer period for notification is 
agreed between the parties).  

(b) (DBCT Management to expedite any replacement Access Application) If an Access 
ApplicationIndicative Access Proposal lapses but the Access Seeker lodges a 
replacement Access Application, DBCT Management will endeavour in good faith to 
expedite the steps leading to the issue of a new Indicative Access Proposal. 

(c) (Notice of non-complying Indicative Access Proposal) If the Access Seeker considers 
that the Indicative Access Proposal has not been prepared in accordance with Section 
5.5 of this Undertaking, it must notify DBCT Management in writing within 20 Business 
Days of receipt of the Indicative Access Proposal, notice to that effect, setting out the 
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reasons why the Access Seeker believes that the Indicative Access Proposal is 
inconsistent with Section 5.5 of this Undertaking. 

(d) (Response to notice of non-compliance) DBCT Management must use all reasonable 
efforts to respond to this notice, including, where appropriate, the making of revisions 
to the Indicative Access Proposal, within 20 Business Days of the notification under this 
Section 5.6. If DBCT Management is unable to respond within this time period, it must 
notify the Access Seeker of the date on which it expects to be able to respond. 

(e) (Dispute relating to Indicative Access Proposal) If the Access Seeker is not satisfied 
with: 
(1) the response to the notice given under this Section; or 
(2) DBCT Management’s estimated date to respond to the notice, 

the Access Seeker may seek to resolve the dispute in accordance with the dispute 
resolution procedure in Section 17. 

5.7 Negotiation process 
(a) (Parties to negotiate if Access Seeker wishes to) If the Access Seeker indicates its 

willingness to progress its Access Application under Section 5.6 (or otherwise, in the 
case of an Access Application of the type referred to in paragraph (b) of the definition 
of that term), then both parties must commence negotiations as soon as reasonably 
possible to progress towards an Access Agreement or a Conditional Access Agreement. 
The period for negotiation will commence on the date notified by the Access Seeker 
under Section 5.6 (or the date 5 Business Days after the commencement of the Term 
in the case of an Access Application referred to in paragraph (b) of the definition of 
that term, even if there have been discussions prior to that date) and end upon any of 
the following events: 
(1) execution of an Access Agreement or Conditional Access Agreement in respect of 

Access sought by the Access Seeker; 
(2) written notification by the Access Seeker that it no longer wishes to proceed with 

its Access Application (at which time its Access Application will be deemed to 
have lapsed); 

(3) DBCT Management issuing a Negotiation Cessation Notice to the Access Seeker 
in accordance with Section 5.8; 

(4) the expiration of 6 months from the commencement of the negotiation period 
or, if both parties agree to an extension of the negotiation period, the expiration 
of the agreed extended term, provided that agreement to extend the negotiation 
period is not unreasonably withheld by either party;  or 

(5) a reduction in Available System Capacity due to: 
(A) another Access Seeker finalising an Access Agreement in accordance with 

this Undertaking, where that reduction in Available System Capacity 
adversely affects DBCT Management’s ability to offer Access to the Access 
Seeker under the terms of the Indicative Access Proposal; or 

(B) a sustained change in the System operating assumptions of one or more 
components of the Dalrymple Bay Coal Chain requiring re-determination of 
System Capacity under Section 12.1, where that reduction in Available 
System Capacity adversely affects DBCT Management’s ability to provide 
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Access to the Access Seeker under the terms of the Indicative Access 
Proposal; or 

(6) DBCT Management receiving  Notice from a Notifying Access Seeker in 
accordance with section 5.4(e), for the process contemplated by Section 5.4(f) to 
occur.  

(b) (Review of Indicative Access Proposal) In the event that the negotiation period ceases 
is suspended for the reasons set out in Section 5.7(a)(5) or Section 5.7(a)(6), (and once 
the process  contemplated by Section 5.4(f) to Section 5.4(h) is complete, if applicable) 
DBCT Management must review the Indicative Access Proposal and prepare a revised 
Indicative Access Proposal in accordance with Section 5.5 and the negotiation process 
will recommence from the date this is provided to the Access Seeker. 

(c) (Revisions to Access Application) During the negotiation period, the Access Seeker 
may review and revise the information provided to DBCT Management in the Access 
Application, provided that such revision does not substantially alter the nature of the 
Access rights sought by the Access Seeker and is not otherwise prohibited under 
Section 5.4(i)(3), 5.4(j)(7) or 5.10(h). If DBCT Management is reasonably of the view 
that an Access Seeker’s revision of information provided to DBCT Management in the 
Access Application has substantially altered the nature of the Access rights sought by 
the Access Seeker, then subject to the following paragraph, DBCT Management will 
treat the revised information as a new Access Application, and the process set out in 
this Section 5 will recommence from that point. If the revision is for an increase in the 
annual tonnage required or a longer term, then only the additional annual tonnage or 
additional term (as applicable) will be taken to constitute the subject of a new Access 
Application.  

(d) (Certain extensions of term do not create new Access Application) If, in the case of an 
Access Application referred to in paragraph (b) of the definition of that term, the 
revision is for an increase in the term from 5 or more years, then the extended term 
will be treated as part of the original Access Application.   

(e) (Reduction in tonnage applied for does not create new Access Application) A 
reduction in tonnage or term will not, of itself, constitute a new Access Application 
pursuant to this paragraph if there is a bona fide commercial reason for such 
reduction.  

(f) (Dispute relating to negotiation) If at any time during the negotiation period a dispute 
arises between the parties that, after reasonable negotiations, the parties are unable 
to resolve to their mutual satisfaction, then either party may seek to resolve the 
dispute in accordance with the dispute resolution process set out in Section 17. 

(g) (Negotiations to continue despite dispute) To remove any doubt, the negotiation 
process and the obligations of the parties in that regard are to continue 
notwithstanding the commencement of a dispute resolution process pursuant to 
Section 17 of this Undertaking. 

5.8 Negotiation Cessation Notice 
(a) (Negotiation Cessation Notice) At any time during the negotiation process under 

Section 5.7, DBCT Management may give notice to an Access Seeker that it does not 
intend to enter into an Access Agreement with the Access Seeker (such notice being a 
Negotiation Cessation Notice), if: 
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(1) an Access Seeker does not comply with all of its material obligations contained in 
this Undertaking; 

(2) DBCT Management is reasonably of the opinion that there is no reasonable 
likelihood that the Access Seeker will comply with the material terms and 
conditions of an Access Agreement; 

(3) DBCT Management is reasonably of the opinion that the Access Seeker has no 
genuine intention of gaining Access, or has no reasonable likelihood of utilising 
Access, at the level of capacity sought; 

(4) DBCT Management is reasonably of the opinion that the Access Seeker or its 
guarantor is not or is likely not to be reputable or of good financial standing; 

(5) except where the expert is in manifest error, the Access Seeker does not 
materially comply with a decision of an expert pursuant to Section 17.3; or 

(6) an Access Seeker does not materially comply with a decision of the QCA pursuant 
to Section 17.4. 

(b) (Negotiation Cessation Notice to include reasons) A Negotiation Cessation Notice 
must identify the reasons for DBCT Management’s decision not to enter into an Access 
Agreement with the Access Seeker.  

(c) (Examples of no reasonable likelihood of compliance) Without limitation, it will be 
reasonable for DBCT Management to form the view that circumstances in Section 
5.8(a)(2) or 5.8(a)(4) apply if: 
(1) the Access Seeker is Insolvent;  
(2) the Access Seeker, or a Related Party Body Corporate of the Access Seeker, is 

currently or has in the previous two years been in material default of any Access 
Agreement (which has not been promptly rectified), Existing User Agreement or 
any other agreement where its performance under that agreement is relevant to 
the Access Seeker's likely performance under an Access Agreement; or 

(3) the Access Seeker or a proposed provider of Security fail to establish their 
solvency and creditworthiness in accordance with Section 5.9. 

(d) (Dispute as to Negotiation Cessation Notice) If the Access Seeker reasonably considers 
that DBCT Management has improperly given it a Negotiation Cessation Notice, then 
(provided that Section 5.8(c)(1), 5.8(c)(2) or 5.8(c)(3) do not apply) the Access Seeker 
may refer the matter to dispute resolution in accordance with Section 17. If the 
resolution of the dispute is in favour of the Access Seeker, DBCT Management must re-
commence negotiations with that Access Seeker. 

(e) (Recovery of costs of DBCT Management) Subject to any dispute on the matter being 
otherwise determined, DBCT Management may recover its reasonable costs incurred 
in negotiations with the Access Seeker where it ceases negotiations in accordance with 
a Negotiation Cessation Notice validly issued under this Section 5.8. The Access Seeker 
may refer a Dispute about the recovery of these costs to dispute resolution in 
accordance with Section 17 of this Undertaking. 

5.9 Creditworthiness of Access Seeker 
(a) (Access Seeker to be creditworthy) DBCT Management:  

(1) may remove from the Queue; and  
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(2) regardless of whether the relevant Access Seeker has been removed from the 
Queue by DBCT Management, will not be required to enter into an Access 
Agreement or proceed with an Access Application with,  

an Access Seeker which is or has become Insolvent or which, after DBCT 
Management’s reasonable request, fails within a reasonable period to establish or 
confirm its likely creditworthiness for the term of the Access Agreement required, or 
to provide adequate Security from another entity which establishes or confirms its 
likely creditworthiness for the term of the Access Agreement required.  

(b) (Information as to solvency) To confirm the solvency and creditworthiness of an 
Access Seeker and, where DBCT Management requires, the provider of a Security, the 
Access Seeker will provide such information as may be reasonably requested by DBCT 
Management to establish that solvency and creditworthiness.  

(c) (Provision of Security) If an Access Seeker or, where DBCT Management requires, its 
Security provider, is unable to establish their solvency and creditworthiness in their 
own right, creditworthiness may be established by the Access Seeker and Security 
provider by providing further Security (as reasonably required by DBCT Management), 
for example (but not limited to) any one or more of: 
(1) letters of credit; 
(2) tripartite agreements with project financiers; and  
(3) guarantees or security from entities with a Standard and Poors or Moodys rating 

of not less than investment grade. 
(d) (Access Agreement may permit Security to be required) For clarification, nothing in 

this Section 5.9 limits the rights of DBCT Management under an Access Agreement to 
require Security (or additional Security) after the commencement of an Access 
Agreement in accordance with the terms of that Access Agreement. 

5.10 Funding of feasibility studies 
(a) (Funding of System Capacity studies) If DBCT Management is required to undertake a 

System Capacity assessment under Section 12.1 which is not otherwise funded as part 
of feasibility studies for an Expansion Component under this Section 5.10, DBCT 
Management may recover the reasonable costs of such assessment as attributable to 
the Existing Terminal through NECAP.  DBCT Management will consult with and make 
available the results of all capacity assessments undertaken in accordance with Section 
12.1 to all Access Holders and Expansion Parties, including separately identifying: 
(1) the assessed capacity of the Existing Terminal;  
(2) the projected capacity of a Terminal Capacity Expansion, including, if relevant, 

the projected capacity of a Differentiated Expansion Component; and 
(3) the Expansion Component options being considered in any feasibility studies 

under this Section 5.10.  
(b) (Request for Access Applicants to Fund Feasibility Studies) If DBCT Management, 

acting reasonably, concludes that the Aggregate Annual Contract Tonnages applied for 
in Access Applications lodged with it, together with all other relevant circumstances, 
justify the undertaking of a study to determine the feasibility of a relevant Terminal 
Capacity Expansion then DBCT Management may, subject to Section 5.10(c), give 
Access Applicants in the Queue a notice requesting that they enter into a Funding 
Agreement or Underwriting Agreement with DBCT Management.  DBCT Management 
may not make such a request unless a Funding Agreement or Underwriting Agreement 
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(as applicable) has been made and published on the QCA’s website in accordance with 
Section 5.10(q)(9)(A). 

(c) (Notices will be given simultaneously) DBCT Management will, in giving notices under 
Section 5.10(a), give such notices to all Access Applicants in the Queue, as relevant to 
the contemplated increase in Annual Contract Tonnage which would be facilitated by 
the Terminal Capacity Expansion under consideration, on or about the same date.   

(d) (Requests to be proportionate to tonnages applied for) DBCT Management will 
request that any funding or underwriting of the feasibility study or feasibility studies 
referred to in Section 5.10(a) pursuant to a Funding Agreement or Underwriting 
Agreement (as applicable) be proportionate amongst the relevant participating Access 
Applicants, according to the respective Aggregate Annual Contract Tonnages 
requested in their Access Applications over the first 10 years of Handling under the 
Conditional Access Agreement applied for by them. 

(e) (Order of responses to notices) DBCT Management must, in dealing with responses 
from Access Applicants to notices given by DBCT Management under Section 5.10(a), 
start with the response given by the Access Applicant that has the highest ranking in 
the Queue and proceed to the response given by each successive Access Applicant in 
order of their respective ranking in the Queue.  

(f) (Position in Queue may be lost to subsequent Applicants) If an Access Applicant is 
requested by DBCT Management to enter into a Funding Agreement or Underwriting 
Agreement but the Access Applicant: 
(1) declines to do so;  
(2) fails to enter into a Funding Agreement or Underwriting Agreement (as 

applicable) with DBCT Management on such terms as DBCT Management 
reasonably requires within 3 months after being requested by DBCT 
Management to do so; or  

(3) does not provide security required by DBCT Management in connection with the 
Funding Agreement or Underwriting Agreement (as applicable) within 3 months 
after being requested by DBCT Management to do so,  

(such an Access Applicant being a Non-Funding Access Applicant) then:  
(4) DBCT Management may, subject to Section 5.10(g), remove the Non-Funding 

Access Applicant from the Queue, in which case the Non-Funding Access 
Applicant’s Access Application will be taken to have been rejected; or 

(5) if DBCT Management does not remove the Non-Funding Access Applicant from 
the Queue, then to the extent that any Access Applicant after the Non-Funding 
Access Applicant in the Queue within 3 months thereafter:  
(A) enters into a Funding Agreement or Underwriting Agreement with DBCT 

Management; and  
(B) provides security required by DBCT Management in relation to the Funding 

Agreement or Underwriting Agreement (as applicable) of at least the 
aggregate amount that is required by DBCT Management to fund or 
underwrite the study referred to in Section 5.10(a) in the proportion to 
which the tonnage applied for by an Access Applicant bears to the 
aggregate additional Annual Contract Tonnage that will be facilitated by 
the contemplated Terminal Capacity Expansion,  
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those subsequent Access Applicants will, from the date on which they are legally 
committed to provide or underwrite such feasibility funding and provide security 
under the Funding Agreement or Underwriting Agreement (as applicable), have 
priority in the Queue ahead of the Non-Funding Access Applicant. 

(g) (Considerations regarding removal from Queue) In considering whether to remove an 
Access Seeker from the Queue under section 5.10(f)(4), DBCT Management will have 
regard to the extent to which the additional Annual Contract Tonnage that will be 
facilitated by the contemplated Terminal Capacity Expansion is reasonably required to 
provide the Access rights sought by the Access Seeker.  

(h) (Amendments to Access Application) An Access Seeker may not amend its Access 
Application during the 3 month period which commences on the date the Access 
Seeker receives a notice from DBCT Management under Section 5.10(b).   

(i) (Priorities restored if feasibility study does not proceed) If an Access Applicant 
obtains a higher priority in the Queue as a result of Section 5.10(f), and DBCT 
Management elects not to proceed with the relevant feasibility study, then the 
relevant Access Applicant will again have the same priority in the Queue as it had as if 
Section 5.10(f) did not apply.  

(j) (Clarifications) Nothing in this Section 5.10:  
(1) requires DBCT Management to proceed with a FEL 1 Feasibility Study, FEL 2 

Feasibility Study or FEL 3 Feasibility Study (as the case may be) unless it secures a 
Funding Agreement or Underwriting Agreement in respect of the full cost of that 
feasibility study from one or more Access Seekers;  

(2) prohibits an Access Seeker from providing more than its required proportion in 
respect of any funding or underwriting requested for Feasibility Studies (but 
providing a greater proportion does not in itself entitle that Access Seeker to any 
additional tonnage under an Access Agreement); or 

(3) is to be taken as limiting the obligations of DBCT Management in Section 12. 
(k) (Disputes relating to requests for Feasibility Funding) If any Access Applicant 

considers that the terms of the Funding Agreement, Underwriting Agreement or the 
amount or type of security required in connection with the Funding Agreement or 
Underwriting Agreement requested by DBCT Management pursuant to 
Sections 5.10(b) and 5.10(d) are not reasonable, it may within 3 months after being 
requested to enter into a Funding Agreement or Underwriting Agreement and to 
provide security, make application to the QCA to determine what is reasonable, and in 
such event: 
(1) the determination of the QCA as to what is reasonable will apply in respect of 

what DBCT Management can require from each Access Applicant; and 
(2) the period of 3 months in Section 5.10(f) will become a period ending 15 days 

after the QCA notifies its determination. 
The terms of a Funding Agreement or Underwriting Agreement will be 
reasonable to the extent that they are consistent with the terms of the 
Funding Agreement or Underwriting Agreement (as applicable), or is 
otherwise approved by the QCA in accordance with Section 5.10(q).  

(l) (FEL 3 Feasibility Funding) If DBCT Management having completed a FEL 1 Feasibility 
Study and FEL 2 Feasibility Study, acting reasonably and consistently with prudent 
business practice concludes that Aggregate Annual Contract Tonnage applied for in 
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one or more Access Applications lodged with it, together with all other relevant 
circumstances, justify it undertaking a FEL 3 Feasibility Study, DBCT Management may, 
at its own cost, undertake a FEL 3 Feasibility Study. For clarity, if DBCT Management 
undertakes to independently fund a FEL 3 Feasibility Study this will not affect the 
entitlement of any Funding Access Seekers (which funded the relevant FEL 1 Feasibility 
Study and FEL 2 Feasibility Study) to continue to participate in any subsequent 
Expansion Component. 

(m) (Transitional arrangements for previous funding) If at the Commencement Date DBCT 
Management is undertaking a FEL 1 Feasibility Study or FEL 2 Feasibility Study in 
respect of a relevant proposed Terminal Capacity Expansion, DBCT Management may 
(by giving not less than 14 days written notice) give Access Applicants in the Queue a 
notice requesting that they enter into a Funding Agreement or Underwriting 
Agreement with DBCT Management in which case:  
(1) Sections 5.10(d), 5.10(e), 5.10(f), 5.10(g), 5.10(i) and 5.10(k) apply (with such 

modifications as the circumstances require); and 
(2) if the Feasibility Study being undertaken at the Commencement Date is a FEL 2 

Feasibility Study, the Funding Agreement and Underwriting Agreement will apply 
to the FEL 2 Feasibility Study and the FEL 1 Feasibility Study which preceded the 
FEL 2 Feasibility Study.   

(n) (Credit for prior Funding, and refunds) If an Access Seeker has provided funding for a 
Feasibility Study referred to in Section 5.10(m) prior to the Commencement Date, the 
amount funded will be deemed to be a contribution to the funding requested under 
Section 5.10(m).  To the extent that an Access Seeker has contributed funds (as 
opposed to underwriting the funding) prior to the Commencement Date in excess of 
the funds required to be contributed under Section 5.10(m)  DBCT Management may 
elect to refund to that Access Seeker such excess funding or credit it towards any 
further contribution to a Feasibility Study required or agreed to be paid by that Access 
Seeker. 

(o) (Contributions to Funding of Feasibility Studies by DBCT Management) DBCT 
Management may at its discretion elect to itself bear, or be required under law or by 
the Port Services Agreement to itself fund, all or part of the costs of a FEL 1 Feasibility 
Study, FEL 2 Feasibility Study or FEL 3 Feasibility Study which one or more Access 
Applicants do not fund or underwrite in accordance with a Funding Agreement or 
Underwriting Agreement (as applicable). Nothing in this Section 5.10(o) affects:   
(1) DBCT Management’s rights to apply to have such sum included in the relevant 

Regulated Asset Base if the relevant proposed Terminal Capacity Expansion 
proceeds;  

(2) DBCT Management's right to apply to have such sum (but not exceeding 20% of 
the prudent cost of the FEL 1 Feasibility Study or FEL 2 Feasibility Study (as 
relevant)) included in the relevant Regulated Asset Base on a Review Event if the 
proposed Terminal Capacity Expansion does not proceed;  

(3) DBCT Management’s rights to apply to have such sum included in the relevant 
Regulated Asset Base if DBCT Management is required by Part 12Section 12 of 
this Undertaking to investigate or undertake a Terminal Capacity Expansion; or 

(4) DBCT Management’s obligation to fund a FEL 3 Feasibility Study. 
(p) (Refund of FEL1, FEL 2 and FEL 3 contributions if Terminal Capacity Expansion 

proceeds) In the event that the Terminal Capacity Expansion the subject of a FEL 1 
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Feasibility Study and FEL 2 Feasibility Study and FEL 3 Feasibility Study proceeds and 
substantial site works commence, DBCT Management will promptly following the 
commencement of substantial site works: 
(1) refund to each Funding Access Seeker who contributed funds (as opposed to 

underwriting the funding) under Section 5.10(b) for that Terminal Capacity 
Expansion the funds provided by that Access Seeker; and 

(2) release any underwriting commitment made by each Funding Access Seeker in 
respect of that Terminal Capacity Expansion. 

(q) (Preparation and approval of Standard Funding Agreement or Standard Underwriting 
Agreement)  
(1) DBCT Management must prepare a proposed Standard Funding Agreement or 

proposed Standard Underwriting Agreement (as applicable) (Proposed Standard 
Funding/Underwriting Agreement) where: 
(A) DBCT Management considers there to be reasonable likelihood that the 

Aggregate Annual Contract Tonnage applied for in an Access Application or 
Conditional Access Agreement may justify undertaking Feasibility Studies 
during the term of the Access Undertaking; or  

(B) DBCT Management receives a written notice from an Access Seeker or 
Access Holder requesting DBCT Management develops a Proposed 
Standard Funding/Underwriting Agreement. 

(2) In preparing a Proposed Standard Funding/Underwriting Agreement DBCT 
Management must consult with Access Seekers, Expansion Parties and Access 
Holders. 

(3) A Proposed Standard Funding/Underwriting Agreement must be reasonable in all 
of the circumstances having regard to terms of the Undertaking and s 138(2) of 
the QCA Act.  

(4) DBCT Management must provide the QCA with its Proposed Standard 
Funding/Underwriting Agreement for the QCA to publish it on its website and 
must separately notify all Access Holders and Access Seekers promptly following 
the QCA’s publication of DBCT Management’s Proposed Standard 
Funding/Underwriting Agreement on the QCA website.  

(5) An Access Seeker or Access Holder may, within 3 months after receiving the 
notice from DBCT Management, give the QCA and DBCT Management a Section 
17.4 notice of a dispute regarding whether the Proposed Standard 
Funding/Underwriting Agreement is consistent with Section 5.10(q)(3).  Such 
notice must specify the way in which the Access Seeker or Access Holder 
considers that the Proposed Standard Funding/Underwriting Agreement fails to 
satisfy Section 5.10(q)(3) and, if necessary, any amendments which the Access 
Seeker or Access Holder considers are necessary to satisfy Section 5.10(q)(3).   

(6) If notice is given and within the time required by Section 5.10(q)(5), such dispute 
is to be resolved in accordance with Section 17.4.  

(7) In accordance with Section 17.4, the QCA is to decide whether the Proposed 
Standard Funding/Underwriting Agreement satisfies Section 5.10(q)(3).  If the 
QCA decides that the Proposed Standard Funding/Underwriting Agreement does 
not satisfy Section 5.10(q)(3) it is to decide the terms of an alternative proposed 
Standard Funding Agreement or alternative proposed Standard Underwriting 
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Agreement (as applicable) (Alternative Proposed Standard Funding/Underwriting 
Agreement) that it considers will satisfy Section 5.10(q)(3), provided that the 
QCA must give DBCT Management a reasonable opportunity to consider and 
comment on the draft.  The QCA will take into account any comments made by 
DBCT Management in relation to the QCA’s draft.   

(8) Notwithstanding any notice being given under Section 5.10(q)(5), the QCA may 
approve the Proposed Standard Funding/Underwriting Agreement, if QCA 
considers it reasonable in all of the circumstances having regard to terms of the 
Undertaking and s 138(2) of the QCA Act.   

(9) If no notice is given under Section 5.10(q)(5); or if the QCA decides that the 
Proposed Standard Funding/Underwriting Agreement satisfies Section 5.10(q)(3); 
or if the QCA decides that an Alternative Proposed Standard 
Funding/Underwriting Agreement satisfies Section 5.10(q)(3), then  
(A) the Proposed Standard Funding/Underwriting Agreement (or the 

Alternative Proposed Standard Funding/Underwriting Agreement as the 
case may be) will become the approved Standard Funding Agreement or 
the approved Standard Underwriting Agreement (as applicable), which is to 
be published on the QCA’s website; and  

(B) DBCT Management will, if requested by Access Seekers or Access Holders, 
enter into agreements with Access Seekers or Access Holders, on the terms 
of the approved Standard Funding Agreement or approved Standard 
Underwriting Agreement (as applicable), unless otherwise agreed between 
DBCTM Management and the relevant Access Seeker or Access Holder.  

(10) For clarity, nothing in this Section 5.10(q) limits or restricts DBCT Management or 
an Access Seeker or Access Holder from referring as a Dispute any failure to 
agree reasonable amendments to a Standard Funding Agreement/Underwriting 
Agreement where it is being used in respect of a specific Terminal Capacity 
Expansion. 

(DBCT Incremental Expansion Study) Notwithstanding clause 5.10(o), the costs of the 
DBCT Incremental Expansion Study will be assessed in accordance with the version of 
Section 5.10 which applied under the 2010 Access Undertaking, as extended. For 
clarification, a copy of that version of Section 5.10 is set out in Schedule J of this 
undertaking. [Note: this paragraph and Schedule J can be deleted after confirmation 
that the costs of the DBCT Incremental Expansion Study have been dealt with.] 

5.11 Existing User Agreement Process 
If an Access Agreement or an Existing User Agreement provides a mechanism for 
applications for additional capacity to be made by the relevant Access Holder under that 
agreement, those provisions may be utilised by that Access Holder in respect of additional 
capacity sought under that agreement, but such application will be treated as an Access 
Application for the purposes of Section 5.4, and any other Section in Section 5 which is not 
inconsistent with the terms of that agreement will apply.  

5.12 Review of Pricing Method and Indicative Access Charges 
(a) (Review of estimated Access Charges) Where an Indicative Access Proposal has been 

prepared on the basis that a Terminal Capacity Expansion would be required in order 
to accommodate the relevant Access Application:  
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(1) as soon as practicable and in any event within 20 Business Days following 
completion of a FEL 1 Feasibility Study, DBCT Management must review the 
Indicative Access Proposal and provide the Access Seeker with a revised 
assessment of the applicable Pricing Method and estimated Access Charges for 
the Services requested in the Access Application (a Revised Pricing Proposal);  

(2) as soon as practicable and in any event within 20 Business Days following 
completion of a FEL 2 Feasibility Study which supports proceeding to a FEL 3 
Feasibility Study (including where that support is conditional on whether an 
Expansion Component will be priced Differentially or Socialised), DBCT 
Management must (unless it has already done so pursuant to Section 12.5(a)) 
review the Revised Pricing Proposal and apply to the QCA in accordance with 
s150D of the QCA Act for a ruling as to how the QCA intends to treat the 
following matters for the purpose of any draft amending access undertaking to 
be submitted by DBCT Management in respect of the Terminal Capacity 
Expansion under Section 12.5:  
(A) the applicable Pricing Method for the Terminal Capacity Expansion;   
(B) if the applicable Pricing Method is determined by the QCA to be 

Differential, what Access Charges should apply to the Expansion 
Component, (a Price Ruling); and 

(C) any Different Terms for an Access Agreement in respect of the Terminal 
Capacity Expansion, agreed or determined in accordance with Section 
13.1(f); and  
if Different Terms are approved by the QCA, the approved Different Terms 
will be included in any Access Agreement that applies to the Price Ruling. 

(b) (Application for Price Ruling) An application for a Price Ruling shall include:  
(1) information about the nature and amount of Capital Expenditure forecast to 

carry out the Terminal Capacity Expansion, as assessed in any Feasibility Studies;  
(2) information about any Different Terms that will have been agreed or required in 

accordance with Section 13.1(f); 
(3) a justification as to why the Access Agreement (incorporating any Different 

Terms) does not, and need not, comply with the Standard Access Agreement, but 
will nevertheless be economically and operationally prudent and result in DBCT 
Management achieving a regulated return that is commensurate with the cost 
and risks involved with the Terminal Capacity Expansion;  

(4) information about the increase in Terminal Capacity expected to arise from the 
Terminal Capacity Expansion (and expected increases to System Capacity); 

(5) information about positive or negative impacts on existing users of the Terminal 
or existing operations of the Terminal;  

(6) information about the forecast demand for Access to the increased Terminal 
Capacity;  

(7) an assessment of the Pricing Method applicable to the Terminal Capacity 
Expansion, applying the Expansion Pricing Principles;   

(8) information about the anticipated impact on Non-Expansion Costs for the 
Terminal; and 
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(9) an estimate of the Reference Tariff that will apply to the Terminal Component 
the subject of the Terminal Capacity Expansion, if it was Differentiated and if it 
was Socialised, having regard to the information referred to above and the other 
pricing arrangements set out in Section 11.  

(c) (QCA to provide Price Ruling) In response to an application for a Price Ruling, the QCA 
shall, after conducting an investigation pursuant to Part 5, Subdivision 3 of the QCA 
Act:  
(1) determine the application in accordance s150F of the QCA Act;  and 
(2) determine whether the Terminal Capacity Expansion should be Socialised or 

Differentiated, applying the Expansion Pricing Principles.  

5.13 Access Transfers 
(a) In processing any request by an Access Holder or Access Seeker for a transfer of rights 

or entitlements under an Access Agreement (whether by way of assignment or 
novation), DBCT Management must consent to any such proposed transfer unless 
DBCT Management (acting reasonably) is satisfied that: 
(1) the assignor is in material breach of its this Agreement Access Agreement; 
(2) the assignee: 

(A) is not of good financial standing, creditworthy and able to fully discharge 
the financial obligations of the Access Holder under the relevant Access 
Agreement or the assignee has not otherwise provideds security in a form 
acceptable to DBCT Management (acting reasonably) for the performance 
of the obligations under this Agreement in respect of the transferred rights 
or entitlements; 

(B) is incapable of performing the obligations of the Access Holder under the 
Access Agreement in respect of the transferred rights or entitlements, 
including complying with the Terminal Regulations; and 

(C) is unable to reasonably demonstrate that the rights or entitlements to be 
transferred under the relevant Access Agreement are matched by an 
entitlement to railway track access held by the assignee or a person on its 
behalf; and 

(b) The assignor must provide all information reasonably required by DBCT Management 
to assess the criteria specified in Section 5.13(a) to DBCT Management in a timely 
manner. 

(c) DBCT Management must take all steps necessary to assess and respond to any request 
for a transfer as soon as reasonably practicable. 

(d) Without limitation to Section 17, an Access Holder or an Access Seeker may refer to 
the QCA as a dispute under this Undertaking: 
(1) any refusal by DBCT Management to consent to a transfer; 
(2) any failure to agree the reasonable terms governing an Access Agreement which 

is the subject of a transfer; 
(3) any failure by DBCT Management in assessing or responding to a request for 

transfer in a timely manner. 
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6 Terminal Regulations 

6.1 Compliance with Terminal Regulations 
(a) (Compliance by DBCT Management and Operator) DBCT Management acknowledges 

that under the Operation & Maintenance Contract DBCT Management and the 
Operator must comply with the Terminal Regulations. DBCT Management must comply 
with, and will procure that the Operator complies with, the Terminal Regulations in 
force from time to time.  

(b) (Compliance by Access Holders is condition of access) Each Access Holder must 
observe the Terminal Regulations, in force from time to time, as a condition of access 
to and the right to have its coal Handled at the Terminal. 

6.2 Amendment of Terminal Regulations 
(a) (Process for amending Terminal Regulations) The Operator may, from time to time, by 

written notice to DBCT Management, propose amendments to the Terminal 
Regulations regarding operational issues.  If the Operator submits to DBCT 
Management a proposed amendment to the Terminal Regulations DBCT Management 
must: 
(1) conduct reasonable consultation with Access Holders, Access Seekers, Expansion 

Parties and/or Rail Operators in relation to the proposed amendment; and 
(2) following the completion of such reasonable consultation, notify the Access 

Holders, Access Seekers, Expansion Parties and Rail Operators of:  
(A) the wording of the proposed amendment; 
(B) whether it has given its consent to the proposed amendment; 
(C) the detailed reasons for its decision to give (or not give) consent to the 

proposed amendment;  
(D) except in the case of notification to Rail Operators, that there is a 30 day 

period for notifying DBCT Management of any objections to the decision to 
consent or not consent (as applicable) to the amendment.   

(b) (Implementation of amended Terminal Regulations) A proposed amendment to the 
Terminal Regulations will not be implemented unless: 
(1) DBCT Management has conducted reasonable consultation with Access Holders, 

Access Seekers, Expansion Parties and Rail Operators in accordance with Section 
6.2(a)(1); and 

(2) one of the following has occurred: 
(A) DBCT Management has consented to the proposed amendment to the 

Terminal Regulations and no Access Holder, Access Seeker or Expansion 
Party has given notice to DBCT Management objecting to consent being 
provided to the proposed amendments within 30 days of being notified of 
the amendments by DBCT Management; 

(B) DBCT Management has consented to the proposed amendments to the 
Terminal Regulations and while an Access Holder, Access Seeker or 
Expansion Party has given notice to DBCT Management objecting to 
consent being provided to the proposed amendments within 30 days of 
being notified of the amendments by DBCT Management, the QCA has 
rejected that objection; or 
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(C) DBCT Management has not consented to the proposed amendments to the 
Terminal Regulations, but an Access Holder, Access Seeker or Expansion 
Party has given notice to DBCT Management objecting to consent not 
being provided, and the QCA has upheld that objection. 

(c) (Consent of DBCT Management) DBCT Management will only give its consent to a 
proposed amendment to the Terminal Regulations under Section 6.2(b)(2)(A) or 
6.2(b)(2)(B) if it has conducted reasonable consultation with Access Holders, Access 
Seekers, Expansion Parties and Rail Operators in accordance with Section 6.2(a)(1) and, 
taking into account the results of such consultation, it reasonably considers that: 
(1) the amendments relate to operational issues; 
(2) the amended Terminal Regulations, as a whole, will operate equitably amongst 

Access Holders, Access Seekers (should they become Access Holders) and 
Expansion Parties (should they become Access Holders) and, where the relevant 
amendments affect Rail Operators, amongst affected Rail Operators; 

(3) the amendments are consistent with this Undertaking, and any Access 
Agreements; and 

(4) the amendments are reasonably necessary for th e operation of the Terminal in 
accordance with applicable laws and regulatory standards, Approvals,  Good 
Operating and Maintenance Practice or any costs or obligations imposed are 
justified by the efficiency benefits arising from those costs or obligations.  

(d) (Criteria for disputing refusal to provide consent) If DBCT Management does not 
provide its consent to a proposed amendment to the Terminal Regulations, an Access 
Holder, Access Seeker or Expansion Party may object to DBCT Management’s refusal to 
provide consent if they reasonably consider that: 
(1) the amendments relate to operational issues; 
(2) the amended Terminal Regulations, as a whole, will operate equitably amongst 

Access Holders, Access Seekers (should they become Access Holders) and 
Expansion Parties (should they become Access Holders) and, where the relevant 
amendments affect Rail Operators, amongst affected Rail Operators; 

(3) the amendments are consistent with this Undertaking and any Access 
Agreements; and 

(4) the amendments are reasonably necessary for the operation of the Terminal in 
accordance with applicable laws and regulatory standards, Approvals, Good 
Operating and Maintenance Practice or any costs or obligations imposed are 
justified by the efficiency benefits arising from those costs or obligations. 

(e) (Notice of amendments to Terminal Regulations) DBCT Management must notify all 
Access Holders, Access Seekers, Expansion Parties and Rail Operators of any 
amendments to the Terminal Regulations that have been approved by the QCA and 
must provide a copy of the amended Terminal Regulations to these parties (which may 
be by way of reference to the website on which the amended Terminal Regulations are 
available in accordance with Section 6.2(i)).  

(f) (Objection to DBCT Management decision to approve amendment of Terminal 
Regulations)  
(1) If:  

(A) DBCT Management has given its consent to a proposed amendment to the 
Terminal Regulations; and  
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(B) an Access Holder, Access Seeker or Expansion Party objects to the 
proposed amendment on the basis that it reasonably considers that the 
criteria specified in Sections 6.2(c)(1) to 6.2(c)(4) are not satisfied, 

then the Access Holder, Access Seeker or Expansion Party may, within 30 days 
after being notified of DBCT Management’s consent, notify DBCT Management 
and the QCA of its objection to the consent to the proposed amendment.   

(2) If, in response to an objection notified to the QCA by an Access Holder, Access 
Seeker or Expansion Party (whether under Section 6.2(f)(1) of this Undertaking or 
any corresponding provision of an Access Agreement), the QCA determines in 
accordance with the process under Section 17.4 that the criteria specified in 
Sections 6.2(c)(1) to 6.2(c)(4) are not satisfied then:  
(A) the proposed amendment and DBCT Management’s consent to the 

proposed amendment will be taken to have been withdrawn; and 
(B) the proposed amendment will not be made.  

(g) (Objection to DBCT Management decision to reject amendment of Terminal 
Regulations) 
(1) If: 

(A) DBCT Management has refused to give its consent to a proposed 
amendment to the Terminal Regulations; and 

(B) an Access Holder, Access Seeker or Expansion Party objects to DBCT 
Management not providing consent to the proposed amendment on the 
basis that it reasonably considers that the criteria specified in Sections 
6.2(c)(1) to 6.2(c)(4) are satisfied, 

 then the Access Holder, Access Seeker or Expansion Party may within 30 
days of being notified of the amendments by DBCT Management’s refusal to 
give its consent to a proposed amendment to the Terminal Regulations, 
notify DBCT Management and the QCA of its objection to DBCT 
Management not providing consent for the proposed amendment. 

(2) If, in response to an objection notified to the QCA by an Access Holder, Access 
Seeker or Expansion Party (whether under Section 6.2(g)(1) of this Undertaking 
or any corresponding provision of an Access Agreement), the QCA determines 
that the criteria in Sections 6.2(c)(1) to 6.2(c)(4) are satisfied, then: 
(A) DBCT Management’s consent to the proposed amendment will be deemed 

to have been given; and 
(B) the proposed amendment will be made. 

(h) (Protection of DBCT Management) Subject to DBCT Management complying with 
Section 6.2(b), DBCT Management will not be liable to the QCA, Rail Operators or 
Access Seekers (and the Standard Access Agreement will provide that DBCT 
Management will have no liability (on any basis whatsoever) to an Access Holder which 
executes it) as a result of DBCT Management consenting to an amendment to the 
Terminal Regulations or the due implementation and observance of an amendment to 
the Terminal Regulations, as long as DBCT Management had in all respects acted 
reasonably and in good faith and (acting reasonably and in good faith) had formed the 
opinion required by Section 6.2(c). For clarification, this does not affect DBCT 
Management’s obligation to do anything required on its part to cause the termination 
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or consequential amendment of a Terminal Regulation after any determination that 
the Terminal Regulation breaches this Undertaking or a relevant Access Agreement. 

(i) (DBCT Management to make copies available) DBCT Management must make a copy 
of the Terminal Regulations available to each Access Holder, Access Seeker, Rail 
Operator and the QCA (which may be by displaying it on DBCT Management's 
website). 

7 Information provision 

The QCA has the right, by written notice, to request that DBCT Management provide to the 
QCA any information or documents that the QCA reasonably requires for the purpose of 
performing its obligations and functions in accordance with either this Undertaking or an 
Access Agreement developed pursuant to this Undertaking, or to determine compliance with 
this Undertaking. The notice must include a description of the information or document 
required, the purpose for which it is required, and the date it is required (with such date to 
allow DBCT Management reasonable time to comply with the notice). 
DBCT Management will comply with any such request by the date stated in the notice, 
unless there is a reasonable reason for non-compliance. Information or documents provided 
to the QCA may be subject to obligations of confidence in accordance with section 239 of 
the QCA Act.  

8 Confidentiality requirements 

8.1 (Confidential Information to be kept confidential)  
Subject to Section 5.4(c) each relevant Access Seeker, Access Holder and DBCT Management 
will, at all times, keep confidential and not disclose to any other person, any Confidential 
Information exchanged under the negotiation arrangements in Section 5 of this Undertaking 
or any other part of this Undertaking, except: 
(a) where disclosure is required by any law or legally binding order of any court, 

government, semi-government authority, administrative or judicial body, or 
requirement of a stock exchange or regulator;  

(b) with the prior written consent of the relevant Access Seeker or DBCT Management, as 
applicable;    

(c) where disclosure is to the recipient’s professional advisors provided that such 
professional advisors are under a duty of confidentiality;  

(d) to the extent disclosure is necessary for notifications to financiers, brokers, insurers or 
claims assessors or reasonably necessary in connection with seeking financing from a 
bona fide financier, provided that the broker, insurer, claims assessor or financier to 
whom the disclosure is made is under a legal obligation to keep the information 
confidential;  

(e) where disclosure is made to any person or body established to provide coordination in 
the Dalrymple Bay Coal Chain; 

(f) where disclosure is to an expert or the QCA to the extent necessary for resolving a 
Dispute provided that DBCT Management does not disclose the Confidential 
Information of one Access Seeker to another Access Seeker without the first Access 
Seeker’s consent, unless directed to by the QCA; or 
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(g) to the extent disclosure is required to protect the safety or security of persons or 
property or in connection with an accident or emergency.  

8.2 (Confidentiality deed)  
If required by either party, the parties will enter into a confidentiality deed substantially in 
the form set out in Schedule D of this Undertaking.  

8.3 (Use of Confidential Information)  
Without limiting the circumstances specified in this Section 8 in which Confidential 
Information may be used or disclosed, both the Access Seeker and DBCT Management must 
otherwise only use Confidential Information provided by the other party for the purposes for 
which it was provided.  

8.4 (Reporting of aggregated information)  
For the avoidance of doubt, nothing in this Section 8 prevents DBCT Management from:  
(h)(a) complying with its obligations under Sections 10.2 and 10.3; or 
(i)(b) disclosing, in the ordinary course of business, financial reporting information which has 

been aggregated with other information of a similar nature such that it cannot 
reasonably be, and is not reasonably capable of being, identified with, attributed to or 
used to identify, any Access Seeker, Access Holder, or Rail Operator.  

9 Ring-fencing arrangements 

9.1 No related Supply Chain Businesses 
(a) DBCT Management and its Related Bodies Corporate will not own or operate a Supply 

Chain Business (other than a Trading SCB) in any market that is related to or uses the 
Terminal. 

(b) The Trading SCB engages solely in the trading of secondary capacity at the Terminal 
and any access rights held by the Trading SCB, from time to time, are intended to be 
held by it as an intermediary in order to facilitate the transfer of such access rights 
between third parties. 

(c) DBCT Management must procure that the Trading SCB executes the undertaking in the 
form set out in Schedule I H and will provide an executed copy of the undertaking to 
the QCA before the Trading SCB commences any activities related to the trading of 
capacity at the Terminal under this Undertaking. 

9.2 Non-discrimination 
DBCT Management will not:  
(a) engage in conduct for the purpose of preventing or hindering an Access Holder’s or 

Access Seeker’s Access; 
(b) unfairly differentiate between Access Seekers, Access Holders, or Rail Operators;  
(c) provide Access to the Trading SCB on more favourable terms than the terms on which 

DBCT Management provides Access to other Access Seekers or Access Holders; or 
(d) exercise a right or a power (including a right to withhold consent or in respect of the 

timeliness of any assessment) under an Access Agreement in relation to an assignment 
or transfer of Access rights or an Access Agreement in a manner that discriminates in 
favour of, or otherwise unfairly benefits, the Trading SCB relative to other Access 
Seekers or Access Holders. 
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9.3 Confidentiality undertaking by board members 
DBCT Management will ensure that each of its directors executes a confidentiality deed 
pursuant to which the relevant director agrees to only use and disclose Confidential 
Information obtained as a director of DBCT Management in connection with its role as a 
director of DBCT Management. 

9.4 Complaint handling  
If an Access Holder, Access Seeker, Rail Operator or other affected party considers that DBCT 
Management may have breached one or more of its obligations under this Section 9 they 
may raise a dispute in respect of such complaint in accordance with Section 17 of this 
Undertaking.  

10 Reporting by DBCT Management 

10.1 Regulatory accounts 
DBCT Management will for each Terminal Component report to the QCA on an annual and 
confidential basis, (with a copy to each relevant Access Holder), within four (4) months of 
the close of the relevant Financial Year, the following information relating to, its Regulated 
Asset Base: 
(a) (Asset base details) the opening Regulated Asset Base value for the relevant Financial 

Year — by asset class/type consistent with the asset class/types used to determine the 
initial capital base; 

(b) (Indexation of asset base) the amount of indexation of the Regulated Asset Base 
calculated for the relevant Financial Year — by asset class/type; 

(c) (Depreciation) the amount of depreciation calculated for the relevant Financial Year — 
by asset class/type; 

(d) (Corporate overheads) DBCT Management’s aggregate permitted corporate overheads 
for the relevant Financial Year and its allocation of them to each Terminal Component; 

(e) (New assets) the value of any new assets (capital expenditure) acquired during the 
relevant Financial Year — by asset class/type. Capital Expenditure is to be identified as 
either replacement or expansionary Capital Expenditure, and is to include information 
relating to the estimated life of each new asset; 

(f) (Disposals) asset disposals for the relevant Financial Year — by asset class/type; 
(g) (Operating and maintenance costs) the actual operating and maintenance costs 

incurred for the relevant Financial Year including minor capital expenditure not 
exceeding $3 million for the Financial Year – at a level of detail to be determined by 
the QCA. This should separately identify any minor Capital Expenditure recovered 
through the Operation & Maintenance Charge; 

(h) (Variances) an explanation for any significant variance in actual capital expenditure 
and/or operating and maintenance costs, and forecast capital expenditure and/or 
operating and maintenance costs for the relevant Financial Year; and 

(i) (Apportionment) where a cost for the Terminal Component has been apportioned 
among multiple Terminal Components, details of the relevant apportionments and the 
basis of the allocation, and how that is consistent with the Cost Allocation Manual (or, 
where none exists, the Cost Allocation Principles). 
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10.2 Indicators relating to compliance with this Undertaking 
DBCT Management will Publicly Report on an annual basis the following information: 
(a) (Indicative Access Proposals) the number and percentage of total Indicative Access 

Proposals provided within the applicable timeframe; 
(b) (Access Applications) the number and percentage of Access Applications received for 

which an extension of time for provision of an Indicative Access Proposal was sought 
by DBCT Management; 

(c) (Response times) the average delay (in days) taken to provide an Indicative Access 
Proposal not provided within the applicable timeframe; 

(d) (Disputes) the number of instances where a Dispute has been referred to dispute 
resolution in accordance with Section 17; 

(e) (Negotiation periods for successful outcomes) the average length of the negotiation 
period (in days), where the negotiation period has commenced and has ceased as the 
result of the execution of an Access Agreement in respect of the Access sought by the 
Access Seeker; 

(f) (Negotiation periods where no Access Agreement signed) the average length of the 
negotiation period (in days), where the negotiation period has commenced and has 
ceased as the result of any reason other than the execution of an Access Agreement in 
respect of the Access sought by the Access Seeker; 

(g) (Access Transfer Applications) in respect of the Access Transfer processes set out in 
Section 5.13, the following: 
(1) the number of requests received for a transfer of rights or entitlements; and 
(2) the period taken to resolve each transfer, being in each case the period from the 

date of receipt of the request and ending on the earliest of the date that: 
(A) an Access Agreement facilitating the transfer was executed by DBCT 

Management; 
(B) DBCT Management gave notice to the transferor that consent for the 

transfer was refused; or 
(C) any notice was given to the QCA of a dispute in relation to the purported 

transfer.  
(h) (Access Agreements concluded) the number of instances where a negotiation period 

that had commenced, ceased as the result of the execution of an Access Agreement in 
respect of the Access sought by the Access Seeker;  

(i) (Complaints) written complaints received by DBCT Management in relation to its 
compliance with this Undertaking; and  

(j) (Other) any other performance measure requested by the QCA, provided that DBCT 
Management is not required to Publicly Report any information which the QCA accepts 
it would not disclose in the same circumstances under section 239 of the QCA Act 
(although, in such cases, the QCA may require DBCT Management to comply with 
alternative publication arrangements).  

10.3 Indicators relating to service quality 
DBCT Management is required to Publicly Report on the following service quality key 
performance indicators for the Terminal on a quarterly basis: 
(a) (System delivery): 
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(1) number of trains requested by the Operator and scheduled by the rail providers 
to arrive at the Terminal; 

(2) actual number of trains completing unloading at the Terminal; 
(3) number of tonnes of coal scheduled to be delivered to the Terminal; and 
(4) number of tonnes of coal actually delivered to the Terminal, 
for each month of the quarter. 

(b) (Inloading performance): 
(1) average train unloading time at the Terminal (on a Terminal job-open to job-

close basis); and 
(2) average train unload time (from permission to unload the train until unloading of 

the last wagon is complete), 
for each month of the quarter. 

(c) (Stockyard performance): 
(1) average stock-build time per parcel; and 
(2) average stock-residence time per parcel, 
for each month of the quarter. 

(d) (Out-loading performance): 
in respect of each outloading conveyor: 
(1) average gross load rate per vessel class – first coal to last coal; and 
(2) average utilisation of out-load conveyors, 
for each month of the quarter. 

(e) (Vessel performance): 
(1) number of vessels (by class); 
(2) average number of parcels per vessel (by class); 
(3) total tonnes per vessel (by class); and 
(4) total tonnes shipped, 
for each month of the quarter. 

(f) (Vessel queuing) (vessels which have arrived and are awaiting berthing to load): 
(1) average daily total vessels in queue; 
(2) average daily number of vessels in queue where relevant coal is not yet available 

to be railed to the Terminal (“dead ships”); 
(3) vessel queuing times; 
(3)(4) queue ordering; and 
(4)(5) average waiting time to berth at anchor, 
for each month of the quarter. 

(g) (Operating efficiency) inloading and outloading. 
(h) (Environmental performance): 

(1) number of times during each month of the quarter that the “management 
objective” (as provided for in the Terminal’s environmental licence and 
approvals) in dust deposition was exceeded; and 
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(2) number of times during each month of the quarter that the “acoustic quality 
objective” (as provided for in the Terminal’s environmental licence and 
approvals) was exceeded.  

(i) (Other) any additional or alternative service quality key performance indicators that 
the QCA, DBCT Management and Access Holders agree from time to time. 

10.4 Review of reporting provisions 
The QCA may: 
(a) review the operation of Section 10.3 from time to time; and 
(b) if, as a result of the review, the QCA considers that any additional or alternative service 

quality key performance indicators should be specified in Section 10.3, the QCA may, 
notwithstanding Section 10.3(i), require the additional or alternative service quality 
key performance indicators to be specified. 

11 Pricing arrangements 

11.1 Interpretation of Pricing Provisions 
In this undertaking, the following principles of interpretation shall apply: 
(a) (Single meaning where only Socialisation applies) for so long as Access to the 

Terminal continues to be priced on a Socialised basis, such that there is a single Annual 
Revenue Requirement for the entire Terminal, the Terms and definitions of this 
Undertaking relevant to pricing apply to all Access collectively; and  

(b) (Alternative meanings where Differentiation applies) where, pursuant to Section 
11.13., Access to the Terminal is charged to one or more Access Holders on a 
Differentiation basis, such that multiple Regulated Asset Bases, and Annual Revenue 
Requirements exist in respect of various Terminal Components, the terms and 
definitions of this Undertaking relevant to pricing apply to each Terminal Component 
separately. 

11.2 Pricing objectives 
In developing Access Charges, DBCT Management’s objectives are to: 
(a) (Achieve ARR) achieve the ARR in each Financial Year in accordance with this 

Undertaking; by way of the Revenue Cap plus any applicable Additional Tonnage 
Amount; 

(b) (Efficient utilisation) provide incentives for efficient utilisation of Terminal Capacity by 
Access Holders; 

(c) (Equity) ensure equitable treatment of Access Holders and Access Seekers;  
(d) (Efficient investment) encourage efficient future investment in the Terminal; 
(e) (Recovery of Operating Costs) ensure full recovery (but not over-recovery) from 

Access Holders of Terminal Operating Costs; and 
(f) (Efficient Operating Costs) ensure efficient Terminal Operating Costs.  

11.3 Access Charges 
Access Charges for each Terminal Component will comprise two parts:  
(a) a Capital Charge, being:  

(1) in respect of Reference Tonnage, the Reference Tariff;  
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(2) in respect of any Excess Tonnage, the Excess Charge; 
(3) where applicable, the Year End Adjustment and the Provisional Increment 

Repayment; or 
(4) in respect of Non-Reference Tonnage, such tariff as is agreed between DBCT 

Management and an Access Holder; and 
(b) an Operation & Maintenance Charge. 

11.4 Reference Tariff  
(a) (Applies to Reference Tonnage) A Reference Tariff will apply to all Reference Tonnage, 

or where Section 11.1(b) applies, a different Reference Tariff for the Reference 
Tonnage in respect of each Terminal Component.  

(b) (Revenue Cap) Each Reference Tariff for each Terminal Component will be set such 
that, in each Financial Year, the Revenue Cap for that Terminal Component will be 
recovered by DBCT Management over the Aggregate Reference Tonnage for that 
Terminal Component.  

(c) (TIC) Each Reference Tariff will comprise a single component Terminal Infrastructure 
Charge (TIC), being an amount per tonne payable by a relevant Access Holder at a 
relevant time, calculated (and adjusted as required) in accordance with Schedule C, 
Part A. 

(d) (Reviews of Reference Tariff, etc) On each occasion referred to in Schedule C, Part A, 
Sections 4(c), 4(e) and 4(f)4(h), DBCT Management will (and, on each occasion 
mentioned in Section 12.5(o), DBCT Management may, but is not obliged to) submit to 
the QCA a request for the QCA to approve an appropriate amendment of each relevant 
ARR, Revenue Cap and Reference Tariff, to the extent that they are affected by the 
occasion referred to in Schedule C, Part A, Sections 4(c) and 4(f) or Section 12.5(o) (as 
the case may be), in accordance with Schedule C, Part A.  They will be amended 
(effective from the relevant date in Schedule C, Part A, Section 4) when that approval 
is given by the QCA. 

(e) (ARR notified to Access Seekers) Where a Reference Tariff has been calculated from 
the ARR, that Reference Tariff will be an acceptable means by which DBCT 
Management provides Access Seekers with information about the matters listed in 
Sections 101(2)(a) to (c) of the QCA Act (as provided for in accordance with Section 
101(4) of the QCA Act).  

11.5 Excess Charge 
(a) The Excess Charge will apply to all Excess Tonnage. 
(b) The Excess Charge will be calculated in accordance with Schedule C, Part B, Section 3.  

11.6 Year End Adjustment 
(a) The Year End Adjustment (if any) will apply where any Excess Tonnage is Handled in a 

Financial Year. 
(b) The Year End Adjustment will be calculated in accordance with Schedule C, Part B, 

Section 1. 

11.7 Increment 
DBCT Management is entitled to add an Increment to the Revenue Cap otherwise applying, 
in the circumstances outlined in Schedule C, Part B, Section 4.  It may retain a Provisional 
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Increment pending the outcome of an application for the Increment.  The Provisional 
Increment will be calculated in accordance with Schedule C, Part B, Sub-Section 4(b).  

11.8 Provisional Increment Repayment 
The Provisional Increment Repayment (if any) will apply where DBCT Management has 
retained an amount in accordance with Schedule C, Part B, Sub-Section 4(a) (the Provisional 
Increment) but that amount must subsequently be repaid to relevant Access Holders 
pursuant to Schedule C, Part B Sub-Section 4(e). 

11.9 Payment and adjustment of Capital Charges 
(a) (Interim payments) Each Access Holder will pay to DBCT Management in respect of its 

Reference Tonnage a payment in each Month of each Financial Year during the term of 
its Access Agreement (the Monthly Payment) calculated (and adjusted as required) in 
accordance with Schedule C, Part A. 

(b) (Financial Year end adjustments) After the end of each Financial Year: 
(1) each Access Holder will pay any Excess Charge applicable to it in respect of the 

Financial Year (or the balance of the Excess Charge if any prepayment has been 
made);  

(2) DBCT Management will pay any Year End Adjustment in respect of the Financial 
Year, due to each Access Holder; and 

(3) DBCT Management will pay any Provisional Increment Repayment in respect of 
the Financial Year, due to each Access Holder. 

11.10   Operation & Maintenance Charge 
(a) (Terminal Operating Costs recovery) Terminal Operating Costs will be recovered from 

each Access Holder through the Operation & Maintenance Charge. The Operation & 
Maintenance Charge for each Access Holder will be calculated on the basis outlined in 
the Standard Access Agreement and otherwise in accordance with the Operations & 
Maintenance Contract. 

(b) Where a Differentiated Expansion Component exists and Terminal Operating Costs are 
required to be allocated between different Terminal Components, then the Operation 
& Maintenance Charge for each Access Holder will be calculated in accordance with 
the following procedure:  
(1) the quantum of Terminal Operating Costs, and the proposed allocation among 

Terminal Components, will be advised to DBCT Management by the Operator. 
The Operator will determine the allocation in accordance with Section 11.11(a); 
and  

(2) DBCT Management will review the quantum and allocation proposed by the 
Operator and submit the proposed quantum and allocation to the QCA annually 
for approval, indicating, where relevant, any variation it considers necessary to 
comply with  Section 11.10(c)(3);  

(3) DBCT Management will recover the Operation & Maintenance Charge from 
Access Holders in accordance with the QCA’s decision.  

(c) (Notifications, payments and adjustments) DBCT Management will: 
(1) notify Access Holders of estimated Terminal Operating Costs annually in 

advance; 
(2) recover such estimated costs monthly; 
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(3) notify Access Holders of any applicable adjustment at the end of each Financial 
Year – to recover any shortfall or to reimburse Access Holders in the event of 
over-recovery by DBCT Management; and 

(4) recover or reimburse at the end of each quarter and at the end of a Financial 
Year (as the case may be), such amount (if any) as referred to in Section 
11.10(c)(3). 

11.11   Cost Allocation 
(a) (Cost allocation as per Cost Allocation Manual) Where this undertaking provides for: 

(1) allocation of Terminal Operating Costs among multiple Terminal Components; or  
(2) the inclusion in a Regulated Asset Base of Capital Expenditure not related to a 

Terminal Capacity Expansion, and there are multiple Terminal Components,  
the cost in question is to be allocated in accordance with the Cost Allocation Manual 
or, if no Cost Allocation Manual exists, in accordance with the Cost Allocation 
Principles.  Any dispute as to the allocation of costs in accordance with the Cost 
Allocation Manual may be referred under Section 17 of the Undertaking. 

(b) (Request for Cost Allocation Manual) When the first Price Ruling is made, the QCA 
shall request that DBCT Management prepare a draft Cost Allocation Manual pursuant 
to section 159 of the QCA Act. 

(c) (Preparation of draft Cost Allocation Manual) DBCT Management will prepare and 
submit to the QCA for approval a draft Cost Allocation Manual within 60 days of a 
request from the QCA to do so. 

(d) (Preparation of revised draft Cost Allocation Manual) DBCT Management shall, if so 
requested by the QCA, prepare and submit within 60 days of such request, a revised 
draft Cost Allocation Manual that satisfies the requirements of the QCA. 

(e) (Consulting in good faith with the Operator) DBCT Management shall consult in good 
faith with the Operator in preparing the Cost Allocation Manual and updating it, from 
time to time. 

(f) (Approval of Cost Allocation Manual) The QCA shall prepare the final Cost Allocation 
Manual in accordance with section 159 of the QCA Act and publish the Cost Allocation 
Manual in accordance with section 160 of the QCA Act. 

(g) (Cost Allocation Manual requirements) The Cost Allocation Manual should: 
(1) provide a transparent basis for assigning costs to separate Terminal Components 

in different circumstances; and  
(2) be consistent with the Cost Allocation Principles. 

(h) (Cost Allocation Principles): 
(1) Where costs of a Terminal Capacity Expansion should be Socialised, other Non-

Expansion Costs should be included in the Existing Terminal’s Regulated Asset 
Base. 

(2) Where costs of a Terminal Capacity Expansion should not be Socialised, other 
Non-Expansion Costs should be allocated: 
(A) (Identifiable cost) if the cost is uniquely identified or directly incurred in 

relation to a particular Terminal Component, to that Terminal Component’s 
Regulated Asset Base;  
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(B) (Attributable cost) if the cost is not an identifiable cost, but there is a 
reasonable causal relationship between the cost and one or more Terminal 
Components, to the Regulated Asset Bases for those Terminal 
Components, in proportion to their reasonably estimated cost drivers; and  

(C) (Non-identifiable and non-attributable cost) if the cost is neither 
identifiable nor attributable to a particular Terminal Component, on a 
reasonable basis between the Regulated Asset Bases for the Terminal 
Components. 

11.12  Limits on price differentiation  
(a) Subject to paragraph 11.12(b), DBCT Management will not differentiate Access 

Charges between Access Seekers or between Access Seekers and Access Holders of a 
Terminal Component, other than to reflect differences in costs (direct or indirect) or 
risks to DBCT Management of providing Access. Where DBCT Management proposes a 
Capital Charge that varies from the Capital Charge applied in respect of Reference 
Tonnage for that Terminal Component, it must demonstrate to the Access Seeker that 
the divergence is justified. In doing so, DBCT Management must provide sufficient 
information to adequately explain the reasons for the divergence. 

(b) For the avoidance of doubt, DBCT Management may differentiate Access Charges 
applicable to a Differentiated Expansion Components in accordance with an applicable 
Price Ruling and associated draft amending access undertaking pursuant to Section 
12.5(o) and 12.5(q).  

11.13  Expansion Pricing Principles 
In assessing whether or not Differentiation should apply in respect of a proposed Terminal 
Capacity Expansion, the following principles shall apply: 
(a) where Socialisation of a Terminal Capacity Expansion would decrease the Reference 

Tariff for users of the Existing Terminal, the Terminal Capacity Expansion should be 
treated as forming part of the Existing Terminal, such that a single Reference Tariff and 
Annual Revenue Requirement shall apply to the Existing Terminal (including the 
Terminal Capacity Expansion) (a Socialised Expansion). 

(b) where Socialisation of a Terminal Capacity Expansion would increase the Reference 
Tariff for users of the Existing Terminal (a Cost Sensitive Expansion), subject to Section 
11.13(c), the Terminal Capacity Expansion should be treated as a separate Terminal 
Component, with its own Regulated Asset Base, Reference Tariff and Annual Revenue 
Requirement (a Differentiated Expansion Component). 

(c) A Cost Sensitive Expansion may be treated as forming part of the Existing Terminal 
(and therefore, not treated as a Differentiated Expansion Component) where 
circumstances exist that justify Socialisation.  In determining whether there are 
circumstances that warrant Socialisation, consideration shall be given to:  
(1) the materiality of the increase in the Existing Terminal’s Reference Tariff that 

would be affected by socialising the Cost Sensitive Expansion;  
(2) the extent to which assets or infrastructure the subject of the Cost Sensitive 

Expansion will operate wholly or partly, in an integrated way with the Existing 
Terminal or as a stand-alone development;  

(3) the extent to which the Cost Sensitive Expansion is likely to benefit users of the 
Existing Terminal (for example, such as through higher efficiency, reliability or 
flexibility of the Existing Terminal);  
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(4) any differences in the risks of providing Access to users of the Existing Terminal 
in respect of additional Terminal Capacity created by the Cost Sensitive 
Expansion; and 

(5) any other factor that the QCA considers relevant. 
It is acknowledged that there may be circumstances in which parts and not 
the whole of a Cost Sensitive Expansion may be Socialised. 

12 Terminal Capacity Expansion 

12.1 Procedure for determining Terminal Capacity and System Capacity 
(a) DBCT Management will, at each time required in Section 12.1(k), either: 

(1) (Estimate capacities) accept an estimation that has been accepted by the expert 
as provided for in Section 12.1(m)(3) of the maximum reasonably achievable 
capacity (measured in tonnes of coal per Financial Year) of: 
(A) the Terminal (on a “name-plate capacity” basis) (Terminal Capacity), 

including separately identifying the capacity of: 
(i) the Existing Terminal (on a “name-plate capacity” 

 basis) (Existing Terminal Capacity); and 
(ii) each Expansion Component (on a “name-plate capacity” basis) 

(Expansion Component Capacity), which for clarity may constitute 
either Socialised Capacity or Differentially Priced Capacity depending 
upon the nature of the relevant Expansion Component; and  

(B) the System (System Capacity); or 
(2) (Determine capacities after advice and consultation) (to the extent that there is 

no estimation as provided for in Section 12.1(m)(3) in that regard at the time) 
acting reasonably and after: 
(A) taking advice from an independent expert appointed by DBCT 

Management; and 
(B) consultation by DBCT Management and that expert with the Operator, 

Access Holders, any Expansion Parties, and other Service Providers or their 
respective nominees,  

determine Terminal Capacity, Expansion Component Capacity and 
System Capacity (as applicable) having regard to: 

(C) (Terminal operating assumptions) in respect of Terminal Capacity – the 
following Terminal operating assumptions: 
(i) DBCT Management’s obligations and Access Holders’ entitlements 

under Access Agreements (including taking into account historical 
and reasonably estimated rates of utilisation of the Terminal's 
capacity, but also having regard to reasonably foreseeable future 
changes in capacity utilisation rates); 

(ii) DBCT Management’s requirement to comply with Good Operating 
and Maintenance Practice; 

(iii) the Terminal Regulations; 



DBCT 2017 AU 12.1 Procedure for determining Terminal Capacity and System Capacity 

  Page 47 

(iv) an objective of maximum reasonably achievable capacity for the 
Terminal without unduly increasing vessel waiting times as a result of 
the operation of the Terminal;  

(v) rail and vessel interfaces with the Terminal; 
(vi) the estimated additional capacity which it is anticipated will become 

available in a relevant Financial Year as a result of any proposed 
Terminal Capacity Expansion; and 

(vii) any other matter DBCT Management reasonably considers 
appropriate;  

(D) (Terminal operating assumptions – Differentiated Expansion Component) 
in respect of Expansion Component Capacity – the Terminal operating 
assumptions set out at Section 12.1(a)(2)(C), to the extent applicable solely 
to the Differentiated Expansion Component; and  

(E) (System operating assumptions) in respect of System Capacity – the 
following System operating assumptions (to the extent that such 
information is available to DBCT Management): 
(i) operating modes of the System; 
(ii) rail infrastructure characteristics (e.g. single track, double track, 

passing loops and speed restraints); 
(iii) the tonnes to be loaded by or on behalf of an Access Holder at each 

relevant train load out facility; 
(iv) Terminal Capacity as assessed in accordance with Section 

12.1(a)(2)(C) and the capacity and performance implications arising 
out of Terminal interfaces with rail unloading and vessel loading; 

(v) quantity, configuration and performance characteristics of 
locomotives and rolling stock; 

(vi) capacity and performance of mine loading facilities; 
(vii) the System Master Plan; and 
(viii) any other matter DBCT Management reasonably considers 

appropriate. 
(b) (Additional assumptions) For clarification, Terminal Capacity, Expansion Component 

Capacity and System Capacity are to be: 
(1) estimated making a projected allowance (as applicable to either Terminal 

Capacity and/or Expansion Component Capacity alone or to System Capacity) for 
interruptions or loss of capacity from maintenance, repairs, inclement weather, 
breakdowns, derailments, cancellations, loading and unloading issues (including 
sticky coal), vessel-types (based on a historical analysis); 

(2) estimated as at the date of estimation and for the Financial Year in which that 
date falls and for each of the following two Financial Years; and  

(3) assumed to continue at no lesser rate indefinitely after the periods referred to in 
Section 12.1(b)(2), except to the extent that (at the time of making the 
estimation) DBCT Management or the independent expert are actually aware of 
a reasonably certain future material decrease in capacity (for example, where 
DBCT Management is aware of a decrease in capacity caused by a planned 
shutdown in another part of the System). 
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(c) (Disclosure of process and advice) Subject to any confidentiality restrictions applying 
to DBCT Management, DBCT Management must disclose to the QCA, Access Holders, 
Access Seekers, Expansion Parties, the Operator and other Service Providers its 
decision making process in relation to its estimations of Terminal Capacity, Expansion 
Component Capacity and System Capacity and provide them with a copy of any 
independent expert report that DBCT Management receives in relation to estimating 
those capacities.  DBCT Management will not enter into any confidentiality restrictions 
which would prevent disclosure for the purposes of this Section 12.1(c) except as may 
be commercially reasonable and customary to avoid disclosure of commercially 
sensitive information. 

(d) (Independent expert) Any independent expert to be appointed by DBCT Management 
under this Section 12.1 will be: 
(1) where a group of Access Holders whose combined Annual Contract Tonnage for 

the then current Financial Year is greater than 50% of the Aggregate Annual 
Contract Tonnage for that Financial Year object (in accordance with Section 
12.1(g)) to the independent expert nominated by DBCT Management, an 
independent expert appointed by the QCA in accordance with Section 12.1(g); or 

(2) where a majority of the group of Expansion Parties for an Expansion Component 
object (in accordance with Section 12.1(g)) to the independent expert nominated 
by DBCT Management, an independent expert appointed by the QCA in 
accordance with Section 12.1(g). 

(3) where Section 12.1(d)(1) and (2) do not apply - an independent expert 
nominated by DBCT Management.   

(e) (Notice of proposed independent expert) DBCT Management will advise all Access 
Holders (and, where relevant, Expansion Parties) as to the identity of any independent 
expert it proposes appointing pursuant to Section 12.1(a)(2) and request that any 
objection to that independent expert be given in writing to DBCT Management within 
14 days after receipt of DBCT Management’s notice. 

(f) (Appointment if no objection) If no Access Holder (and, where relevant, if no Funding 
Access Seeker) objects in writing to the independent expert nominated by DBCT 
Management within the 14 day period referred to in Section 12.1(e), DBCT 
Management will promptly appoint the independent expert nominated by it. 

(g) (Procedure if objection to proposed independent expert) If a group of Access Holders 
or Expansion Parties determined in accordance with  Section 12.1(d) objects within the 
14 day period provided for in Section 12.1(e): 
(1) DBCT Management will promptly request the QCA to nominate an independent 

expert, and it will engage the independent expert nominated by the QCA; and 
(2) the 6 month period referred to in Section 12.1(k)(1) will not commence until the 

independent expert has been nominated by the QCA. 
(h) (Independent expert to consult) DBCT Management must require its independent 

expert to consult (as far as is practicable, and to the extent that consultation has not 
already occurred in respect of a relevant estimation of Terminal Capacity, Expansion 
Component Capacity or System Capacity (as applicable)) with the Operator, Access 
Holders, any Access Seekers and other Service Providers, or their respective nominees 
with respect to the factors referred to in Sections 12.1(a)(2)(C), and.12.1(a)(2)(E).  



DBCT 2017 AU 12.1 Procedure for determining Terminal Capacity and System Capacity 

  Page 49 

(i) (Objection to estimation by independent expert) Despite Section 17, DBCT 
Management’s estimation of Terminal Capacity, Expansion Component Capacity and 
System Capacity under Section 12.1(a) may not be disputed or challenged or otherwise 
subject to review by or on behalf of Access Holders or Access Seekers: 
(1) except on the basis that it has been determined in bad faith, in breach of the 

Undertaking or an Access Agreement, or on the basis of a manifest error;  
(2) unless Access Holders whose combined Annual Contract Tonnage for the then 

current Financial Year is greater than 50% of the Aggregate Annual Contract 
Tonnage for that Financial Year each object on the same or similar grounds; or 

(3) unless Expansion Parties whose combined projected Annual Contract Tonnage 
would amount to greater than 50% of the projected Expansion Component 
Capacity, each object on the same or similar grounds. 

(j) (Determination of Capacity conclusive) The capacity of the Terminal, Differentiated 
Expansion Component and System Capacity estimated under Section 12.1(a) (or, if 
applicable, Section 17) will constitute Terminal Capacity, Expansion Component 
Capacity or System Capacity (as relevant) for the purposes of this Undertaking until it is 
next reassessed. 

(k) (Times for re-determination of Capacity) Terminal Capacity, Expansion Component 
Capacity and System Capacity will be assessed by DBCT Management in accordance 
with Section 12.1(a) and will be reassessed during the Term of this Undertaking:  
(1) during each stage of a Feasibility Study being conducted by DBCT Management in 

accordance with Section 5.10; 
(2) (subject to Section 12.1(g)(2)) not later than 6 months, or such time as otherwise 

agreed by the parties, after each of the following: 

(A) the Completion of each Terminal Capacity Expansion; and  

(B) the time at which DBCT Management becomes aware of the completion of 
each material and discrete expansion (such materiality to be determined 
by DBCT Management acting reasonably) of any other component of the 
System; or  

(3) otherwise at DBCT Management’s discretion. 
(l) (Notification of assessments of Terminal Capacity, Expansion Component Capacity 

and System Capacity) DBCT Management must promptly notify the QCA, DBCT 
Holdings, each Access Holder and Access Seeker of each capacity assessment 
undertaken in accordance with this Section 12.1. 

(m) (Requirements for expert report process) The following will apply to an expert report 
for the purposes of Section 12.1(a): 
(1) subject to confidentiality restrictions applying to DBCT Management, DBCT 

Management must provide to the expert all relevant information which DBCT 
Management has or to which it has access, to assist the expert to reach their 
estimation.  DBCT Management will not enter into any confidentiality restrictions 
which would prevent disclosure for the purposes of this Section 12.1(m) except 
as may be commercially reasonable and customary to avoid disclosure of 
commercially sensitive information; 

(2) DBCT Management must, as far as practicable, use reasonable endeavours to 
work cooperatively with each other Service Provider (for example by regularly 
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providing information relevant to System Capacity) and, as far as practicable, 
using reasonable endeavours to agree on the joint engagement of experts for the 
purposes of both this Undertaking and in respect of similar obligations by other 
Service Providers; and 

(3) if the expert reasonably considers that there is either agreement or broad 
consensus amongst stakeholders in the Dalrymple Bay Coal Chain as to Existing 
Terminal Capacity, Expansion Component Capacity or System Capacity (such 
agreement or consensus having been reached having regard to expert reports), 
the expert must accept that agreement or broad consensus as evidence of 
Existing Terminal Capacity, Expansion Component Capacity or System Capacity 
(as the case may be) except to the extent that the expert reasonably forms the 
opinion that there is compelling evidence to the contrary. 

(n) (Tonnages under Access Agreements must not exceed System Capacity) DBCT 
Management must not enter into any Access Agreement if the Aggregate Annual 
Contract Tonnage would (after including the tonnage under the new Access 
Agreement) exceed the System Capacity (as determined for a relevant time), unless 
otherwise required to do so by the Access Undertaking (including pursuant to Section 
12.3), statute, or an agreement relating to its tenure of the Terminal including the 
Framework Agreement or the Port Services Agreement.  For clarification:   
(1) (Access Agreements can be conditional on capacity resulting from a Terminal 

Capacity Expansion) this does not prohibit DBCT Management from entering into 
a Conditional Access Agreement as long as the terms of all such Conditional 
Access Agreements are such that the increase in Aggregate Annual Contract 
Tonnage consequent on the Completion of the relevant Terminal Capacity 
Expansion will nevertheless not cause Aggregate Annual Contract Tonnage to 
exceed System Capacity (based on the estimated System Capacity at the 
completion of the relevant expansion); and 

(2) (Undertaking not breached if System Capacity exceeded after good faith 
reasonable efforts) DBCT Management will not be in breach of this Undertaking 
if it has complied with this Undertaking (or made good faith and reasonable 
attempts to comply) but the re-determination of System Capacity in accordance 
with Section 12.1(k) reveals that System Capacity is less than the Aggregate 
Annual Contract Tonnage at that time. 

(o) (Protection of DBCT Management) Notwithstanding any other provision of this 
Undertaking, if DBCT Management complies (or makes a good faith and reasonable 
attempt to comply) with the provisions of this Section 12.1, DBCT Management will 
not have any liability (whether for loss, damage, cost, expense or other remedy) to the 
QCA or any Access Seeker (and the Standard Access Agreement will provide that DBCT 
Management will not be liable to an Access Holder which executes it) for any:  
(1) breach of this Section 12.1; 
(2) delay which arises as a result of the Aggregate Annual Contract Tonnage (which 

was expected not to exceed Terminal Capacity, Expansion Component Capacity 
or System Capacity) subsequently exceeding Terminal Capacity, Expansion 
Component Capacity or System Capacity for any reason; 

(3) one or more factors related to utilisation of capacity of the Terminal, or any 
other part of the System subsequently changes (for example, changes in service 
levels required pursuant to a right of Access Holders under a Standard Access 
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Agreement, the nature of coal Handled, an Access Holder’s use of the Terminal, 
vessel mix, railway infrastructure, rolling stock or locomotives, rail loading 
facilities of mines or any other relevant factor (provided that such factor is not a 
breach by DBCT Management of any other part of this Undertaking or an Access 
Agreement); or 

(4) any defect, error or omission on the part of the independent expert appointed 
under Section 12.1.  

(p) (Recovery of independent expert's costs) The costs of an independent expert 
appointed under Section 12.1(d): 
(1) following the Completion of and handover to the Operator of a Terminal 

Capacity Expansion will be borne by DBCT Management, and may be included in 
the Regulated Asset Base (of the Existing Terminal or Differentiated Expansion 
Component, as relevant) as an Other Cost in accordance with Section 
12.5(a)(3)(B); and  

(2) in all circumstances other than as described in Section 12.1(p)(1), be borne by 
DBCT Management. 

(q) (Provisional allocation pending determination of Capacity) Notwithstanding any other 
provision of this Undertaking, DBCT Management may, on a provisional basis, allocate 
after the Completion of a Terminal Capacity Expansion the anticipated increase in 
Terminal Capacity and Expansion Component Capacity (if relevant depending on the 
Terminal Capacity Expansion) until Terminal Capacity, Expansion Component Capacity 
(if relevant depending on the Terminal Capacity Expansion) and System Capacity is 
determined in accordance with Section 12.1(k). 

12.2 Terminal Capacity Expansion consultation 
(a) (Meeting agendas) DBCT Management will hold meetings with Access Holders and, 

where they exist, Expansion Parties not less than twice per Financial Year to consult in 
good faith upon the following issues: 
(1) current Terminal Capacity, Expansion Component Capacity and System Capacity; 
(2) constraints on current Terminal Capacity, Expansion Component Capacity and 

System Capacity including the impact on vessel waiting times and Access Holder 
transport costs;  

(3) future contracts/forecasts that may impact on Terminal Capacity, Expansion 
Component Capacity and System Capacity; 

(4) significant issues relevant to Terminal Capacity, Expansion Component Capacity 
and System Capacity;  

(5) the timing and nature of the next Terminal Capacity Expansion (if any) and the 
impact on current capacity requirements, pricing and the Terminal Master Plan 
and System Master Plan; and 

(6) any proposed changes to the Terminal Regulations.  
(b) DBCT Management will also hold such meetings to consult in good faith upon these 

issues in respect of Expansion Component Capacity with Differentially Priced Access 
Holders for the relevant Expansion Component.  

(c) (Meeting administration) DBCT Management will distribute, in a timely manner, 
agendas, detailed briefing material and a copy of the minutes of each of these 
meetings to all Access Holders, Expansion Parties, DBCT Holdings and the QCA. 
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(d) (Separate meetings with Expansion Parties) For the avoidance of doubt, nothing in 
this Section 12.2 limits or restricts DBCT Management from meeting separately with 
Expansion Parties to the extent that the matters raised relate only to a Differentiated 
Expansion Component.  

12.3 General obligation to undertake Terminal Capacity Expansions 
(a) Subject to Sections 12.7 and 12.8 of this Undertaking, DBCT Management will 

undertake Terminal Capacity Expansions as are necessary to: 
(1) (Accommodate growth) accommodate the actual and reasonably anticipated 

future growth of demand (having regard to Access Applications received by DBCT 
Management and other relevant factors) for the use of the Terminal by Access 
Holders and Access Seekers; 

(2) (Eliminate shortfalls in Terminal Capacity) eliminate sustained shortfalls in 
actual Terminal Capacity below the aggregate of Annual Contract Tonnages of 
Access Holders, whatever the reason for such shortfalls; 

(3) (Good Operating and Maintenance Practices) ensure that the Terminal complies 
with Good Operating and Maintenance Practice in respect of quality standards 
for such facilities, good environmental practice and applicable environmental 
standards; and  

(4) (Laws) comply with Approvals and applicable laws, 
provided that DBCT Management will nevertheless have regard to the System Master 
Plan and the expected capacity of other components of the System, with the intention 
that the capacity of the Terminal will (as far as practicable and economic and can 
reasonably be anticipated) not significantly and disproportionately exceed System 
Capacity for more than 12 months after the Completion of a Terminal Capacity 
Expansion. 

(b) (Factors to be taken into account) It is recognised that: 
(1) the name-plate capacity of each individual component of the System will, on a 

"stand alone" basis at all times, be likely to exceed the aggregate System 
Capacity to some extent; and 

(2) DBCT Management does not have any control over any part of the System other 
than the Terminal, and DBCT Management’s estimate of expected capacity of the 
other components of the System will have limited accuracy (for example, 
because of changes in or operation of the System or the operation of any 
upstream components of the System in relation to the Terminal, delays in 
expansions of other parts of the System (including in the circumstance in which 
another Service Provider delays an expansion which was provided for in a System 
Master Plan) and other differences to DBCT Management’s assumptions). 

(c) (Protection of DBCT Management) Accordingly DBCT Management will not have any 
liability to the QCA or an Access Seeker (and the Standard Access Agreement will 
provide that DBCT Management will not be liable to an Access Holder who executes it) 
if DBCT Management makes a good faith and reasonable attempt to comply with this 
Section 12.3, even if it does not actually comply with this Section 12.3. 

12.4 Accommodation of Capacity 
(a) (General obligation to accommodate Access Applications) Subject to Sections 5.4(j), 

12.7 and 12.8 of this Undertaking, and the proviso in Section 12.3(a), DBCT 
Management will use best endeavours to ensure that as soon as reasonably practical 
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after DBCT Management receives from a reasonably creditworthy Access Seeker a 
bona fide offer to enter into an Access Agreement that will be unconditional and 
legally binding and require the Access Seeker to obtain Handling of coal at the 
Terminal for a period in excess of 5 years (or 10 years or more Handling of coal if 
acceptance of the offer would require a Capacity Expansion). 

(b) DBCT Management will use its best endeavours to ensure that the Terminal is able to 
Handle that coal without a material and sustained increase in: 
(1) vessel waiting times; or 
(2) the average net costs (after taking into account any discounts or rebates 

available to Access Holders) across all Access Holders of transporting coal from 
the rail loading points at mine sites to the Terminal for Handling, over any period 
of three consecutive months, 

attributable to delays caused by the provision of Services in respect of the 
additional volume. DBCT Management will disclose to all Access Holders, 
Access Seekers and the QCA its process for so calculating vessel waiting 
times and average net costs to Access Holders.  

(c) (Bona fide offers and reasonably creditworthy Access Seekers) Without limiting the 
circumstances in which DBCT Management may be taken to have received from a 
reasonably creditworthy Access Seeker a bona fide offer to enter into an Access 
Agreement, if: 
(1) DBCT Management receives an offer from an Access Seeker to enter into an 

Access Agreement on the terms of the Standard Access Agreement, or receives 
an offer from an Access Seeker to enter into an Access Agreement where any 
departure of the terms of that offer from the terms of a Standard Access 
Agreement is not likely to increase cost (direct or indirect) or risks to DBCT 
Management; and 

(2) the Access Seeker has satisfied DBCT Management (acting reasonably) in 
accordance with Section 5.9 that the Access Seeker (or any relevant Security 
provider) has the financial and other relevant resources to enable it to discharge 
its obligations under the relevant Access Agreement,  

then for the purpose of this Section 12.4, DBCT Management will be taken to 
have received from a reasonably creditworthy Access Seeker a bona fide 
offer to enter into an Access Agreement. 

12.5 Undertaking Terminal Capacity Expansions  
(a) (Terminal Capacity Expansion application to be lodged with QCA) If DBCT 

Management proposes to expand the Terminal during the Term of the Undertaking 
(either because it is obliged to do so under this Undertaking or wishes to do so without 
being obliged to do so), it will submit to the QCA a Terminal Capacity Expansion 
application, which must include the following information:  
(1) details of the scope of the proposed Terminal Capacity Expansion, including:  

(A) confirmation of Terminal operating assumptions and System operating 
assumptions in the FEL 3 Feasibility Study, including confirmation of the 
capacity of the Existing Terminal and System Capacity prior to the 
proposed Terminal Capacity Expansion and the proposed Expansion 
Component Capacity; and either 
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(B) confirmation that, and details of how, the Terminal Capacity Expansion 
complies with both the current Terminal Master Plan and System Master 
Plan; or 

(C) a justification acceptable to the QCA as to why it does not, and need not, 
comply with the Terminal Master Plan or System Master Plan, but will 
nevertheless be economically and operationally prudent; 

(2) The terms and conditions of any Access Agreements that are conditional on the 
Terminal Capacity Expansion, including: 
(A) confirmation that, and details of how, the Conditional Access Agreement 

complies with the Standard Access Agreement; and  
(B) a justification acceptable to the QCA as to why the Conditional Access 

Agreement does not, and need not, comply with the Standard Access 
Agreement, but will nevertheless be economically and operationally 
prudent and result in DBCT Management achieving a regulated return that 
is commensurate with the cost and risks involved with the Terminal 
Capacity Expansion. 

(3) the estimated cost of the proposed Terminal Capacity Expansion categorised 
into:  

(A) works that are proposed to be managed under the Tender and Contract 
Management Process (TCMP) (Contract Costs); and   

(B) work and costs which are not to be managed under the TCMP (Other 
Costs);  

(4) the estimated timetable for the proposed Terminal Capacity Expansion;  
(5) a high level project execution strategy, which will, among other things, identify 

risks and risk mitigation; 
(6) either: 

(A) evidence that the 60/60 Requirement has been complied with; or 

(B) DBCT Management’s justification for the Terminal Capacity Expansion 
without the 60/60 Requirement having been complied with; 

(7) the process for the tendering and awarding of contracts, standard form contract 
terms, and the contract management process for the management of contracts 
post award (these processes together constitute the TCMP;  

(8) the process by which costs will be expended, tracked and managed if they are 
not covered by the TCMP; and  

(9) an application for a Price Ruling in respect of the Terminal Capacity Expansion, if 
one has not already been made. 

(b) (Monthly reporting to QCA) DBCT Management will also submit to the QCA (with a 
copy to each Access Holder) a monthly report setting out:  
(1) the status of each contract awarded under the TCMP, including the degree of 

completion and the anticipated final cost inclusive of actual and provisioned 
variations;  

(2) the status of each element of the Other Costs, including the costs incurred, the 
degree of completion and the anticipated final costs; and 
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(3) if anticipated final costs vary from the costs initially forecast, details of and the 
reasons for the variation. 

(c) (QCA to confirm Price Ruling following application for Expansion) Following receipt of 
an application under 5.12(a)(2) , the QCA will provide to DBCT Management and each 
Expansion Party notice of, in respect of a relevant Expansion Component: 
(1) where a Price Ruling has been made in accordance with Section 5.12(c), the 

content of the QCA’s ruling and details of any material changes apparent in the 
application which may require a new or varied ruling to be made, including the 
extent to which the circumstances of the Expansion Component vary from the 
assumptions made in the original Price Ruling;  

(2) where a Price Ruling has not been made in accordance with 5.12(c), but a Price 
Ruling Application has been made under Section 5.12(a)(2) or 12.5(a)(9), a copy 
of the Price Ruling Application and information on the QCA’s process for 
determining a Price Ruling for that Terminal Capacity Expansion.. 

(d) (DBCT Management to provide information to QCA) DBCT Management will provide 
all information required by the QCA or any advisor to the QCA to enable the QCA to 
assess the prudency of any proposed or actual Capital Expenditure and Different 
Terms.  Any information provided by DBCT Management and nominated as 
confidential will be handled by the QCA in accordance with the confidentiality 
provisions of the QCA Act.    

(e) (QCA's acceptance of prudency of contract costs)   
(1) Subject to 12.5(e)(3), the QCA will accept that capital expenditure in respect of a 

proposed Expansion Component is prudent and will include it into the Regulated 
Asset Base (of the Existing Terminal, or Differentiated Expansion Component, as 
applicable) following Completion of the Terminal Capacity Expansion if DBCT 
Management can demonstrate and the QCA is satisfied that: 

(A) the scope of the works complies with Section 12.5(f) and the requirements 
of that Section have been met; and 

(B) the standard and specifications of the works is appropriate, as provided for 
in Section 12.5(g) and the requirements of that Section have been met; and 

(C) the works were undertaken in accordance with the approved TCMP or 
were otherwise reasonable, as provided for in Sections 12.5(i), 12.5(j), 
12.5(k) and 12.5(l) and the requirements of those Sections have been met. 

(2) In the event that the QCA considers that any elements specified in Section 
12.5(e)(1) are not satisfactorily met, the QCA will undertake an assessment of 
the prudency of the capital expenditure as if the works were Other Costs, as 
provided for in Section 12.5(m).  In undertaking this assessment, the QCA will 
take into account the extent to which DBCT Management has achieved 
compliance with the expansion approval process outlined in this Section 12.5, 
including consistency with any assumptions associated with a Price Ruling.   

(3) Any dispute in relation to whether the QCA should be satisfied as to any of the 
elements specified in Section 12.5(e)(1) is to be resolved in accordance with 
Section 17.4. 

(f) (QCA's acceptance of scope of works)  
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(1) The QCA will accept the scope of the proposed Terminal Capacity Expansion if it 
is satisfied that:  
(A) the scope is consistent with the current Terminal Master Plan and System 

Master Plan and applicable laws;  
(B) the 60/60 Requirement has been complied with; and 
(C) (together with any other relevant expansions of one or more components 

of the System) the Terminal Capacity Expansion will result in an increase in 
System Capacity and will not be expected to result in Terminal Capacity 
significantly and disproportionately exceeding System Capacity for more 
than 12 months after Completion of a Terminal Capacity Expansion. 

(2) The QCA will accept or not accept the scope within 20 Business Days of being 
provided with all of the information it requires to assess the proposed works and 
the criteria listed in Section 12.5(f)(1).  If the QCA does not accept the scope of 
the proposed works, it will give reasons in writing. 

(g) (QCA's acceptance of standard and specifications of works) 
(1) The QCA will review the standard and specifications of works relating to a 

Terminal Capacity Expansion and all relevant contract terms to ensure that the 
works do not involve any unnecessary works or contain design standards that 
exceed those standards necessary to comply with Clause 12.1 of the Port 
Services Agreement, or, in the case of contract terms, are not likely to materially 
adversely impact on a prudent balance between price and risk.  

(2) The QCA will accept or not accept on a contract by contract basis the standard, 
specifications, and contract terms for the works within 20 Business Days of 
receipt of the technical specifications, design drawings and contract terms for 
the works and any other information needed by the QCA to review the standard, 
specifications and contract terms for the works.  If the QCA does not accept the 
standard, specifications and contract terms of the works, it will give reasons in 
writing. 

(3) If DBCT Management amends the submitted technical specifications and/or 
design drawings and/or material contract terms after an approval by the QCA, 
DBCT Management will immediately advise the QCA of the changes.  The QCA 
will accept or not accept the changes. 

(h) (60/60 Requirement)  
(1) (What is the 60/60 Requirement) In this Section 12.5, the "60/60 Requirement" 

is satisfied when: 
(A) DBCT Management has executed Access Agreements from Access Holders, 

each of which provides for the Handling of coal for a period of at least 10 
years duration for at least 60% of the proposed Terminal Capacity 
increment; and  

(B) 60% of all Access Holders and Expansion Parties (as determined by their 
Annual Contract Tonnages reduced by the relevant exclusions set out in 
Section 12.5(h)(1)(C)) do not oppose the Terminal Capacity Expansion, 
having been given the information and notice in Section 12.5(h)(2) at least 
15 Business Days before it is determined whether or not the 60/60 
Requirement has been satisfied. 
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(C) The relevant exclusions are the tonnages of any Access Holder of existing 
capacity at the Terminal where the Access Holder is: 
(i) legally and beneficially, the same entity as; or  
(ii) a related body corporate of an Access Holder that is legally and 

beneficially, the same entity as, 
an Expansion Party that is within Section 12.5(h)(1)(A).  For 
clarification, where an Expansion Party or Access Holder is, or acts on 
behalf of, a joint venture, the Expansion Party or Access Holder will 
only be "legally and beneficially" the same, in respect of both an 
Access Agreement (or Existing User Agreement) and an Access 
Application or two or more Access Agreements (or Existing User 
Agreements) and Access Applications, where each of the entities 
comprising the joint venture relating to each relevant Access 
Agreement (or Existing User Agreement) and Access Application is 
the same (or a related body corporate of the same) entity in each 
context. 

(2) (DBCT Management to provide information for 60/60 Requirement process) 
DBCT Management will provide to the Access Holders and Expansion Parties 
referred to in section Section 12.5(h)(1)(B) relevant to a proposed Terminal 
Capacity Expansion with the following information, for the purposes of 
determining whether the 60/60 Requirement can be complied with in respect of 
a proposed Terminal Capacity Expansion: 
(A) outline details of the scope of the proposed Terminal Capacity Expansion 

works; 
(B) details of how the Terminal Capacity Expansion complies with the current 

Terminal Master Plan and System Master Plan; 
(C) without limitation to Section 5.10, provide a copy of the capacity 

assessment undertaken in accordance with Section 12.1 which separately 
identifies the capacity of the Existing Terminal and the proposed Expansion 
Component Capacity; 

(D) cost estimates for the proposed Terminal Capacity Expansion and each 
element of the Terminal Capacity Expansion, including contingency, 
financing and escalation allowances; 

(E) a schedule of each element of the proposed Terminal Capacity Expansion; 
(F) the projected total Terminal Capacity and System Capacity following the 

Terminal Capacity Expansion; 
(G) a high level project execution strategy, which strategy will, among other 

things, identify risks and risk mitigation; 
(H) a schedule of likely reductions in Terminal Capacity and System Capacity 

during construction; 
(I) an outline of Existing User Agreement tonnages, Access Agreement 

tonnages, Conditional Access Agreement tonnages and Access Application 
tonnages and contract periods; 

(J) an estimate of what effect the proposed Terminal Capacity Expansion will 
have on each Terminal Component’s Capital Charges and Operation and 
Maintenance Charges; 
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(K) a notice that the above information is being expressly provided in 
contemplation of the 60/60 Requirement (even if the notice was given 
prior to the Commencement Date) 

(L) where a Price Ruling has been made in respect of a relevant Terminal 
Capacity Expansion, the content of the QCA’s ruling; and 

(M) where a Price Ruling has not yet been made in respect of a relevant 
Terminal Capacity Expansion, the application for a Price Ruling filed with 
the QCA under Section 12.5(a)(9). 

(3) (60/60 Requirement conclusive) Once evidence of compliance with the 60/60 
Requirement has been provided and accepted by the QCA it will not be subject 
to further review (provided that the evidence presented was not misleading or 
deceptive and there has been no dishonesty or manifest error).  

(4) (60/60 Requirement determines deemed need for Terminal Capacity 
Expansion) If Section 12.5(a)(6)(A) applies, the QCA will confirm the sufficiency 
(or sufficiencies) of evidence of the 60/60 Requirement within 20 Business Days 
of receipt of the Terminal Capacity Expansion application.  If the QCA provides 
such confirmation, it will be deemed to have accepted the need for the Terminal 
Capacity Expansion.  

(5) (QCA review if 60/60 Requirement not met) If Section 12.5(a)(6)(B) applies, the 
QCA will, within 3 months of receipt of the Terminal Capacity Expansion 
application, review whether the Terminal should be expanded in the way 
proposed by DBCT Management.  If the QCA does not accept that the Terminal 
should be expanded in the way proposed by DBCT Management, it will give 
reasons in writing. 

(i) (Tender and Contract Management Processes) 
(1) (General principles for QCA approval) The QCA will approve DBCT 

Management’s TCMP if it is satisfied that it is consistent with the following 
general principles, namely that the TCMP: 

(A) is in accordance with good industry practice; 

(B) will generate an efficient and competitive outcome; 

(C) will avoid conflict of interest or collusion amongst tenderers; 

(D) is prudent in the circumstances of the Terminal Capacity Expansion project; 
and  

(E) will avoid unreasonable exposure to contract variation claims. 
(2) (Detailed considerations for QCA approval) In particular, in considering whether 

or not to approve DBCT Management’s TCMP, the QCA will consider whether, 
(amongst other things): 

(A) there is a clear process for the calling of tenders, including having clear 
specifications for tenders, and processes for mitigating conflicts of interest 
(except when it is assessed that calling tenders is likely to be less 
advantageous than an alternative means of negotiating a contract); 

(B) (where applicable) there is a tender assessment process which contains 
clear and appropriate processes for determining the successful tender, 
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with any decisions to approve a tender that is not the lowest tender being 
appropriately justified and documented; 

(C) the basis of payment for works is clearly specified and the basis for 
undertaking the works is in accordance with good commercial practice; 

(D) there is a process for managing contracts before and after award that 
accords with good commercial practice for a project of the type and scale 
of the Terminal Capacity Expansion and provides appropriate guidance on 
the criteria that DBCT Management should apply to decisions regarding the 
management of the Terminal Capacity Expansion, including but not limited 
to: 
(i) safety during construction and operation; 
(ii) compliance with environmental requirements during construction 

and operation; 
(iii) minimising disruption to operating capacity during construction; 
(iv) accommodation of the reasonable requests of Access Holders and 

Expansion Parties to change the scope and sequence of construction 
to suit their needs; 

(v) a prudent balance between: 
(A) a higher price in return for more certainty as to final 

cost;   
(B) a lower price accepting that final cost may be less 

certain; and 
(C) costs, schedule and minimising disruption to 

operating capacity during construction; 
(vi) minimising whole of asset life costs including future maintenance and 

operating costs; and 
(vii) minimising total project cost which may at times not be consistent 

with minimisation of individual contract costs;  

(E) there is a process for managing contract variations and/or escalation that 
occurs post award of a contract, requiring that reasonable consideration be 
given to managing the risk of contract variations and/or escalation and the 
allocation of potential risks during the management of the contract and 
requiring the provision of clear documentary evidence regarding the 
nature and reasonableness of any variation and/or escalation; and 

(F) DBCT Management has engaged an auditor in accordance with Section 
12.5(l) to monitor compliance with the TCMP. 

(3) (Notification of TCMP decision by QCA) The QCA will within 20 Business Days of 
the QCA receiving all the information it requires to assess the TCMP give DBCT 
Management a notice in writing whether it will approve or not approve the 
TCMP, setting out:  

(A) reasons for its decision; and 

(B) if requested, the way the TCMP should be amended. 
(4) (Amendment of TCMP) DBCT Management may at any time and from time to 

time request amendments to an approved TCMP by giving written notice to the 
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QCA. Promptly following receipt of a request to amend the TCMP the QCA will 
approve or not approve the amendments. In considering such amendments the 
QCA will apply Sections 12.5(i)(1), 12.5(i)(2) and 12.5(i)(3). 

(j) (Indicators of prudent contract value) The QCA will accept that the value of a contract 
as awarded is prudent and will include it into the relevant Differentiated Expansion 
Component ’s Regulated Asset Base if:  
(1) the QCA has approved DBCT Management’s TCMP in accordance with Section 

12.5(i);  
(2) the QCA is satisfied that contract provisions regarding contract variations and 

escalation accord with good commercial practice; and  
(3) the auditor engaged in accordance with Section 12.5(l) certifies that the works 

have been conducted in accordance with the approved TCMP. 
(k) (Indicators of prudent variations and escalations) The QCA will accept that contract 

variations and/or escalations post award of a contract are prudent and will include 
them into the relevant Regulated Asset Base if: 
(1) (Compliance with TCMP) a contract which has been accepted as prudent under 

Section 12.5(j) has been managed in accordance with the approved TCMP;  
(2) (Auditor certification) the auditor engaged in accordance with Section 12.5(l) has 

certified that contract variations and/or escalations have been handled in a 
manner consistent with the relevant contract provisions; and  

(3) (Variations and escalations) the QCA is satisfied that the cost of contract 
variations and/or escalations is otherwise appropriate, having regard to the 
following: 

(A) whether adequate consideration was given to properly managing the risk 
of contract variations and/or escalation or the allocation of potential risks 
during the awarding and management of the contract;  

(B) whether the contract has been appropriately managed when regard is had 
for matters outlined in Section 12.5(i)(2)(D);  

(C) whether the contract variations and/or escalations are appropriately 
justified; and 

(D) whether the contract has been managed with a regard to a prudent 
balance between costs, schedule and minimising disruption to operating 
capacity during construction.   

(l) (Independent external audit) As part of the implementation of the approved TCMP, 
DBCT Management will engage an independent external auditor to audit the 
compliance of DBCT Management's tender and contract management processes with 
the TCMP approved under this Section 12.5.  The process in this regard will be as 
follows: 
(1) (Appointment) DBCT Management will appoint the auditor, subject to obtaining 

the QCA’s prior approval of the selection of the auditor and the QCA’s prior 
approval of the terms and conditions of the engagement of the auditor; 

(2) (Acknowledgement of duty) the auditor will be required to acknowledge and 
accept that the auditor owes a separate contractual duty of care to the QCA in 
the provision of the audit and, in the event of a conflict between the auditor’s 
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obligations to DBCT Management and its duty of care to the QCA, the auditor’s 
duty of care to the QCA will take precedence; 

(3) (Audit process to be agreed and approved) the auditor must agree the 
processes for conducting an audit with DBCT Management and obtain the QCA’s 
approval of the audit process. The audit process will consist of a proposed work 
program, including audit costs (which shall be payable by DBCT Management and 
included in the Regulated Asset Base (of the Existing Terminal if Socialised, or 
Differentiated Expansion Component if Differentiated), for the execution of the 
audit; 

(4) (Provision of information to auditor) DBCT Management will, within a 
nominated timeframe that is determined by the auditor to be reasonable after 
consultation with DBCT Management, provide any relevant information the 
auditor reasonably requires for the purpose of conducting the audit; 

(5) (Confidentiality deed) if required by DBCT Management, the auditor will enter 
into a confidentiality deed with DBCT Management in relation to any information 
provided by DBCT Management to the effect that it must keep the information 
confidential and only use that information for the purpose of conducting the 
audit and completing the audit report detailed below; 

(6) (Audit reports) the auditor will compile an audit report identifying whether DBCT 
Management has complied in all material respects with the approved TCMP 
including in relation to contract variations and/or escalation. If the auditor 
identifies that DBCT Management has not complied in all material respects with 
the approved TCMP, then the audit report is also to contain details on the 
relevant non-compliance, any reasons stated by DBCT Management for the 
relevant non-compliance, and whether the non-compliance was reasonable in 
the circumstances; 

(7) (Progress reports) the auditor will provide progress reports on the audit process 
every 6 months. The auditor will also provide a copy of the audit report to DBCT 
Management and the QCA upon completion of the audit.  The QCA may publish 
the audit report if it considers it appropriate; and 

(8) (QCA may require additional detail) if the QCA forms the view that any of the 
auditor’s reports (whether progress reports or a final report) are lacking in detail 
or otherwise deficient, the QCA may direct DBCT Management to instruct the 
auditor to review their report and, in doing so, to address the concerns of the 
QCA. 

(m) (Prudency of Other Costs) 
(1) (QCA to assess prudency) The QCA will undertake an assessment of the 

prudency of Other Costs, and costs to which Section 12.5(e)(2) applies, after the 
relevant costs have been expended, in accordance with its usual practice for the 
assessment of the prudency of capital expenditure undertaken by regulated 
entities. 

(2) (Considerations relating to prudency) In assessing whether actual capital 
expenditure is prudent, the QCA will have regard for the scope of the works 
undertaken, the standard of the works undertaken and the reasonableness of 
the cost of works undertaken.   
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(3) (Factors relevant to scope of work) In assessing the scope of the works and any 
associated ancillary services undertaken, the QCA will have regard to (amongst 
other things): 

(A) the scope of the proposed Terminal Capacity Expansion;  

(B) the current Terminal Master Plan and System Master Plan (or to the extent 
that there is no current System Master Plan, the considerations DBCT 
Management is required to have regard to under Section 15.2(c); 

(C) the extent of current contracted demand, likely future demand and any 
spare capacity considered appropriate, and the need for capital works to 
accommodate that demand; 

(D) the appropriateness of DBCT Management’s processes to evaluate and 
select proposed capital works, including the extent to which alternatives 
are evaluated as part of the process; 

(E) the extent to which capital projects that were undertaken were subjected 
to DBCT Management’s evaluation and selection process; and 

(F) the extent to which consultation has occurred with relevant stakeholders 
about the proposed capital works. 

(4) (Factors relevant to standard and specifications) In assessing the standard and 
specifications of the works undertaken, the QCA will ensure that the proposed 
works do not involve any unnecessary works or contain design standards that 
exceed those standards necessary to comply with Clause 12.1 of the Port 
Services Agreement and clause section 11, Schedule E of this Undertaking.  

(5) (Factors relevant to reasonableness) In assessing the reasonableness of the cost 
of works undertaken, the QCA will have regard to, (among other things): 

(A) the level of such costs and risks relative to the scale, nature, cost and 
complexity of the project; 

(B) the circumstances prevailing in the markets for engineering, equipment 
supply and construction; 

(C) the manner in which the Terminal Capacity Expansion has been managed, 
including but not limited to the manner in which DBCT Management has 
balanced the needs of: 
(i) safety during construction and operation; 
(ii) compliance with environmental requirements during construction 

and operation; 
(iii) minimising disruption to operating capacity during construction;  
(iv) accommodating the reasonable requests of Access Holders to change 

the scope and sequence of the works undertaken to suit their needs; 
(v) a prudent balance between: 

(A) a higher price in return for more certainty as to final 
cost;  

(B) a lower price, accepting that final cost may be less 
certain; and 
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(C) costs, schedule and minimising disruption to 
operating capacity during construction; 

(vi) minimising whole of asset life costs including future maintenance and 
operating costs; and 

(vii) minimising the total cost of the Terminal Capacity Expansion which 
may at times not be consistent with minimisation of individual costs.  

(6) (Assessing capital expenditure) In assessing the prudency of capital expenditure 
undertaken, the QCA will take advice as necessary from independent advisors 
using appropriate benchmarks and experience, and consult as necessary with 
relevant stakeholders (the cost of which advisers will be borne by DBCT 
Management at the discretion of the QCA). 

(7) (Audit costs) The costs of the external auditor referred to in Section 12.5(l) and 
the advisers referred to in Section 12.5(m)(6) (where payable by DBCT 
Management) will form part of the Other Costs. 

(8) (Inclusion in asset base) The QCA will include all prudent capital expenditure into 
the Regulated Asset Base (of the Existing Terminal if Socialised, or Differentiated 
Expansion Component if Differentiated).  

(n) (Preliminary assessment of Other Costs) If requested by DBCT Management, the QCA 
will undertake a preliminary assessment of the reasonableness of the Other Costs and 
shall advise DBCT Management of the results of such assessment.  The QCA will not be 
bound by this assessment when determining the prudency of actual capital 
expenditure and whether the capital expenditure should be included in the Regulated 
Asset Base (of the Existing Terminal, or Differentiated Expansion Component as 
applicable). 

(o) (Interim Reference Tariffs be determined before Completion of Terminal Capacity 
Expansion) Prior to the Completion of a Terminal Capacity Expansion DBCT 
Management must submit a draft amending access undertaking in accordance with 
Schedule C, Part A, Section 5 of the Undertaking to provide for: 
(1) an interim ARR, Revenue Cap and Reference Tariff (which interim ARR, Revenue 

Cap and Reference Tariff is based on forecast costs) to apply to the Expansion 
Component from the first day of the Month following the Month in which a 
Terminal Capacity Expansion is Completed and handed over to the Operator, 
until approval by the QCA of an amended ARR, Revenue Cap and Reference Tariff 
for the Expansion Component which are based on the actual costs of the 
Terminal Capacity Expansion; and 

(2) a mechanism for the adjustment of Access Charges for the Expansion Component 
(to the extent that they are affected by a Terminal Capacity Expansion) so as to 
reconcile the difference between Access Charges which are based on forecast 
costs and Access Charges which are based on actual costs, with the purpose that 
DBCT Management and Reference Tonnage Access Holders will be placed in the 
same position they would have been in had the Access Charges which were 
payable in respect of the Expansion Component were originally based on the 
actual costs of the Terminal Capacity Expansion and not the forecast costs. 

(p) (Consistency of Interim Reference Tariff with earlier pricing reviews) Where a draft 
amending access undertaking is submitted in accordance with Section 12.5(o)(1) 
above, the interim AARARR, Revenue Cap, Reference Tariff and Access Charges to 
apply to the Expansion Component shall: 
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(1) be calculated in accordance with Schedule C, Part A, Section 5 of the 
Undertaking; 

(2) include any information about queuing and how the relevant queue is to be 
managed; and 

(3) be consistent with any relevant Price Ruling. 
(q) (Adjustment of Interim Reference Tariff etc following Completion and determination 

of actual costs) Promptly following the Completion of a Terminal Capacity Expansion 
and the determination of the actual costs of that Capacity Expansion, DBCT 
Management must submit a draft amending access undertaking which shall: 
(1) be calculated in accordance with Schedule C, Part A, Section 5 of the 

Undertaking;  
(2) include any updated information as required by section 12.5(o);  
(3) be consistent with any applicable Price Ruling,  

and which draft amending access undertaking may take the form of a variation to 
any draft submitted pursuant to Section 12.5(o) if it is not yet approved by the QCA. 

12.6 Return on capital applicable to Terminal Capacity Expansions 
(a) (WACC(2)) In the event of a Terminal Capacity Expansion, costs incurred in the 

Terminal Capacity Expansion and approved by the QCA pursuant to Section 12.5, 
including construction related financing costs, (which will include a return on capital 
over the construction period on the Terminal Capacity Expansion expenditure 
incurred), will be included in the Expansion Component’s Regulated Asset Base upon 
which the ARR and Reference Tariff are determined. The return on capital over the 
construction period to be included in the Regulated Asset Base (of the Existing 
Terminal if Socialised, or Differentiated Expansion Component if Differentiated) will be 
calculated at the WACC(2) Rate.  

(b) (WACC(3)) The return on capital to apply to the Regulated Asset Base (of the Existing 
Terminal if Socialised, or Differentiated Expansion Component if Differentiated), when 
calculating the ARR and Reference Tariffs to apply from the first day of the Month 
following the Completion and handover to the Operator of the Terminal Capacity 
Expansion, will be calculated at the WACC(3) Rate. 

(c) (WACC(1)) The return on capital to apply to other components of the Regulated Asset 
Base (of the Existing Terminal if Socialised, or Differentiated Expansion Component if 
Differentiated) will continue to be calculated at the WACC(1) Rate.   

12.7 Unreasonable and uneconomic proposed Terminal Capacity Expansions 
If, having regard to: 
(a) the actual or anticipated long-term demand for the Services; 
(b) the extent to which a Terminal Capacity Expansion under the relevant stage of the 

Terminal Master Plan would produce capacity in excess of demand; 
(c) the cost of the Terminal Capacity Expansion; 
(d) the extent to which DBCT Management can demonstrate on reasonable evidence that 

the costs of the Terminal Capacity Expansion would be unlikely to be accepted by the 
QCA as forming part of the cost base for the purposes of determining Access Charges 
in respect of that Terminal Capacity Expansion; and 

(e) the long-term nature of DBCT Management’s investment in the Terminal,  
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the cost to DBCT Management of complying with Sections 12.3, 12.4 and 12.5 would be 
unreasonable and uneconomic, DBCT Management may submit to DBCT Holdings a written 
proposal that: 
(f) provides details of the above matters; and 
(g) proposes a modification to or temporary delay in the Terminal Capacity Expansion that 

would otherwise be required to be undertaken under this Section 12, on terms and 
conditions that are not inconsistent with the objectives in Clause 2.2 of the Port 
Services Agreement, 

and DBCT Management and DBCT Holdings will consult with one another, the State, Access 
Holders and Access Seekers, in good faith in respect of the proposal. DBCT Holdings will not 
unreasonably withhold or delay its agreement to such modification or delay. DBCT 
Management will be relieved of its obligations under this Section 12 to the extent that DBCT 
Holdings agrees to modify or delay a Terminal Capacity Expansion (whether such agreement 
is given under the Undertaking or the Port Services Agreement). 

12.8 Inability to proceed with a proposed Terminal Capacity Expansion 
If DBCT Management would otherwise be required to proceed with a Terminal Capacity 
Expansion but, despite its best endeavours, is:  
(a) unable to procure a relevant tenure to or interest in land or seabed necessary for such 

Terminal Capacity Expansion; 
(b) unable to procure an approval in respect of the occupation or operation of the 

Terminal, that is required for DBCT Management to lawfully undertake any 
construction or development otherwise required by a Terminal Capacity Expansion 
under this Section 12; or 

(c) reasonably of the view that it is not possible to increase Terminal Capacity, 
then the obligations of DBCT Management under this Section 12 will be suspended to the 
extent affected by that inability while that inability continues. DBCT Management will 
continue to use its best endeavours to (as applicable) procure that approval (including 
amending, resubmitting or substituting the application and amending the relevant design or 
work program for the construction or development to procure the approval), procure the 
interest or tenure, or identify a means of increasing Terminal Capacity. 

12.9 Terminal Capacity Expansions to comply with Terminal Master Plan 
If DBCT Management wishes to undertake a Terminal Capacity Expansion under this Section 
12, it will  do so by undertaking the next applicable stage or stages of development 
contemplated by the Terminal Master Plan (which is intended to be integrated with the 
System Master Plan) that are necessary to at least provide the necessary relevant additional 
Handling capacity. 

12.10 Non-expansion Capital Expenditure 
(a) (Good Operating and Maintenance Practice and Port Services Agreement) DBCT 

Management will incur Capital Expenditure which does not relate to a Capacity 
Expansion as is necessary to ensure: 
(1) that the Terminal complies with Good Operating and Maintenance Practice; and 
(2) that DBCT Management complies with its obligations under the Port Services 

Agreement. 
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(b) (Streamlined approval of Capital Expenditure) The QCA will be obliged to accept that 
Capital Expenditure (which does not relate to a Terminal Capacity Expansion) is 
prudent and include it in the relevant Regulated Asset Base:  
(1) provided that DBCT Management confirms, to the reasonable satisfaction of the 

QCA, that the expenditure incurred falls within the definition of Capital 
Expenditure;  

(2) if: 
(A) the Capital Expenditure is unanimously approved by all Access Holders 

whose Reference Tariff is calculated by reference to the relevant Regulated 
Asset Base(s); or 

(B) no Access Holder at the relevant time objected to the Capital Expenditure 
within 20 Business Days after receiving written notice of the estimated 
Capital Expenditure from DBCT Management which expressly drew their 
attention to this Section; and  

(3) if the Operator has recommended in writing the incurring of the Capital 
Expenditure. 

(c) (Inclusion of Capital Expenditure where specific criteria satisfied) The QCA will accept 
into the relevant Regulated Asset Base Capital Expenditure which: 
(1) does not relate to a Terminal Capacity Expansion; and 
(2) does not comply with all the conditions in Section 12.10(b),   
if the QCA forms the view that such expenditure is prudent having regard to (among 
other things): 
(3) the need for the work to be undertaken for the efficient operation and use of the 

Terminal having regard to demand, cost benefit and other relevant factors; 
(4) the scope of the work undertaken; 
(5) the standard of the work undertaken; 
(6) the circumstances prevailing in the markets for engineering, equipment supply 

and construction; 
(7) safety during construction and operation; 
(8) compliance with environmental requirements during construction and operation; 
(9) minimising whole of asset life costs; and 
(10) the advice of independent advisors using appropriate benchmarks and 

experience and which advisors are appointed (and paid for) by the QCA or paid 
for by DBCT Management. 

13 Terms and conditions of Access 

13.1 Access Agreements 
(a) (Standard Access Agreement guide for all access) The granting of Access will be 

underpinned by the Standard Access Agreement. 
(b) (Parties to Access Agreements) The parties to each Access Agreement will include 

DBCT Management, DBCT Trustee and the  relevant Access Holder.  
(c) (Consistency with Standard Access Agreement) If the Access Seeker so requires 

(although DBCT Management and the Access Seeker are able to agree otherwise), the 
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Access Agreement will, in all material respects be consistent with the Standard Access 
Agreement. 

(d) (Different terms) DBCT Management or an Access Seeker may seek Access on terms 
which are different (Different Terms) from the Standard Access Agreement, but if 
either does so: 
(1) DBCT Management may, acting reasonably: 

(A) decline to agree to any such Different Term (for example if accepting the 
Different Term would create obligations which would be impractical for it 
to comply with or incur unreasonable expense which it could not recoup 
from the Access Seeker or cause it to breach another Access Agreement or 
Existing User Agreement or materially disadvantage other Access Holders); 
and 

(B) require that charges other than the Reference Tariff apply if the Different 
Terms result in a risk profile or costs (direct or indirect) to it different from 
those that would have applied under the Standard Access Agreement; or 

(2) an Access Seeker may, acting reasonably: 
(A) decline to agree to any such Different Term (for example, if accepting the 

Different Term would result in a material and adverse risk or cost position 
that is inconsistent with an appropriate and symmetrical risk and cost 
allocation between the contracting parties; and 

(B) require that charges other than the Reference Tariff apply if the Different 
Terms result in a risk profile or costs (direct or indirect) to it different from 
those that would have applied under the Standard Access Agreement. 

and if the parties cannot agree on any such matter, it may be referred to the QCA for 
determination. 

(e) (Standard Access Agreement is guide for access negotiations) For Access required on 
terms other than the Standard Access Agreement, the terms of the Standard Access 
Agreement will provide guidance as to the terms and conditions that are to be 
included in the relevant Access Agreement. 

(f) (Different Terms in a Conditional Access Agreement) If an Access Seeker is unwilling 
to agree to any Different Terms required by DBCT Management in respect of the 
Conditional Access Agreement and DBCT Management or the Access Seeker Disputes 
the Different Terms, the Conditional Access Agreement to be executed will take effect 
subject to any new or amended Different Terms which the QCA determines or 
approves arising out of the Dispute.  

(g) (Execution copies to be prepared) Once an Access Seeker has notified DBCT 
Management that it is satisfied, subject to Section 13.1(f), with the terms and 
conditions of the Access Agreement as drafted, DBCT Management will, as soon as 
reasonably practicable, provide a final Access Agreement to the Access Seeker for 
execution.  

(h) (Prompt execution) The parties will use reasonable efforts to duly execute the final 
Access Agreement as soon as practicable after negotiations are finalised. 

13.2 Minimum Term of Access Agreements 
(a) (10 years where Terminal Capacity Expansion required)  
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(1) An Access Agreement which will, if entered into by DBCT Management, require a 
Terminal Capacity Expansion, must:  
(A) provide for the Handling of coal for a minimum term of 10 years; and 
(B) not allow the Access Holder to voluntarily reduce the Annual Contract 

Tonnage earlier than the end of that 10 year period, except for any right of 
DBCT Management to terminate for default. 

(2) A series of Access Agreements which will, if entered into by DBCT Management 
with an Access Seeker, require a Terminal Capacity Expansion must:  
(A) provide for the Handling of coal for a minimum Weighted Average Term of 

10 years; and 
(B) not allow the Access Holder to voluntarily reduce the Annual Contract 

Tonnage under any Access Agreement in the series earlier than the tenth 
anniversary of commencement of the term of the latest-dated Access 
Agreement in the series, except for any right of DBCT Management to 
terminate for default. 

(b) (Replacement Agreements for existing mines) An Access Agreement in respect of an 
existing mine for which there is already an Access Agreement or Existing User 
Agreement may be for any term, but: 
(1) if it is for less than 5 years that term and the relevant tonnages must correspond 

with the expected remaining life of that mine; and  
(2) no option to extend the term may be granted under it if the term is for less than 

10 years.   
(c) (Constraints on term for new mine) The term of an Access Agreement relating to a 

new mine (including a mine where production is being resumed after a full closure or a 
sustained period of dormancy), may be for any term, but  
(1) if it is for a term of less than 5 years, DBCT Management may reserve the right to 

terminate it on not less than 12 months’ notice if: 
(A) DBCT Management executes an Access Agreement for a period in excess of 

5 years, commencing during that term; and 
(B) DBCT Management would have been unable to execute that new Access 

Agreement without a Terminal Capacity Expansion of the Terminal, had the 
first mentioned Access Agreement not been terminated at that time; and 

(2) no option to extend the term may be granted under it if the agreement provides 
for the Handling of coal for a term of less than 10 years.  

(d) (Increased Tonnage or term is deemed new Access Agreement) For clarification, 
increasing the term of, or Annual Contract Tonnage under, an Access Agreement or 
Existing User Agreement will be taken to constitute a separate Access Agreement in 
respect of the increased term or tonnage for the purposes of this Section 13.2 (except 
to the extent that an Access Holder under an Existing User Agreement has a 
contractual right to require the increase, on terms which are inconsistent with this 
paragraph). 

(e) (Clarification re options) Reference to an Access Agreement in this Section 13.2 does 
not include an Access Agreement resulting from the exercise of an option to renew or 
extend the term under a previous access agreement. 
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14 Whole of supply chain efficiency 

14.1 (Engagement in Dalrymple Bay Coal Chain efficiency improvement)  
DBCT Management will, on a “best endeavours” basis, engage with other stakeholders to 
develop and implement mechanisms to improve the overall efficiency of the Dalrymple Bay 
Coal Chain (including forums established pursuant to or arising out of a Memorandum of 
Understanding dated 1 April 2008 between stakeholders in the DBCT Coal Chain or any 
subsequent agreement or arrangement replacing or pursuant to that Memorandum of 
Understanding). 

14.2 (Amend Undertaking to comply with Agreed Supply Chain Outcome)  
If DBCT Management and each Access Holder reach agreement on mechanisms to improve 
the overall efficiency of the Dalrymple Bay Coal Chain, DBCT Management will: 
(a) consult with the Access Holders regarding the amendments to this Undertaking 

reasonably required to implement the agreed mechanisms (to the extent relevant to 
the Services, the Terminal or this Undertaking); and 

(b) submit to the QCA for approval a draft amending access undertaking incorporating the 
amendments to this Undertaking which are reasonably required to implement the 
agreed mechanisms (to the extent relevant to the Services, the Terminal or this 
Undertaking).  

15 Master plans 

15.1 Terminal Master Plan 
(a) (What the Terminal Master Plan is) The Terminal Master Plan is the framework and 

reasoning for the expansion of the Terminal in the most logical and efficient way.  It is 
intended to be a part of, and integrated with, the System Master Plan (and to the 
extent that at any time there is no System Master Plan, having regard to DBCT 
Management’s knowledge of the System and System Capacity for the relevant period). 

(b) (Schedule F) Until changed pursuant to the Undertaking and the Port Services 
Agreement, the Terminal Master Plan is the Terminal Master Plan in Schedule F. 

(c) (Annual review) DBCT Management must review the Terminal Master Plan at least 
annually and otherwise in accordance with its obligations under the Port Services 
Agreement. 

(d) (Consultation) Without limiting Section 15.1(c) DBCT Management must consult with 
all other Service Providers, Access Holders, Access Seekers and the Operator in respect 
of any proposed amendment to the Terminal Master Plan. 

(e) (DBCT Management to make copies available) DBCT Management must make a copy 
of the Terminal Master Plan available to each other Service Provider and to each 
Access Holder and Access Seeker, the Operator and the QCA (which may be by way of 
reference to a website) promptly after each amendment of the Terminal Master Plan. 

15.2 System Master Plan 
(a) (Participate in System Master Planning) DBCT Management must use its reasonable 

endeavours to: 
(1) (to the extent that it has not already occurred at the Commencement Date) 

reach agreement with each other Service Provider and DBCT Holdings (after 
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consultation with those stakeholders and with all Access Holders and Access 
Seekers and the Operator) on a System Master Plan; and 

(2) review (and if necessary revise) that System Master Plan by agreement with each 
other Service Provider, following ongoing consultation with all the above 
mentioned stakeholders. 

(b) (Withdrawal from System Master Planning) DBCT Management may at any time, 
acting reasonably propose amendments to an existing or proposed System Master 
Plan. If after a reasonable time each other Service Provider does not agree to the 
amendments proposed by DBCT Management, DBCT Management may withdraw its 
agreement in respect of that System Master Plan in which case there will be assumed 
to be no System Master Plan for the purposes of this Undertaking.  DBCT Management 
will publish on its website its reasons for withdrawing its agreement to a System 
Master Plan. 

(c) (If no System Master Plan) If at any time for any reason there is (or is deemed to be) 
no System Master Plan in force, where a provision of this Undertaking requires DBCT 
Management (or the QCA) to have regard to a System Plan, DBCT Management (or the 
QCA, as relevant) will have regard to the Terminal Master Plan together with what it 
reasonably considers to be the present and likely future state of the other relevant 
components of the System and what DBCT Management (or the QCA, as relevant) 
reasonably understands to be generally accepted System operating assumptions. 

(d) (Protection of DBCT Management) DBCT Management will not be liable to the QCA or 
an Access Seeker (and the Standard Access Agreement will provide that DBCT 
Management will not be liable to an Access Holder who executes it) if DBCT 
Management makes a good faith and reasonable attempt to comply with this Section 
15. 

(e) (DBCT Management's obligations in System Master Planning process) The following 
apply to DBCT Management in relation to its endeavours to agree a System Master 
Plan pursuant to Section 15.2(a) and 15.2(b): 
(1) DBCT Management must fully and promptly provide to all other relevant 

Stakeholders all information (to the extent that it is available to DBCT 
Management) which might reasonably be considered to be relevant for the 
purpose of determining a System Master Plan (but this does not require DBCT 
Management to disclose any information which could reasonably be considered 
to be commercially sensitive to it or any Access Holder or Access Seeker); and 

(2) DBCT Management must, as far as practicable, work cooperatively with each 
other Service Provider (for example regularly provide information relevant to 
System Capacity and, as far as practicable, using reasonable endeavours to agree 
on the joint engagement of experts for the purpose of the Undertaking and 
similar obligations by other Service Providers). 

16 Transitional arrangements 

Nothing in this Undertaking requires a party to an Existing User Agreement to vary a term or 
provision of that Existing User Agreement. 
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17 Dispute resolution 

17.1 Disputes 
(a) (Disputes under this Undertaking) If any dispute or question arises under this 

Undertaking or in relation to the negotiation of Access between an Access Seeker or 
Access Holder and DBCT Management (Dispute) then, unless otherwise expressly 
agreed by both parties, such Dispute will be resolved in accordance with this Section 
17 and either party may give to the other party to the Dispute notice in writing 
(Dispute Notice) specifying the Dispute and requiring that it be dealt with in the 
manner set out in this Section 17. 

(b) (Disputes under Access Agreements) Unless otherwise agreed by the parties, Disputes 
under an Access Agreement or Existing User Agreement will be dealt with in 
accordance with the provisions of that Access Agreement or Existing User Agreement 
and are not dealt with under this Undertaking. 

17.2 Chief Executive resolution 
(a) (Reference to CEOs) Unless otherwise agreed by both parties or provided for in this 

Undertaking, any Dispute will be referred in the first instance and in any event within 
10 Business Days of the giving of the Dispute Notice to the Chief Executive of DBCT 
Management (or his or her nominee) and the Chief Executive of the Access Seeker (or 
his or her nominee) for resolution. 

(b) (Reference to expert) In the event that: 
(1) resolution is not reached within 10 Business Days of referral; or 
(2) either Chief Executive appoints a nominee in accordance with this Section 17 

that is unacceptable to the other party, 
the relevant Dispute may, by agreement between DBCT Management and 
the Access Seeker or Access Holder, be referred for resolution by an expert 
in accordance with Section 17. Failing such agreement, either party may 
refer the Dispute to the QCA in accordance with Section 17. 

17.3 Expert determination 
Where a matter is referred to an expert in accordance with Section 17.2 or as otherwise 
specified in accordance with this Undertaking, then the following will apply: 
(a) (Appointment) An expert may be appointed by the parties, or where agreement 

cannot be reached by the parties within 20 Business Days, in the case of financial 
matters, by the President for the time being of the Australian Society of Certified 
Practicing Accountants and, in the case of non-financial matters, the President for the 
time being of the Institution of Engineers, Australia; 

(b) (Criteria for expert) In any event the expert must: 
(1) have appropriate qualifications and practical experience having regard to the 

nature of the Dispute; 
(2) have no interest or duty which conflicts or may conflict with his or her function 

as expert, he or she being required to fully disclose any such interest or duty 
before his or her appointment; and 

(3) not be a current or immediate past employee of the Access Seeker or DBCT 
Management or of a Related Party Body Corporate of either of them; 
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(c) (Acceptance of appointment) The expert appointed pursuant to this Section 17.3 must 
not act until the expert has given written notice of the acceptance of his or her 
appointment to both parties; 

(d) (Provision of information to expert) The parties must upon request by the expert, 
provide or make available to the expert: 
(1) all information in their possession or control (other than Confidential 

Information); 
(2) all Confidential Information (subject to entry into arrangements to preserve 

confidentiality which are acceptable to all relevant parties, acting reasonably); 
and 

(3) all other assistance, 
that the expert may reasonably require. Any such information or assistance 
must be provided as soon as reasonably practicable. Any determination 
made by an expert in relation to a Dispute must be consistent with the 
provisions of this Undertaking; 

(e) (Determination to be given to each party) The expert will provide both parties with a 
copy of the determination in relation to the Dispute within a reasonable time after his 
or her appointment; 

(f) (Confidentiality) The expert appointed pursuant to this Section 17.3 is required to 
undertake to the parties in writing to keep confidential all matters coming to his or her 
knowledge by reason of this appointment and performance of his or her duties; 

(g) (Not arbitration) Any person nominated as an expert pursuant to this Section 17.3 is 
deemed to be and must act as an expert and not as an arbitrator. The law relating to 
arbitration including, without limitation, the Commercial Arbitration Act 2013 (Qld) as 
it may be amended from time to time, does not apply to the expert or to the 
determination or to the procedures by which the expert may reach that 
determination; 

(h) (Expert's decision final) In the absence of manifest error, the decision of the expert is 
final and binding upon the parties. If a party believes that there was a manifest error it 
may refer the matter to the QCA for a determination. If the QCA determines that there 
was a manifest error, then the parties may agree to refer the Dispute to another 
expert in accordance with this Section 17.3, or failing such agreement, either party 
may refer the Dispute to the QCA for resolution in accordance with Section 17.4; and 

(i) (Costs of expert) The costs of the expert and the reasonable costs of the parties are to 
be borne by the parties in such proportions as determined by the expert. If two or 
more Access Holders are parties to a Dispute involving substantially the same issues 
and there are no special circumstances making it necessary or desirable for them to be 
separately represented, it will only be reasonable for those Access Holders in 
aggregate to recover the costs of being collectively represented in any Dispute. 

17.4 Determination by the QCA 
(a) (Division 5 Part 5 process) If a Dispute is referred to the QCA in accordance with this 

Undertaking, then Division 5 of Part 5 of the QCA Act will apply. The QCA must not 
make an access determination that is inconsistent with this Undertaking (unless all 
parties agree and no other relevant stakeholder is adversely affected). 

(b) (Process in other cases) If an issue is referred to the QCA for determination as 
specified in accordance with this Undertaking but does not constitute a Dispute for the 
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purposes of Division 5 of Part 5 of the QCA Act, then the QCA will make a 
determination through any process that it considers appropriate, provided that: 
(1) prior to considering the issue, the QCA advises both parties of the process that it 

will use to make the determination and both parties are given the opportunity to 
advise the QCA of any concerns they may have with that process and receive a 
response from the QCA as to how it will deal with such concerns, if at all; and 

(2) the QCA must not make an access determination that is inconsistent with this 
Undertaking (unless all parties agree and no other relevant stakeholder is 
adversely affected). 

(c) (Costs awarded as QCA determines) The costs of the QCA and the reasonable costs of 
the parties are to be borne by the parties in such proportions as determined by the 
QCA. If two or more Access Holders are parties to a Dispute involving substantially the 
same issues and there are no special circumstances making it necessary or desirable 
for them to be separately represented, it will only be reasonable for those Access 
Holders in aggregate to recover the costs of being collectively represented in any 
Dispute. 
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Schedule A – Access Application Form and Renewal Application Form 

Access Application Form  

[Note: this form to be issued on Access Seeker’s letterhead]



DBCT 2017 AU Schedule A – Access Application Form and Renewal Application Form 

  Page 75 

  
Access Application Form 
 

 
Dalrymple Bay Coal Terminal 

 
Access Application 

 
 
To: The Chief Executive Officer 
 DBCT Management 

DBCT Access Application 

 Level 15 Waterfront Place 

 1 Eagle Street 

 BRISBANE  QLD  4000 

 

TAKE NOTICE that the Access Seeker named below applies for Access to the Services at Dalrymple Bay Coal Terminal 
pursuant to section 5.2 of the Access Undertaking. 

 

Name of Access Seeker  
Origin of Coal (name of mineMine 
Name) 

 

Street address   
Telephone  
Attention  
Email address  
 

The Access Seeker warrants that it has: 

(a) rights to below rail infrastructure; and/or 
(b) made or will promptly make an application to the relevant railway infrastructure service provider to obtain 

rights to rail infrastructure (which it reasonably expects will be granted if this Access Application is granted); 
and/or 

(c) otherwise made arrangements,  

to ensure that rail access is sufficient to deliver to the Terminal the tonnages which are the subject of this Access 
Application.  

 

Category of Access Application: 

(tick applicable category) 
A A new Access Seeker (please (1) complete Schedule A attached and (2) provide evidence of solvency or 

security offered to enable DBCT Management to assess creditworthiness).  
B An existing Access Holder seeking additional capacity (including an extension of the Term) pursuant 

to a mechanism in its Access Agreement (as contemplated by section 5.11 of the Access 
Undertaking). 

 

C An existing Access Holder seeking additional capacity (including an extension of the Term) other than 
in the circumstances contemplated by 5.11 of the Access Undertaking.  

 For existing Access Holders making a category B or C application, please complete the declaration 
below or Schedule A attached:  
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 I confirm that all details required by Schedule A attached in relation to the Services required at DBCT, 
and any Security required, will be as per our existing Access Agreement [tick box at right].  

 [Note: If box is not ticked, please complete Schedule A attached]  
Name 
 

DBCT Management use only 
Received Date:  
 
 
     
Access Application Date:        
[per section 5.4(b) of the Access Undertaking] 

Position 
 
Signed 
 
Date 
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Schedule A to the Access Application of [insert name] 
(Note – where the Access Seeker is an Existing Access Holder and the details are relevantly the same as the Services 
being provided under the Access Agreement, state “as existing”.  Cross reference to further sheets to be attached 
where there is insufficient room in the table below. 

 

1 Name and contact details As above 
2 Stockpiling requirements  
3 Blending requirements  
4 Number of products  
5 Date of commencement of delivery of coal to the Terminal  
6 Description of each type of coal (including coal qualities such as moisture content, dust 

extinction moisture level, “stickiness”, and contamination levels and any special 
requirements the Access Seeker has in relation to its coal, including any special equipment 
or particular Handling processes) to be delivered to the Terminal 

 

7 Net tonnes of coal per annum requested for each Financial Year where access is requested Year 
                Mtpa 

8 Proposed number of trains and wagons per train for each week from the proposed date of 
commencement of the delivery of coal to the Terminal to the end of the first full Financial 
Year: 

 

9 Proposed gross tonnes per wagon  
10 To the extent possible, the number, type and respective gross and deadweight tonnages of 

vessels, on a month by month basis, expected to ship the Access Seeker’s coal from the 
proposed date of the commencement of the delivery of coal to the Terminal to the end of 
the first full Financial Year, including details of the numbers of single and part vessel 
consignments. 

 

11 Requirements for trial shipments (if any)  
12 • A report prepared by a ‘competent person’ (as defined in the JORC Code) in accordance 

with the JORC Code and the Coal Guidelines which provides an estimate of Marketable 
Coal Reserves and Coal Resources as at the date the report is prepared (which must be 
within 12 months of the date of the Access Application)  which are to be allocated for 
shipment under the Access Seeker’s Access Agreement.  The estimate must be 
calculated in accordance with the JORC Code and the Coal Guidelines.  The report and 
the key documents used to develop the report must be verified by a ‘competent 
person’ (as defined in the JORC Code). 

• An explanation of how the estimate of Marketable Coal Reserves and Coal Resources in 
the report is consistent with having sufficient: 
• Marketable Coal Reserves for the net tonnes of coal per annum requested for each 

of the first 5 Financial Years in item 7 in  respect of which Access is applied for; and 
• Coal Resources, together with the Marketable Coal Reserves, for the net tonnes of 

coal per annum requested for each Financial Year in item 7. 

 

13 • A description of the coal mine project that will be used as the source of coal to be 
delivered by the Access Seeker to the Terminal (Source Mine Project). 

• The project timeline (including key milestones) for the construction, commissioning 
and production phases of the Source Mine Project. 

• An explanation of how the Source Mine Project is currently tracking against the project 
timeline and a description of the current stage of the Source Mine Project. 

• An explanation of how the project timeline referred to above is consistent with the 
date for commencement of delivery of coal to the Terminal (as specified in item 5). 

• An assessment of the prospects of the Access Seeker obtaining any debt or equity 
finance required in order for the Source Mine Project to achieve the key milestones 
referred to in the project timeline including commencement of the production phase. 

• The Access Seeker’s progress in obtaining the necessary approvals for the Source Mine 
Project. 

 

 
Name Signed 
Position 
DateSigned 
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Date 
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Access Renewal Form  

[Note: this form to be issued on Access Seeker’s letterhead] 

To: The Chief Executive Officer 
 DBCT Management 

DBCT Renewal Application 

Renewal Application Form 

 

 

Dalrymple Bay Coal Terminal 

 

Renewal Application 

 

To: The Chief Executive Officer 

 DBCT Management 

 Level 15 Waterfront Place 

 1 Eagle Street 

 BRISBANE  QLD  4000 

 

TAKE NOTICE that the Access Seeker named below applies to renew its Access Application for Access to the Services at 
Dalrymple Bay Coal Terminal pursuant to section 5.3A of the Access Undertaking. 

 

Name of Access Seeker  
Origin of Coal (name of mineMine 
Name) 

 

Street address   
Telephone  
Attention  
Email address  
 

The Access Seeker warrants that it has: 

(a) rights to below rail infrastructure; and/or 
(b) made or will promptly make an application to the relevant railway infrastructure service provider to obtain 

rights to rail infrastructure (which it reasonably expects will be granted if this Renewal Application is granted); 
and/or 

(c) otherwise made arrangements,  

to ensure that rail access is sufficient to deliver to the Terminal the tonnages which are the subject of this Renewal 
Application.  

 

Category of Renewal Application: 
(tick applicable category) 
A A renewal of an Access Application which was submitted by a new Access Seeker (please complete 

the declaration below or (1) complete Schedule A attached and (2) provide evidence of solvency or 
security offered to enable DBCT Management to assess creditworthiness). 

 

 I confirm that all details required by Schedule A attached in relation to the Services required at DBCT, 
and any Security required, will be as per our current Access Application [tick box at right]. [Note: If 
box is not ticked, please complete Schedule A attached] 
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 [Note: If box is not ticked, please complete Schedule A attached]  
B A renewal of an Access Application which was submitted by an existing Access Holder seeking 

additional capacity (including an extension of the Term) pursuant to a mechanism in its Access 
Agreement (as contemplated by section 5.11 of the Access Undertaking). 

 

C A renewal of an Access Application which was submitted by an existing Access Holder seeking 
additional capacity (including an extension of the Term) other than in the circumstances 
contemplated by 5.11 of the Access Undertaking. 

 

 For existing Access Holders making a category B or C Renewal Application, please complete the 
declaration below or Schedule A attached:  

 I confirm that all details required by Schedule A attached in relation to the Services required at DBCT, 
and any Security required, will be as per our current Access Application and existing Access 
Agreement [tick box at right]. 

 

 [Note: If box is not ticked, please complete Schedule A attached]  
Name 

 
DBCT Management use only 
Received Date:      

Position 
 

Signed 
 

Date 
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Schedule A to the Renewal Application of [insert name] 

(Note – where the Access Seeker is an Existing Access Holder and the details are relevantly the same as the Services 
being provided under the Access Agreement, state “as existing”.  Cross reference to further sheets to be attached 
where there is insufficient room in the table below.) 

 

1 Name and contact details As above 
2 Stockpiling requirements  
3 Blending requirements  
4 Number of products  
5 Date of commencement of delivery of coal to the Terminal  
6 Description of each type of coal (including coal qualities such as moisture content, dust extinction 

moisture level, “stickiness”, and contamination levels and any special requirements the Access 
Seeker has in relation to its coal, including any special equipment or particular Handling 
processes) to be delivered to the Terminal 

 

7 Net tonnes of coal per annum requested for each Financial Year where access is requested Year                
Year 
Mtpa 

8 Proposed number of trains and wagons per train for each week from the proposed date of 
commencement of the delivery of coal to the Terminal to the end of the first full Financial Year 

 

9 Proposed gross tonnes per wagon  
10 To the extent possible, the number, type and respective gross and deadweight tonnages of 

vessels, on a month by month basis, expected to ship the Access Seeker’s coal from the proposed 
date of the commencement of the delivery of coal to the Terminal to the end of the first full 
Financial Year, including details of the numbers of single and part vessel consignments 

 

11 Requirements for trial shipments (if any)  
12 • A report prepared by a ‘competent person’ (as defined in the JORC Code) in accordance with 

the JORC Code and the Coal Guidelines which provides an estimate of Marketable Coal Reserves 
and Coal Resources as at the date the report is prepared (which must be within 12 months of 
the date of the Renewal Application) which are to be allocated for shipment under the Access 
Seeker’s Access Agreement. The estimate must be calculated in accordance with the JORC Code 
and the Coal Guidelines.  The report and the key documents used to develop the report must be 
verified by a ‘competent person’ (as defined in the JORC Code).   

• An explanation of how the estimate of Coal Resources in the report is consistent with being able 
to economically extract the net tonnes of coal per annum requested for each Financial Year in 
item 7 by the relevant Financial Years (including the proportion which is 'Marketable Coal 
Reserves' as defined in the JORC Code, and the Access Seeker's approach to converting those 
Coal Resources to Marketable Coal Reserves).    

• An explanation of how the estimate of Marketable Coal Reserves and Coal Resources in the 
report is consistent with having sufficient: 

• Marketable Coal Reserves for the net tonnes of coal per annum requested for the first five 
Financial Year in item 7 in respect of which Access applied for; and 

• Coal Resources, together with the Marketable Coal Reserves, for the net tonnes of coal per 
annum requested for each Financial Year in item 7.   

 

13 • A description of the coal mine project that will be used as the source of coal to be delivered by 
the Access Seeker to the Terminal (Source Mine Project).   

• The project timeline (including key milestones) for the construction, commissioning and 
production phases of the Source Mine Project.   

• An explanation of how the Source Mine Project is currently tracking against the project timeline 
and a description of the current stage of the Source Mine Project.   

• An explanation of how the project timeline referred to above is consistent with the date for 
commencement of delivery of coal to the Terminal (as specified in item 5).   

• An assessment of the prospects of the Access Seeker obtaining any debt or equity finance 
required in order for the Source Mine Project to achieve the key milestones referred to in the 
project timeline including commencement of the production phase.   

• The Access Seeker’s progress in obtaining the necessary approvals for the Source Mine Project.   

 

 
Name 
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Position 
Signed 

Date 
 

Name Signed 
Position 
Date 
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Schedule B – Standard Access Agreement 

[Standard Access Agreement attached separately] 
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Schedule C – Revenue Cap/Pricing Structure (Reference Tonnage only) 

For the avoidance of doubt, the terms and provisions of this Schedule should be interpreted in 
accordance with Section 11.1 of the Undertaking. 
Part A – Rules for calculating Terminal Infrastructure Charge and Monthly Payment 

1 Monthly Payment (MP) 
Each Access Holder “u” with Reference Tonnage (RTAHu) must pay to DBCT Management a 
Monthly Payment in respect of that Reference Tonnage in each Month “m” of each Financial 
Year (MPu,m), calculated as follows:-  

 

where:- 
TIC is the Terminal Infrastructure Charge applicable for a relevant Financial Year to the 
Existing Terminal or Differentiated Expansion Component (as relevant) as calculated under 
Section 3, Part A, Schedule C; and 
MRTu,m is the number of tonnes which is the proportion of the Reference Tonnage 
applicable to each RTAHu in respect of the Existing Terminal or Differentiated Expansion 
Component (as relevant) each Month “m” of a Financial Year.  Where the rate of the 
Reference Tonnage for an Access Holder does not vary in a Financial Year and applies to the 
full Financial Year, the MRTu,m for the RTAHu will be one-twelfth of the their Reference 
Tonnage for the relevant Financial Year. Where the rate of the Reference Tonnage for the 
RTAHu varies during a Financial Year, the MRTu,m will vary from Month to Month to reflect 
one-twelfth of the annualised rate of the Reference Tonnage at that time.  
The Monthly Payment will be adjusted during a Financial Year where the TIC is adjusted in 
accordance with Schedule C, Part A, Sections 4 and 5. 

2 Determination of Revenue Cap 
The Revenue Cap (RC) for each Financial Year (or where there is a Review Event, for each 
period “i” in the Financial Year) is calculated as follows: 

 - ETS 

where: 
ARR is the Annual Revenue Requirement; 
ART is the Aggregate Reference Tonnage; 
NCT is the Notional Contracted Tonnage; and 
INCR is the sum of any relevant increments approved by the QCA in respect of prior Financial 
Years pursuant to Schedule C, Part B, Sub-Section 4(d), in each case, in respect of the Existing 
Terminal or Differentiated Expansion Component (as relevant). 
ETS is, where the Revenue Cap is being altered by a Review Event resulting from an Early 
Termination of an Access Agreement, the value of security which was held by DBCT 
Management in respect of that Access Agreement at the time of Early Termination, to the 
extent that DBCT Management is entitled under that Access Agreement to call on that 
security.  

muMRTTIC ,mu,MP ×=

INCR
NCT

ARTARR
+

×
=RC
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3 Terminal Infrastructure Charge  
(a) Where no Review Event occurs after 1 July in a Financial Year, the relevant Terminal 

Infrastructure Charge (TIC) for that Financial Year (being a charge per tonne for 
Reference Tonnage) will be calculated as follows:-  

 

where:- 
RC is the relevant Revenue Cap; and 
ART is the relevant Aggregate Reference Tonnage. 

(b) Where a Review Event occurs after 1 July in a Financial Year, the relevant Terminal 
Infrastructure Charge (per tonne of Reference Tonnage) to apply for each period i in 
that Financial Year (TICi) will be calculated as follows:- 

 

where:- 
RCi is the relevant portion of the Revenue Cap to apply for period i in the Financial 
Year; and 
ARTi is the relevant portion of the Aggregate Reference Tonnage applying to the 
relevant period i in the Financial Year. 

4 Determination of ARR 
(a) The ARR that will apply in each subsequent Financial Year (of 12 Months) will be 

calculated based on: 
(1) principles set out by the QCA in its Final Decision on the Dalrymple Bay Coal 

Terminal Draft Access Undertaking dated [insert]21 November 2016 and the Cost 
Allocation Manual (or where none exists, the Cost Allocation Principles);  

(2) any amendment to the Access Undertaking or the relevant ARR, Revenue Cap or 
Reference Tariff made pursuant to Sub-Sections 4(c) and, (e) and (f)(e) below; 
and  

(3) any amendment to the relevant ARR, Revenue Cap and Reference TariffARR 
required to reflect the fees charged to DBCT Management by the QCA in respect 
of that or any prior period after 1 July 2010 (to the extent not previously 
recovered) pursuant to the Queensland Competition Authority Regulation 2007 
or section 150L of the QCA Act  in providing regulatory services in connection 
with the Terminal. An amendment under this sub-clause (3)Sub-Section may be 
submitted to the QCA at the same time as the relevant ARR, Revenue Cap and 
Reference Tariff ARR under subSub-section Section 4(b)4(c)(c) below, or effected 
as a later amendment to the relevant ARR, Revenue Cap and Reference TariffARR 
during the relevant Financial Year under Sub-Sections 4(h) or (i) below.  

Annual amendment of the ARR, Revenue Cap and Reference Tariff 
(b) By each 15 May after the Commencement Date, DBCT Management, after consultation 

with Access Holders, will submit each relevant ARR to apply for the next Financial Year 
to the QCA for approval. 

ART
RC

=TIC

i

i

ART
RC

=iTIC
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(c) The QCA must approve each relevant ARR submitted by DBCT Management if it 
considers it has been calculated in accordance with Sub-Section 4(b)4(a) above.   

(d) Each Reference Tariff will be amended annually on 1 July to reflect the new relevant 
ARR and any variation to reflect the relevant Increment, Aggregate Reference Tonnage 
and the Notional Contract Tonnage applicable for that Financial Year.  
Any amendment made pursuant to Sub-Section 4(e) above will be effective from the 
relevant 1 July. 

Amendment of the ARR, Revenue Cap and Reference Tariff if a Review Event occurs 
(e) If a Review Event occurs, and where described in Section 12.5(o), DBCT Management 

will submit to the QCA for approval: 
(1) in the case of a Review Event referred to in paragraphs (a), (b) or (c)or (e)(1)(A) 

of the definition of Review Event, a request to amend; or  
(2) in the case of a Review Event referred to in paragraphs (c), (d) or (e) other than 

(e)(1)(A) of the definition of Review Event or in the case of Section 12.5(o), a 
draft amending access undertaking to make any necessary amendments to, 

any one or more of each relevant ARR, Revenue Cap and Reference Tariff to the extent 
required because of the Review Event. The QCA may approve a request to amend any 
one or more of each relevant ARR, the Revenue Cap and the Reference Tariff or the 
draft amending access undertaking (as the case may be) in accordance with this Sub-
Section only if it considers it appropriate having regard to the pricing objectives in 
Section 11.211.1 of this Undertaking. 

(f) Any amendment made pursuant to Sub-Section 4(e)4(f) 4(f) above will be effective 
from the first day of the Month following the Month in which the Review Event occurs, 
except for those Review Events of the kind described at paragraph 1(e) (e) of the 
Review Event definition, which will be effective from the relevant 1 July.  

(g) For clarification, if a review under Sub-Section 4(c)4(e)  above occurs simultaneously 
with a review under Sub-Section 4(e)4(g) they will be reviewed together and become 
effective on the relevant 1 July. 

Amendment of the ARR, Revenue Cap and Reference Tariff to include fees for regulatory 
services 
(h) DBCT Management may submit to the QCA a request to amend the relevant ARR, 

Revenue Cap and Reference Tariff to the extent required pursuant to Sub-Section 
4(a)(3) above. The QCA may approve a request to amend in accordance with this Sub-
Section if the amendment is in accordance with Sub-Section 4(a)(3) above. Any 
amendment made pursuant to this Sub-Section will be effective from the first day of 
the Month following the Month in which the request to amend is submitted to the 
QCA. 

(g)(i) In the event that DBCT Management does not submit a request to the QCA pursuant to 
Sub-Section 4(h) above, in circumstances where the QCA deems amendment to the 
relevant ARR, Revenue Cap and Reference Tariff are required pursuant to Sub-Section 
4(a)(3) above, the QCA may give notice to DBCT Management requiring it to submit a 
request pursuant to Sub-Section 4(h). If DBCT Management does not submit a request 
(pursuant to Sub-Section 4(h)) within 14 days of said notice, the QCA may effect 
amendment to the relevant ARR, Revenue Cap and Reference Tariff in accordance with 
Sub-Section 4(a)(3). Any amendment made pursuant to this Sub-Section will be 
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effective from the first day of the Month following the Month in which notice is given 
to DBCT Management requiring it to submit a request pursuant to Sub-Section 4(h). 

5 Reconciliation of ARR, Revenue Cap and Reference Tariff between the forecast costs of a 
Terminal Capacity Expansion and the actual costs of a Terminal Capacity Expansion 
(a) The objects of Sub-Sections 5(b) to 5(f) are: 

(1) to provide for an interim ARR, Revenue Cap and Reference Tariff (which 
interim ARR, Revenue Cap and Reference Tariff is based on forecast costs) to 
apply to an Expansion Component from the first day of the Month following 
the Month in which a Terminal Capacity Expansion is Completed until 
approval by the QCA of an amended ARR, Revenue Cap and Reference Tariff 
for the Expansion Component which are based on the actual costs of the 
relevant Terminal Capacity Expansion;  

(2) to provide a mechanism for additional actual costs of a Terminal Capacity 
Expansion to be incorporated into the relevant Regulated Asset Base where 
those additional actual costs are not determined as at the date of 
submission (based on actual costs) of a draft amending access undertaking 
for the Terminal Capacity Expansion; and 

(3) to provide a mechanism for the adjustment of Access Charges for the 
Expansion Component (to the extent that they are affected by a Terminal 
Capacity Expansion) so as to reconcile, in respect of a Terminal Capacity 
Expansion, the difference between Access Charges which include forecast 
costs and Access Charges which include the actual costs of a Terminal 
Capacity Expansion with the purpose that DBCT Management and Reference 
Tonnage Access Holders will (subject to the interest calculation provided for 
in Sub-Section 5(e)(2) be placed in the same position they would have been 
in had the Access Charges for the Expansion Component which were payable 
were originally based on the actual costs of the Terminal Capacity Expansion 
and not the forecast costs. 

(b) In accordance with Section 12.5(o), DBCT Management must submit a draft amending 
access undertaking promptly prior to Completion of a Terminal Capacity Expansion 
that proposes amendments to the: 

(1) ARR; 
(2) Revenue Cap; and 
(3) Reference Tariff, 

for the Expansion Component, on an interim basis so as to incorporate the reasonable 
forecast costs of the Terminal Capacity Expansion and reflect the QCA’s Price Ruling. 

(c) In accordance with Section 12.5(q), DBCT Management will submit a further draft 
amending access undertaking within such time as is approved by the QCA. That draft 
amending access undertaking will propose amendments to the:  
(1) ARR;  
(2) Revenue Cap; and  
(3) Reference Tariff,  
for the Expansion Component consistent with Sections 11.1, 11.11 and 11.13 of this 
Undertaking, where necessary to:  
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(4) reverse the effects of the amendments referred to in Sub-Section 5(b), that 
incorporated the reasonable forecast costs of the relevant Terminal Capacity 
Expansion; and  

(5) (subject to Sub-Section 5(e) and Section 12.5(e) of the Undertaking) instead 
incorporate the actual costs of the relevant Terminal Capacity Expansion. 

(d) Promptly, and in any event within sixty days, after approval by the QCA of a draft 
amending access undertaking referred to in Sub-Sections 5(c), DBCT Management will, 
for each relevant Reference Tonnage Access Holder, and in consultation with the QCA, 
calculate for the relevant Terminal Capacity Expansion the difference between: 

(1) the Access Charges payable in the Interim Reference Tariff Period, which Access 
Charges are calculated using the reasonable forecast costs of the Terminal 
Capacity Expansion  referred to in Sub-Section 5(b); and 

(2) the Access Charges payable in the Interim Reference Tariff Period, which Access 
Charges are calculated using the actual costs of the Terminal Capacity Expansion 
referred to in Sub-Sections 5(c),.  
Where where “Interim Reference Tariff Period” means the period on and from 
the first day of the Month following the Month in which the relevant Terminal 
Capacity Expansion is Completed to (but excluding) the first day of the Month 
following the Month in which the QCA approves the Reference Tariff referred to 
in Sub-Sections 5(c). 

DBCT Management will advise each relevant Reference Tonnage Access Holder and the 
QCA of the calculation referred to in Sub-Section 5(d), promptly, and in any event 
within one hundred and twenty days, after each date on which the QCA approves the 
Reference Tariff referred to in Sub-Sections 5(c). 

(e) DBCT Management will, in the Month following the Month in which the calculation 
referred to in Sub-Section 5(d) (as the case may be) is advised to the QCA, recover or 
repay in a single payment: 
(1) the difference referred to in Sub-Section 5(d) (as the case may be); and 
(2) interest on the difference calculated on a Monthly basis from the date the 

applicable portion of the difference would have been payable under the relevant 
Access Agreement (had the amended Reference Tariff referred to in Sub-Sections 
5(c) applied) to the date of payment of the difference referred to in Sub-Section 
5(d) by DBCT Management or the relevant Reference Tonnage Access Holder (as 
applicable) calculated at a rate equal to a WACC(3) Rate compounded Monthly.  

(f) Where Sub-Sections 5(c) or 5(d) specify a time period by which DBCT Management will 
do something, the QCA may, on one or more occasions, at its discretion, grant an 
extension to any time period or due date that applies provided that an application for 
that extension has been received by the QCA before the expiration of the time period 
in question. 
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Part B – End of Year Adjustments 

1 Year End Adjustment (YEA) 
The Year End Adjustment (if any) payable to each Access Holder “u” with Reference Tonnage 
(YEAu) will be calculated in respect of each Financial Year as follows:-  

 

where:- 
RTu is the Reference Tonnage for the Access Holder for the Financial Year in respect of the 
Existing Terminal or Differentiated Expansion Component (as relevant); 
ART is the Aggregate Reference Tonnage for the Financial Year in respect of the Existing 
Terminal or Differentiated Expansion Component (as relevant); and 
RP is the Rebate Pool for the Financial Year calculated at Schedule C, Part B, Section 2. 

2 Rebate Pool 
The Rebate Pool (RP) for each Financial Year will be calculated as follows:- 

 

where:- 
ECu is the Excess Charge (if any) for each RTAHu for the Financial Year calculated at  Schedule 
C, Part B, Section 3 in respect of the Existing Terminal or Differentiated Expansion 
Component (as relevant);  
n is the number of RTAHs which together hold all ART for the Financial Year in respect of the 
Existing Terminal or Differentiated Expansion Component (as relevant);  
PI is the Provisional Increment calculated at Schedule C, Part B, Sub-Section 4(b)for the 
Financial Year in respect of the Existing Terminal or Differentiated Expansion Component (as 
relevant); and 
ATA is the Additional Tonnage Amount calculated at Schedule C, Part B, Section 5 for the 
Financial Year in respect of the Existing Terminal or Differentiated Expansion Component (as 
relevant). 

3 Excess Charge (EC) 
(a) Where no Review Event occurs after 1 July in a Financial Year, the Excess Charge (if any) 

payable by each RTAHu (ECu) shall be calculated as follows:- 

 

where:- 
TIC is the Terminal Infrastructure Charge in respect of the Existing Terminal or Differentiated 
Expansion Component (as relevant) for that Financial Year calculated at Schedule C, Part A, 
Section 3; 
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TSu is the actual tonnes of coal shipped through the Terminal by a RTAHu during the 
Financial Year that are Reference Tonnage or Excess Tonnage in respect of the Existing 
Terminal or Differentiated Expansion Component (as relevant); and  
RTu is the Reference Tonnage for the RTAHu for the Financial Year in respect of the Existing 
Terminal or Differentiated Expansion Component (as relevant). 

(b) Where a Review Event occurs after 1 July in a Financial Year, the Excess Charge (if any) 
payable by each RTAHu (ECu) in respect of the Existing Terminal or Differentiated 
Expansion Component (as relevant)  shall be calculated as follows:- 

 

where:- 
(c) TICA is the annualised Terminal Infrastructure Charge in respect of the Existing Terminal 

or Differentiated Expansion Component (as relevant)for that Financial Year 
calculated at Schedule C, Part B, Section 6; 

TSu is the actual tonnes of coal shipped through the Terminal by a RTAHu during the 
Financial Year that are Reference Tonnage or Excess Tonnage in respect of the Existing 
Terminal or Differentiated Expansion Component (as relevant); and 
RTu is the Reference Tonnage for the RTAHu in respect of the Existing Terminal or 
Differentiated Expansion Component (as relevant) for the Financial Year. 

4 Increment 

(a) If the Reference Tonnage Handled for all Access Holders plus the Excess Tonnage 
Handled for all Access Holders in respect of the Existing Terminal or Differentiated 
Expansion Component (as relevant) in a Financial Year exceeds the Aggregate 
Reference Tonnage in respect of the Existing Terminal or Differentiated Expansion 
Component (as relevant)  (Over-shipment), DBCT Management will initially hold (or 
be entitled to hold – if it is has not actually been paid the relevant amount) a 
portion of the revenue attributable to the Over-shipment of up to and including 2% 
of the relevant Revenue Cap (the Provisional Increment) calculated in accordance 
with Sub-Section 4(b) below. 

(b) Where:- 
(1) there has been no Review Event after 1 July during the Financial Year the 

Provisional Increment is calculated as follows: 

 

where:- 
TIC is the Terminal Infrastructure Charge in respect of the Existing Terminal 
or Differentiated Expansion Component (as relevant) for the Financial Year 
calculated at Schedule C, Part A, Section 3; 
TRTS is the Reference Tonnage Handled for all Access Holders plus the 
Excess Tonnage Handled for all Access Holders in respect of the Existing 
Terminal or Differentiated Expansion Component (as relevant)  in the 
Financial Year (and is the sum of all TSu for each RTAHu); and 

[ ]
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RC is the Revenue Cap in respect of the Existing Terminal or Differentiated 
Expansion Component (as relevant)  for the Financial Year. 

(2) there has been a Review Event after 1 July during the Financial Year the 
Provisional Increment is calculated as follows: 

 

where:- 
TICA is the annualised Terminal Infrastructure Charge in respect of the 
Existing Terminal or Differentiated Expansion Component (as relevant) for 
the Financial Year calculated at Schedule C, Part B, Section 6; 
TRTS is the Reference Tonnage Handled for all Access Holders plus the 
Excess Tonnage Handled for all Access Holders in respect of the Existing 
Terminal or Differentiated Expansion Component (as relevant)  in the 
Financial Year (and is the sum of all TSu for each RTAHu); and 
RC is the Revenue Cap in respect of the Existing Terminal or Differentiated 
Expansion Component (as relevant) for the Financial Year. 
For clarification, DBCT Management may elect not to make a claim for an 
Increment in respect of a Financial Year, and to treat the Provisional 
Increment as nil. 

(c) DBCT Management may submit an application to the QCA seeking to permanently 
retain the Provisional Increment, within 60 days of Financial Year end. If the QCA is 
reasonably satisfied that some or all of the over recovery is a direct result of DBCT 
Management itself or through its contractors (other than the Operator) engaging in 
activities which have improved capital or operational productivity of the Terminal 
then the QCA may approve the retention by DBCT Management of all or part of the 
Provisional Increment (the amount so approved being the Increment). 

(d) If the QCA approves an Increment, the relevant Revenue Cap otherwise applicable will 
be increased commencing from the next Financial Year and for each Financial Year 
(or part thereof) thereafter until the Terminating Date by the amount of the 
Increment (or a proportion of it, if the final period in the Term is not a whole 
Financial Year).   

(e) If the QCA does not approve DBCT Management’s application (in whole or in part) or 
DBCT Management does not submit an application to the QCA as outlined above, 
DBCT Management will distribute any retained portion of the Provisional Increment 
(the Provisional Increment Repayment) to Reference Tonnage Access Holders in 
respect of the Existing Terminal or Differentiated Expansion Component (as 
relevant) within 14 days of the QCA’s decision (or, if no application is made, then no 
later than 14 days after the last date on which the application could have been 
made), in proportion to their respective Reference Tonnages for the relevant 
Financial Year. 

5 Additional Tonnage Amount (ATA) 
(a) Where no Review Event occurs after 1 July in a Financial Year, the Additional Tonnage 

Amount (ATA) will be calculated as follows: 
 

where:- 

( )( ),0RCRC,2%TRTSTICminmaxPI A ×−×=

ATTIC ×=ATA
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 TIC is the Terminal Infrastructure Charge in respect of the Existing Terminal or 
Differentiated Expansion Component (as relevant) for the Financial Year calculated 
at Schedule C , Part A, Section 3; and 
AT is the Additional Tonnage in respect of the Existing Terminal or Differentiated 
Expansion Component (as relevant)  for the Financial Year  

(b) Where a Review Event occurs after 1 July in a Financial Year, the Additional Tonnage 
Amount (ATA) will be calculated as follows: 

 
where:- 

TICA is the annualised Terminal Infrastructure Charge in respect of the Existing Terminal or 
Differentiated Expansion Component (as relevant)  for the Financial Year calculated at 
Schedule C, Part B, Section 6; and 
AT is the Additional Tonnage in respect of the Existing Terminal or Differentiated Expansion 
Component (as relevant) for the Financial Year. 

6 Annualised Terminal Infrastructure Charge (TICA)  
If there is a Review Event after 1 July in a Financial Year, the annualised Terminal 
Infrastructure Charge (TICA) for that Financial Year will be calculated as follows:- 

 where: 
TICi is the Terminal Infrastructure Charge in respect of the Existing Terminal or Differentiated 
Expansion Component (as relevant) for each period i in the Financial Year calculated at 
Schedule C, Part A, Section 3; 
RTPi is that part of the Reference Tonnage for all RTAHus in respect of the Existing Terminal 
or Differentiated Expansion Component (as relevant) relating to each period i in the Financial 
Year (for example, if the Aggregate Reference Tonnage rate in period “i” is 50Mtpa and the 
period “i” is of 6 Months duration then RTPi would be 25 Mt); 
ART is the Aggregate Reference Tonnage in respect of the Existing Terminal or Differentiated 
Expansion Component (as relevant)  for the Financial Year (for example, if there are two 
periods “i” in a Financial Year, each of 6 Months duration, and the Aggregate Reference 
Tonnage rate in each of the periods is 50 Mtpa and 60 Mtpa respectively, then the ART for 
the Financial Year would be 55Mt); and 
n is the number of periods “i” in the Financial Year. 
 

Part C Transitional charges from 2010AU 

For the avoidance of doubt, and without limitation to Section 11.11 of the 2010 access 
undertaking, promptly following the Commencement Date, DBCT Management must undertake 
the reconciliation of Capital Charges and determine a final true up amount as contemplated by 
Section 11.11 and Part C of that undertaking. 
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Schedule D – Confidentiality deed  

This confidentiality deed 
is made on       between the following parties: 

1. DBCT Management Pty Limited  
ACN 097 698 916 
of Level 15, Waterfront Place, 1 Eagle Street, Brisbane QLD 4000 
(DBCT Management) 

2. [insert name of receiving party] 
[insert ABN/ACN/ARBN] 
of [insert address] 
(Access Seeker) 

Recitals 
A. DBCT Management and the Access Seeker wish to negotiate the terms of an Access 

Agreement under which DBCT Management will provide Access to the Services. 
B. The parties have agreed to the disclosure of certain Confidential Information to each other 

in order to assist them to reach a negotiated outcome on the terms and conditions of 
Access to the Services. 

C. The parties have agreed that any Confidential Information is provided on the terms of this 
deed and that they will not use or disclose the Confidential Information except as provided 
in this deed. 

This deed witnesses 
that in consideration of, among other things, the mutual promises contained in this deed, the 
parties agree: 

1 Definitions and interpretation 
1.1 Definitions 

In this deed: 
Access Undertaking means the Dalrymple Bay Coal Terminal Access Undertaking prepared 
in accordance with the requirements of the Queensland Competition Authority Act 1997 
(Qld) and approved on [                     ]16 February 2017 as varied or replaced from time to 
time; 
Confidential Information means any information, data or other matter disclosed to a party 
by or on behalf of another party where: 
(a) the disclosure of the information, data or other matter by the Recipient might 

reasonably be expected to affect the commercial affairs of the owner of the 
information, data or other matter; or 

(b) the information, data or other matter is marked or otherwise clearly identified as 
confidential by a party when disclosed,  
provided that such information, data or other matter: 

(c) is not already in the public domain; 
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(d) does not become available to the public through means other than a breach of this 
confidentiality deed or of the confidentiality provisions of the Access Undertaking; 

(e) was not in the other party’s lawful possession prior to such disclosure; or 
(f) is not received by the other party independently from a third party free to disclose 

such information, data or other matter, 
and provided further that the information, data or other matter will cease to be 
Confidential Information if the information has ceased to retain its confidential nature, for 
example because: 
(g) the disclosure of the information, data or other matter by the Recipient would no 

longer reasonably be expected to affect the commercial affairs of the owner of the 
information, data or other matter; 

(h) the information, data or other matter is now in the public domain through means 
other than a breach of this confidentiality deed or of the confidentiality provisions 
of the Access Undertaking; or 

(i) the information, data or other matter has been received by the Recipient 
independently from a third party free to disclose the information, data or other 
matter. 

Corporations Act means the Corporations Act 2001 (Cth); 
Discloser means a person who discloses Confidential Information to a Recipient pursuant 
to negotiations for Access under Part 5 of the Access Undertaking; 
Document includes any note, memorandum, record, report, financial information, 
summary, analysis, calculation, strategic assessment, market survey, business plan, 
computer program, computer record, circuit, circuit layout, drawing, specification, material 
or any other means by which information may be stored or reproduced; 
Express Purpose means to assist the Recipient to reach a negotiated outcome with the 
Discloser as to the terms and conditions of Access;  
Recipient means a person who receives Confidential Information pursuant to negotiations 
for Access under Part 5 of the Access Undertaking; and 
Specified Person means: 
(a) an officer or employee of a Recipient; 
(b) a professional adviser to a Recipient; 
(c) a financier of a Recipient; 
(d) a professional adviser to a financier of a Recipient; 
(e) an officer, employee, or a professional adviser to a related body corporate of a 

Recipient; or 
(f) an officer or employee of the Operator, 
(g) who has a specific need to have access to the Confidential Information for the 
Express Purpose. 

1.2 Interpretation 
(a) Terms defined in the Access Undertaking have the same meaning in this deed 

unless otherwise defined. 
(b) Headings are for convenience only and do not affect interpretation. 
(c) In this deed, unless the context otherwise requires: 
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(1) words importing the singular include the plural and vice versa; 
(2) a reference to any thing (including, but not limited to, any right) 

includes a part of that thing but nothing in this Clause 1.2(c)(2) 
implies that performance of part of an obligation constitutes 
performance of the obligation; 

(3) the term “related body corporate” has the meaning given to that 
term under the Corporations Act; 

(4) the term “associate” has the meaning given to that term in 
Section 15 of the Corporations Act; 

(5) an expression importing a natural person includes any company, 
partnership, joint venture, association, corporation or other body 
corporate and any government agency; and 

(6) a reference to a person includes that person’s successors and legal 
personal representatives. 

2 Confidentiality 
The Recipient must: 
(a) hold the Confidential Information in strict confidence and not disclose, or cause or 

permit the disclosure of, the Confidential Information, except as permitted under 
this deed or with the prior written consent of the Discloser; 

(b) not disclose, or cause or permit the disclosure to any person of, any opinion in 
respect of the Confidential Information or a Document created in accordance with 
Clause 3(c), except as permitted under this deed; 

(c) keep the Confidential Information and any Documents created in accordance with 
Clause 3(c) in a way such that it is reasonably protected from any use, disclosure or 
access which is inconsistent with this deed;  

(d) promptly notify the Discloser if it suspects, or becomes aware of, any unauthorised 
use, storage, copying or disclosure of the Confidential Information; 

(e) do anything reasonably required by the Discloser to prevent or stop a breach or 
threatened breach of this deed or an infringement or threatened infringement of 
the Discloser’s rights arising out of this deed by any person, whether by court 
proceedings or otherwise; and 

(f) maintain such procedures as are reasonably necessary to ensure compliance with 
this deed by the Recipient and each Specified Person and, upon request, provide 
the Discloser details of the procedures adopted. 

3 Permitted use and disclosure 
The Recipient may: 
(a) only use the Confidential Information for the Express Purpose; 
(b) not make use of the Confidential Information to the commercial, financial or 

competitive disadvantage of the Discloser (but this does not preclude the Recipient 
from using the Confidential Information in negotiations with the Discloser or in any 
dispute proceedings, submissions to the Queensland Competition Authority or 
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other proceeding contemplated in the Access Undertaking or the Queensland 
Competition Authority Act 1997 (Qld)); 

(c) create, or cause or permit to be created, a Document which reproduces, is based 
on, utilises or relates to Confidential Information only if that creation is solely for 
the Express Purpose; and 

(d) only disclose Confidential Information (including as contained in a Document 
created in accordance with Clause 3(c)) to a Specified Person, and may only make 
such disclosure solely for the Express Purpose. 

4 Return and destruction of information 
(a) If requested by the Discloser, the Recipient must promptly return to the Discloser, 

or destroy or delete as the Discloser directs, all original Documents and copies 
which: 
(1) are or contain Confidential Information; and 
(2) reproduce, are based on, utilise or relate to Confidential Information. 

(b) If a Document or a copy referred to in Clause 4(a) contains information which is 
Confidential Information of the Recipient, then the Recipient is not required to 
return that Document but must destroy or delete the portion of the Document 
containing the Confidential Information of the Discloser. 

(c) Nothing in this clause 4 requires the destruction or return of documentation 
contained in any board papers or information retained by a professional adviser in 
accordance with usual professional practice. 

5 Operation of this deed 
(a) This deed continues without limitation in time but, subject to Clause 5(b), does not 

apply to any Confidential Information that: 
(1) the Recipient or a Specified Person is required to disclose by any applicable 

law or legally binding order of any court, government, semi-government 
authority, administrative or judicial body, or a requirement of a stock 
exchange or regulator; 

(2) is in the public domain other than as a result of a breach of this deed; 
(3) was at the time of disclosure already in the lawful possession of the 

Recipient; or 
(4) is received by the Recipient from a person (other than a Discloser or any 

employee, officer, agent or adviser of a Discloser) legally entitled to possess 
that information and provide it to the Recipient. 

(b) If the Recipient or a Specified Person must make a disclosure referred to in 
Clause 5(a)(1): 
(1) the Recipient must only disclose, and must ensure that the Specified Person 

only discloses the minimum Confidential Information required to comply 
with the applicable law, order or requirement; and 

(2) before making such disclosure, the Recipient must: 
(A)  give the Discloser reasonable written notice of: 
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(i) the full circumstances of the required disclosure; and 
(ii) the Confidential Information which it, or the Specified Person, 

proposes to disclose; and 
(B)  consult with the Discloser as to the form of the disclosure. 

6 Acknowledgment 
The Recipient acknowledges that: 
(a) the Confidential Information is secret and highly confidential to the Discloser; 
(b) this deed does not convey any proprietary or other interest in the Confidential 

Information to the Recipient or any Specified Person; 
(c) disclosure of Confidential Information in breach of this deed could cause 

considerable commercial and financial detriment to the Discloser;  
(d) damages may be inadequate compensation for breach of this deed and, subject to 

the court’s discretion, the Discloser may restrain by an injunction or similar remedy, 
any conduct or threatened conduct which is or would be a breach of this deed; and 

(e) some or all of the Confidential Information may be relevant to the price or value of 
securities of the Discloser. The Recipient undertakes that it will not deal in those 
securities in breach of the insider trading provisions of the Corporations Act. 

7 Recipient to ensure others comply 
The Recipient must: 
(a) inform each Specified Person of the Recipient’s obligations under this deed; 
(b) procure that each Specified Person strictly observes all of the Recipient’s obligations 

under this deed as if those obligations were imposed on that person; and 
(c) generally ensure that no officer, employee, adviser or agent of the Recipient does 

anything which, if done by the Recipient, would be inconsistent with this deed. 

8 Indemnity 
The Recipient indemnifies the Discloser in respect of any claim, action, damage, loss, cost, 
charge, expense, outgoing or payment which the Discloser suffers, incurs or is liable for in 
respect of: 
(a) any breach of this deed by the Recipient; 
(b) any failure by the Recipient to ensure compliance by any Specified Person with the 

terms of this deed; or 
(c) any infringement of the Discloser’s rights in respect of the Confidential Information 

by the Recipient or a Specified Person. 

9 Disclaimer 
(a) Neither the Discloser, nor any of its related bodies corporate nor any of their 

respective officers, employees or advisers: 
(1) makes any representation or warranty: 
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(A)  as to the accuracy or completeness of the Confidential Information; 
(B)  that the Confidential Information has been audited, verified or 

prepared with reasonable care; or 
(C)  that the Confidential Information is the totality of the information 

that a prospective Access Seeker may require in order to negotiate an 
Access Agreement;  

(2) accepts any responsibility for any interpretation, opinion or conclusion that 
the Recipient or a Specified Person may form as a result of examining the 
Confidential Information; 

(3) accepts any responsibility to inform the Recipient of any matter arising or 
coming to the Discloser’s notice which may affect or qualify any Confidential 
Information which the Discloser provides to the Recipient; and 

(4) is liable, and the Recipient covenants not to make any claim or commence or 
pursue any proceedings against any of them, for any loss of any kind 
(including, without limitation, damages, costs, interest, loss of profits, or 
special loss or damage) arising from: 
(A)  an error, inaccuracy, incompleteness or similar defect in the 

Confidential Information; or 
(B)  any default, negligence or lack of care in relation to the preparation 

or provision of the Confidential Information. 
(b) The Recipient acknowledges that it is making an independent assessment of the 

Confidential Information and that it will carry out, and rely solely on, its own 
investigation and analyses in relation to the Confidential Information. 

(c) Any reliance by the Recipient, or any Specified Person, on any Confidential 
Information, or any use of any Confidential Information, is solely at its own risk. 

10 Governing law and jurisdiction 
(a) This deed is governed by the laws of Queensland. 
(b) The parties irrevocably submit to the exclusive jurisdiction of the courts of 

Queensland. 

11 Waivers 
(a) Waiver of any right, power, authority, discretion or remedy arising on default under 

this deed must be in writing and signed by the party granting the waiver. 
(b) A failure or delay in exercise, or partial exercise, of a right, power, authority, 

discretion or remedy created or arising on default under this deed does not result in 
a waiver of that right, power, authority, discretion or remedy. 

12 Variation 
Any variation of this deed must be in writing and signed by the parties. 
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13 Entire agreement 
This deed is the entire agreement between the parties in respect of its subject matter. 
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Executed as a deed: 

Signed sealed and delivered by 
DBCT Management 
by: 

 _______________________________   _________________________________  
Director/Secretary Director 

 _______________________________   _________________________________  
Name (please print) Name (please print) 

Signed sealed and delivered by 
[insert Access Seeker] 
by: 

 _______________________________   _________________________________  
Director/Secretary Director 

 _______________________________   _________________________________  
Name (please print) Name (please print) 
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Schedule E – Services 

 
1 Train scheduling 

DBCT Management must (subject to availability of trains and factors beyond its control) co-
ordinate cargo assembly windows at the terminal to receive coal parcels and provide train 
operators and Users Access Holders with details of cargo receival windows suitable for 
terminal acceptance of trains and ensure sufficient unloading capacity is made available at 
the Terminal, to allow each Access Holder to ship its Annual Contract Tonnage of coal in 
each Financial Year. 

2 Train unloading 
If a train carrying an Access Holder’s coal arrives at the Terminal within its designated cargo 
build window, DBCT Management must ensure that the train is unloaded at a rate 
(consistent with the type and condition of the coal) consistent with achieving Handling of 
the Annual Contract Tonnage of coal for an Access Holder. 

3 Reclaiming and vessel loading 
DBCT Management must: 
(a) make the Terminal available for berthing by vessels (which are satisfactory in all 

respects to receive coal) nominated by each Access Holder, such that not less than 
the Annual Contract Tonnage can be Handled by DBCT Management on behalf of 
that Access Holder in each Financial Year (as long as the vessel and/or cargo mix 
required by the Access Holder (or its customer) does not unreasonably impact on 
the efficiency of the Terminal). It is agreed that historical vessel or cargo mixes prior 
to 30 June 2005 will be taken generally not to have unreasonably impacted on 
efficiency; and 

(b) load each Access Holder’s coal into a vessel which is nominated by the Access 
Holder and is available for loading so as to achieve the objective in 
paragraph 13(a)3(a).   

4 Incidental services 
DBCT Management must provide the following services incidental to coal Handling (unless 
provided directly by the Operator): 

• sampling and survey services;  

• vessel monitoring;  

• co-ordination with ships’ agents, masters, customers and other relevant entities;  

• crew disembarkation services; and 

• wharfage and line services. 
5 Miscellaneous services 

If required by an Access Holder or any Approval or statutory authority notified to DBCT 
Management, DBCT Management must, in accordance with Good Operating and 
Maintenance Practice, provide the following miscellaneous services to the Access Holder:  

• moisture adding;  

• compacting;  
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• surfactant adding;  

• dozing;  

• blending (subject to Section 6(d) below); and 

• any other services reasonably requested from time to time in writing by an Access 
Holder to DBCT Management, provided that such services will not unreasonably impact 
on the efficiency or capacity of the Terminal. 

6 Stockpiling and blending 
(a) DBCT Management must provide to each Access Holder sufficient stockpile areas to 

allow cargo assembly (i.e. assembly of cargo for a nominated vessel with an 
appropriate arrival time) for vessels onto which the Access Holder’s coal is to be 
loaded. 

(b) Remnant management areas will be determined by the Operator in areas of the 
Terminal which are not required for cargo assembly and which can be made 
available for dedicated stockpiling without materially affecting efficiency of the 
Terminal. DBCT Management must ensure that each Access Holder is offered the 
opportunity to use a proportion of that stockpiling area which accords with its 
proportion of the Aggregate Annual Contract Tonnage under all Access Agreements 
and Existing User Agreements. 

(c) The stockpiling rights in Section 6(a) and 6(b) are subject to any other obligation of 
DBCT Management under any Access Agreement or Existing User Agreement with 
another Access Holder entered into prior to 1 July 2004 (to the extent that such 
obligation has not been waived).   

(d) DBCT Management must blend coal if so requested, but subject to requirements in 
the Terminal Regulations from time to time, which may: 
(1) require coal to be blended before it is received at the Terminal, where 

reasonably practicable; 
(2) require coal to be blended into a stockpile where reasonably practicable 

(rather than being blended from stockpile); and 
(3) limit the proportions in which coal may be blended (to limit the increase in 

consumption of capacity of the Terminal consumed because of blending). 
(e) DBCT Management must transfer each Access Holder’s coal from the train 

unloading facility at the Terminal to the relevant stockpile area or a cargo assembly 
area and stockpile an Access Holder’s coal in that area (except to the extent that a 
quality plan under the Terminal Regulations has been agreed to which provides for 
direct loading from train to vessel).   

7 Prevention of contamination 
DBCT Management must take all practicable measures to maintain the integrity of each 
Access Holder’s coal at the Terminal, including (without limitation) by: 
(a) avoiding contamination of the Access Holder’s coal, including (without limitation) 

contamination with other coal or waste material; and 
(b) minimising handling and associated degradation of the Access Holder’s coal. 

8 Data provision 
DBCT Management must provide such information and access to systems as are reasonable 
to inform Access Holders of relevant data relating to handling of their coal.  
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9 Co-ordination 
Subject to the Access Holder providing relevant information to DBCT Management within a 
reasonable time, DBCT Management must:  
(a) ensure, as far as practicable, that it discharges its obligations in this Schedule in 

accordance with the requirements of the Access Holder’s reasonable quality plans, 
reasonable shipping programs and contracts as notified to DBCT Management and 
the Operator from time to time consistent with Terminal Regulations, and  

(b) (subject to the foregoing and having regard to equity amongst Access Holders) use 
its best endeavours to minimise the aggregate cost to the Access Holder arising out 
of Handling at the Terminal (including demurrage costs and rail freight).  

10 Terminal Regulations, Force Majeure, Laws and Operation & Maintenance Contract 
The provision of each of the above Services by DBCT Management is subject to (and DBCT 
Management’s obligations are modified to the extent of): 
(a) any relevant provisions of the Terminal Regulations in so far as they; 

(1) require scheduling of Access Holder’s railing in and shipment of coal in ways 
which promote Terminal and System efficiency and endeavours to achieve 
the objective of even shipments by Access Holders; 

(2) temporarily reduce the tonnage of coal which may be Handled or Services 
provided, during such periods as capacity of the Terminal or relevant 
Services becomes restricted, provided that such reductions and restrictions 
affect all Access Holders equitably (but this does not relieve the Access 
Holder or DBCT Management respectively from any liability which they 
might have in respect of causing capacity or Services to have become 
restricted); 

(3) prescribe requirements for trains, unloading of trains, stockpiling and cargo 
assembly of vessels, arrival of vessels, loading of vessels, pre-loading 
requirements and order of loading and unloading and other matters where 
possible (including matters of the type dealt with in the Terminal 
Regulations as at the Commencement Date) which promotes the efficient, 
safe and equitable utilisations of Terminal Capacity and System Capacity and 
Terminal Services; 

(4) require Access Holders to co-operate with the Operator and other Access 
Holders in relation to scheduling, loading, unloading, priorities and other 
matters relating to the operation of the Terminal; and 

(5) allow the exercise of discretions on the part of the Operator in limited cases, 
where it is reasonable to do so, to optimise Terminal or System efficiency 
and the power is required to be exercised in good faith and in a non-
discriminatory way; 

(b) in respect of an Access Holder, any specific provision of their Access Agreement or 
Existing User Agreement including any provisions relating to an event of force 
majeure;  

(c) DBCT Management: 
(1) being able to require the Operator under the Operation & Maintenance 

Contract to provide such services; and 
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(2) without limiting Section  10(c) any specific provision in the Operation & 
Maintenance Contract including any provisions relating to an event of force 
majeure. 

The provision of the above Services by DBCT Management must be carried out in 
accordance with Good Operating and Maintenance Practice and all applicable laws. 

11 Standard for Services 
(a) The provision of the above Services by DBCT Management must be carried out with 

due skill, care and diligence in accordance with this Undertaking, the Terminal 
Regulations, Good Operating and Maintenance Practice and all applicable laws. 

(b) When providing the above Services, DBCT Management must take into account the 
following factors, where relevant: 
(1) lowest total whole of life cost; 
(2) reliability and economy of performance; 
(3) maximising the effective life of the Terminal; and 
(4) DBCT Management’s non-discrimination obligations under this Undertaking. 
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Schedule F – Terminal Master Plan 

[Terminal Master Plan attached separately] 
 
 
 
 

Contained separately as Volume 2 
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Schedule G – Definitions and Interpretation 

 
1. Definitions 
In this Undertaking: 
60/60 Requirement has the meaning given in Section 12.5(h).  
Access means access under an Access Agreement or Existing User Agreement to the Services to be 
provided by DBCT Management at the Terminal.  
Access Agreement means an access agreement between DBCT Management and an Access Holder 
negotiated under Section  5 of this Undertaking (or otherwise entered into during the Term) 
including an Existing User Agreement, and a Differentially Priced Access Agreement, as the context 
provides. 
Access Applicant means a person who has submitted to DBCT Management a valid Access 
Application that has been confirmed by DBCT Management as compliant with Section 5.2 and has 
not lapsed, expired or otherwise been validly rejected by DBCT Management.   
Access Application means:  
(a) an application for Access made or deemed to have been made under Section 5.2 of this 

Undertaking;  
(b) for the purposes of Sections 5.3A, 5.4, 5.7, 5.8, 5.9, and Section 17 only – an Access 

Application which was duly submitted to DBCT Management prior to the Commencement 
Date under and in accordance with a previous access undertaking for the Terminal and 
which has not been dealt with on the Commencement Date. For clarification, the time of the 
submission of the Schedule A information (before or after the Commencement Date) will not 
affect the date on which the application is taken to have been received by DBCT 
Management; and  

(c) for the purposes of Section 5.4 only – an application of the kind referred to in Section 
5.10(q)(9)(B) which is made after the Commencement Date,  

as renewed from time to time in accordance with this Undertaking.  
Access Application Date means: 
(a) where paragraph (b) of this definition does not apply, the date that the Access Application 

was received by DBCT Management; or 
(b) the date that the Access Application was deemed to be made if the Access Application was 

substantially altered in accordance with Section 5.3A or 5.7. 
Access Charges means amounts payable by an Access Holder under an Access Agreement or 
Existing User Agreement for the Services. 
Access Holder means a party who has an entitlement to Access under an Access Agreement or an 
Existing User Agreement. 
Access Seeker means a party seeking Access, or increased Access, to the Services and includes a 
party to a Conditional Access Agreement. 
Access Transfer has the meaning given in Section 5.13 of this Undertaking. 
Additional Tonnage means, in respect of a relevant Financial Year, the aggregate of all Excess 
Tonnage of all Access Holders in that Financial Year which, because of Terminal Capacity, could not 
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have been Handled unless there had been an Early Termination. For clarification, the Additional 
Tonnage cannot exceed the relevant annual tonnages the subject of Early Termination. 
Additional Tonnage Amount or ATA has the meaning given in Schedule C, Part B, Section 5 . 
Aggregate Annual Contract Tonnage means, in respect of a relevant Financial Year: 
(a) in respect of an Expansion Component, the sum of the Annual Contract Tonnages for only 

the Differentially Priced Access Holders in respect of that Expansion Component; and  
(b) in respect of the Base Terminal, the sum of the Annual Contract Tonnages for all Access 

Holders other than Differentially Priced Access Holders in that Financial Year.   
Aggregate Reference Tonnage means, in respect of a relevant Financial Year: 
(a) in respect of an Expansion Component, the sum of the Reference Tonnages for only the 

Differentially Priced Access Holders in respect of that Expansion Component; and  
(b) in respect of the Base Terminal, the sum of the Reference Tonnages for all Access Holders 

other than Differentially Priced Access Holders in that Financial Year. 
Alternative Proposed Standard Funding/Underwriting Agreement means the alternative 
proposed Standard Funding Agreement or alternative proposed Standard Underwriting 
Agreement as specified by the QCA under Section 5.10(q)(7). 
Annual Contract Tonnage means, for an Access Holder in a relevant Financial Year, the number of 
Tonnes of coal in that Financial Year that the Access Holder is entitled to have Handled under its 
Access Agreement: 
(a) including tonnage which an Access Holder is entitled to have Handled but which may not, at 

a practical level, be able to be Handled due to circumstances such as a force majeure event 
or relevant provisions of Terminal Regulations and any tonnage which an Access Holder 
would be entitled to have Handled but for the suspension of the Access Holder’s right to 
have the tonnage Handled under an Access Agreement; but  

(b) excluding ad-hoc over shipments which may be permitted subject to available capacity. 
Annual Revenue Requirement or ARR means, in respect of a relevant Financial Year, the amount 
of revenue which the QCA determines that DBCT Management is entitled to earn in that Financial 
Year to fully recover the costs incurred in providing Access to the Services (including an adequate 
rate of return on the value of assets employed but excluding Terminal Operating Costs), assuming 
that the Aggregate Annual Contract Tonnage for that Financial Year was all contracted as 
Reference Tonnage. 
Approval means any and all licences, approvals, consent or permits required from any 
Government Agency or third party for the construction, occupation, development or operation of 
the Terminal for the provision of the Services, performance of the Leases, or the Port Services 
Agreement, including but not limited to: 
(a) environmental approvals and licences; 
(b) planning and development approvals and licences; and 
(c) local government approvals and licences. 
Approval Date means 16 February 2017. 
Available System Capacity means, in respect of a relevant time, the amount of System Capacity at 
that time not contracted to be Handled.  It is derived by subtracting the Aggregate Annual 
Contract Tonnage as at the relevant time from System Capacity at that time.  Where that 
subtraction results in a negative number, it will be taken to be "nil".  Where Available System 
Capacity is to be determined in respect of a future time DBCT Management will estimate it taking 
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all relevant factors into account (including System Capacity expected to arise out of a System 
Capacity Expansion which has been or can reasonably be expected to be committed to at the time 
of the estimation). 
Brookfield Group means the group of companies that are Controlled by Brookfield Asset 
Management Inc. 
Business Day means a day other than a Saturday, a Sunday, or a public holiday in Brisbane. 
Capital Charge means the components of Access Charges that are not an Operation & 
Maintenance Charge.  
Capital Expenditure means expenditure (incurred by DBCT Management) which:   
(a) relates to replacement or expansion of any part of the Terminal; 
(b) relates to refurbishment or upgrade of any part of the Terminal which can reasonably be 

expected to extend the life of the relevant part beyond its original useful life or is 
undertaken for environmental or safety reasons;  

(c) otherwise relates to the refurbishment or upgrade of Terminal plant and/or infrastructure 
which is reasonably expected to improve whole of life cost, or is incurred with the 
agreement of the Operator; or 

(d) is ancillary or incidental to paragraphs (a), (b) or (c), 
but not expenditure recovered through HCF or HCV (as those terms are defined in the Standard 
Access Agreement). 
Coal Guidelines means the ‘Australian Guidelines for Estimating and Reporting of Inventory Coal, 
Coal Resources and Coal Reserves’ published by the Coalfields Geology Council of New South 
Wales and the Queensland Resources Council or its successor document, as updated from time to 
time. 
Coal Resources has the meaning given to it in the JORC Code. 
Commencement Date means 1 July 2016.  
Completion means, in respect of relevant works comprising a Terminal Capacity Expansion: 
(a) the works are electrically and mechanically complete; and 
(b) testing and commissioning has been satisfactorily completed (including load commissioning), 
but where punchlist items (being items intended to be carried out after practical completion and 
commencement of full operation of the relevant items) are not necessarily complete, and 
Complete and Completed have corresponding meanings. 
Conditional Access Agreement has the meaning given to it in Section 5.4(j) of this Undertaking. 
Confidential Information means any information, data or other matter disclosed to a person by, 
or on behalf of, another person where: 
(a) the disclosure of the information, data or other matter by the recipient might reasonably 

be expected to affect the commercial affairs of the owner of the information, data or other 
matter; or 

(b) the information, data or other matter is marked or otherwise clearly identified as 
confidential by a party when disclosed;  

provided that such information, data or other matter: 
(c) is not already in the public domain; 
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(d) does not become available to the public through means other than a breach of the 
confidentiality provisions in this Undertaking or a breach of any confidentiality deed 
contemplated in Section 8 of this Undertaking;  

(e) was not in the other party’s lawful possession prior to such disclosure; or 
(f) is not received by the other party independently from a third party free to disclose such 

information, data or other matter; 
and provided further that the information, data or other matter will cease to be Confidential 
Information if the information, data or other matter has ceased to retain its confidential nature, 
for example because: 
(g) the disclosure of the information, data or other matter by the recipient would no longer 

reasonably be expected to affect the commercial affairs of the owner of the information, 
data or other matter; 

(h) the information, data or other matter has entered in the public domain through means 
other than a breach of the confidentiality provisions in this Undertaking or a breach of any 
confidentiality deed contemplated in Section 8 of this Undertaking; or 

(i) the information, data or other matter has been received by the recipient independently 
from a third party free to disclose the information, data or other matter. 

Construction Period Risk Free Rate means the rate calculated by averaging the yield of the 10 year 
Commonwealth Government bond over the 20 Business Days preceding the earlier of: 
(a) the first draw down date on floating rate construction debt financing; or 
(b) the interest rate set date on a fixed rate construction debt financing; 
effected by DBCT Management in respect of a relevant Terminal Capacity Expansion. 
Control has the meaning given to that term in the Corporations Act 2001 (Cth) and Controlled has 
a corresponding meaning. 
Cost Allocation Manual means a cost allocation manual prepared by the QCA under s 159 of the 
QCA Act for use by DBCT Management.  
Cost Allocation Principles has the meaning given in Section 11.11(h).  
Cost Sensitive Expansion has the meaning given in Section 11.13(c). 
Dalrymple Bay Coal Chain means all infrastructure relating to railing and shipping of coal (from 
mine outloaders to Terminal shiploaders and adjacent infrastructure), excluding Hay Point, 
generally referred to as the Dalrymple Bay Coal Chain, (unless all relevant stakeholders otherwise 
agree). 
DBCT Incremental Expansion Study means the feasibility studies completed by DBCT Management 
in 2016.  
DBCT Holdings means DBCT Holdings Pty Limited ACN 096 395 783 and its successors and assigns, 
including persons taking by way of novation. 
DBCT Management means DBCT Management Pty Ltd ACN 097 698 916 and its successors and 
permitted assigns, including persons taking by way of novation. 
DBCT Trustee means DBCT Investor Services Pty Ltd ACN 052 156 082 as trustee of the DBCT Trust. 
Different Terms has the meaning given in Section 13.1(d) 
Differentiation, in respect of a Terminal Capacity Expansion, means the exclusion of costs 
associated with an expansion from an existing Terminal Component’s Regulated Asset Base, so as 
to create a separate Regulated Asset Base, Annual Revenue Requirement and Reference Tariff for 
the purpose of calculating Capital Charges in respect of the Terminal Capacity Expansion.  Where 
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expansion costs are differentiated, they are not shared by the users of existing Terminal 
Components and Differentiated has a corresponding meaning. 
Differentiated Expansion Component has the meaning giving in Section 11.13(b).  
Differentially Priced Access Agreement means an Access Agreement under which the Access 
Charges are to be differentially priced and Services are to be provided by DBCT Management from 
capacity created by an Expansion Component.   
Differentially Priced Access Holder means an Access Holder who is party to a Differentially Priced 
Access Agreement.  
Differentially Priced Capacity means capacity associated with a Differentiated Expansion 
Component.  
Differentiated Queue has the meaning set out in Section 5.4(q). 
Dispute has the meaning given to that term in Section 17.1. 
Dispute Notice has the meaning given to that term in Section 17.1. 
Early Termination means the termination of an Access Agreement or Existing User Agreement 
(Terminated Agreement) before its originally scheduled expiry date (but not where that occurred 
as a result of the exercise of a contractual right to terminate which was included in the Terminated 
Agreement when it was entered into, other than a right to do so for default in payment or 
insolvency of the Access Holder or default by DBCT Management. For the purpose of this 
definition, termination for default in payment or insolvency will be taken to have occurred if DBCT 
Management terminates the Terminated Agreement on other grounds but in circumstances where 
a default in payment or the insolvency of the Access Holder could have been reasonably expected 
within a reasonably short time thereafter had that termination not occurred).  
Effective Date has the meaning given in the Standard Access Agreement. 
Excess Charge has the meaning given in Section 11.5. 
Excess Tonnage means, in respect of an Access Holder, the number of tonnes of the Access 
Holder’s coal (excluding Non-Reference Tonnage) Handled in a Financial Year which is more than 
the Access Holder’s Reference Tonnage for that Financial Year.  
Execution Date has the meaning given in the Standard Access Agreement. 
Existing Terminal means the Terminal as it exists at the Commencement Date together with each 
Socialised Expansion of that existing Terminal. 
Existing Terminal Capacity has the meaning given in Section 12.1(a)(1). 
Existing User Agreement means an agreement which is in force as at the Commencement Date by 
which DBCT Management has granted an Access Holder an entitlement to have coal Handled 
through the Terminal.   
Expansion Component means in respect of a Terminal Capacity Expansion, the Terminal 
Component the subject of the expansion, as determined in accordance with this Undertaking.   
Expansion Component Capacity means, for an Expansion Component, the maximum reasonably 
achievable capacity of that Expansion Component (measured in tonnes per Financial Year) as 
estimated pursuant to Section 12.1.  
Expansion Parties means, in respect of an Expansion Component, any Funding Access Seeker or 
any party to a Conditional Access Agreement associated with that Expansion Component. 
Expansion Pricing Principles means the principles set out in Section 11.13. 
Feasibility Studies means in relation to a proposed Terminal Capacity Expansion, a FEL 1 Feasibility 
Study, FEL 2 Feasibility Study and FEL 3 Feasibility Study. 
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FEL 1 Feasibility Study means in respect of a proposed Terminal Capacity Expansion, a study that: 
(a) estimates Terminal Capacity and System Capacity in accordance with Section 12.1 of the 

Undertaking;  
(b) identifies possible Terminal Expansion Components that will create additional Terminal 

Capacity, including any potential system capacity expansions that may be required to 
create complementary additional System Capacity; 

(c) makes a preliminary assessment of the available Terminal capacity that will be created by 
the Terminal Expansion Components; 

(d) makes a preliminary assessment of the available Terminal capacity that will be created by 
the Terminal capacity expansion 

(e) unless otherwise agreed by DBCT Management and the relevant Funding Access Seeker, 
includes an indicative assessment of: 
(1) project objectives in relation to the creation of additional Terminal Capacity; and 
(2) the possible Terminal Expansion Components: 

(A) a broad cost estimate with a +/- 50% accuracy (or such other accuracy where 
agreed with the Funding Access Seekers (acting reasonably)); 

(B) a preliminary financial analysis and risk assessment; and 
(C) indicative timeframes for developing and completing the possible Terminal 

Components; and 
(3) includes a proposed scope, budget, duration and deliverables for a FEL 2 Feasibility 

Study including the reasons for selecting the possible Terminal Components that 
will be considered during that FEL 2 Feasibility Study.,or, if the study is the DBCT 
Incremental Expansion Study, is a conceptual desktop engineering study to be 
undertaken in advance of a pre-feasibility study.   

FEL 2 Feasibility Study means in respect of a proposed Terminal Capacity Expansion, a study that:  
(a) re-confirms Terminal operating assumptions and System operating assumptions 

undertaken in the FEL 1 Feasibility Study (that is not the DBCT Incremental Expansion 
Study) and, if they differ from the previous study, re-estimates Terminal Capacity and 
System Capacity in accordance with Section 12.1 of the Undertaking  

(b) confirms the project objectives in relation to the creation of additional Terminal Capacity 
and the possible Terminal Expansion Components that will create the additional Terminal 
Capacity; 

(c) assesses each of the possible Terminal Components in respect of: 
(1) the technical and operating requirements for that Terminal Capacity Expansion; 
(2) an indicative assessment of the additional Capacity that might reasonably be 

expected by implementing that Terminal Capacity Expansion; and  
(3) a preliminary risk assessment for that Terminal Capacity Expansion; 

(d) includes preliminary survey and geotechnical investigation to support the level of design 
and cost accuracy required for the study; 

(e) identifies the preferred Terminal Capacity Expansion to be studied under a FEL 3 Feasibility 
Study; and 

(f) provides: 
(1) a high level engineering assessment of the preferred Terminal Capacity Expansion; 
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(2) analysis of the technical and economic feasibility of the preferred Terminal Capacity 
Expansion and identifies why it is preferred; 

(3) a project budget, with a +/-20% level of accuracy (or such other accuracy where 
agreed with the Funding Access Seekers (acting reasonably)); 

(4) an indicative design and construct schedule for the preferred Terminal Capacity 
Expansion that includes time tolerances; and 

(5) potential benefits (including additional Terminal Capacity, maintenance and 
operating benefits) of the preferred Terminal Capacity Expansion; and 

(g) includes a proposed scope, budget, duration and deliverables for a FEL 3 Feasibility Study, 
(h) includes an assessment of the available Terminal Capacity that will be created by the 

Terminal Capacity Expansion; and  
(i) includes an assessment of the available Terminal Capacity that will be created by the 

preferred Terminal Expansion Component.,or, if the study is the DBCT Incremental 
Expansion Study, is a pre-feasibility engineering study. 

FEL 3 Feasibility Study means in respect of a proposed Terminal Capacity Expansion, a study 
that,(if the study is the DBCT Incremental Expansion Study) is a definitive engineering study, or; 
 in relation to the preferred Terminal Capacity Expansion identified in a FEL 2 Feasibility Study 
(that is not the DBCT Incremental Expansion Study): 
(a) re-confirms Terminal operating assumptions and System operating assumptions 

undertaken in the FEL 1 or FEL2 Feasibility Study and, if they differ from the previous 
studies, re-estimates Terminal Capacity and System Capacity in accordance with Section 
12.1 of the Undertaking 

(b) details the project objective for the preferred Terminal Capacity Expansion; 
(c) provides a detailed assessment of technical and operating requirements of the preferred 

Terminal Capacity Expansion; 
(d) includes survey and geotechnical investigations to support the level of design and cost 

accuracy; 
(e) provides a detailed design for the preferred Terminal Capacity Expansion;  
(f) provides the following details of the preferred Terminal Capacity Expansion’s scope: 

(1) an optimised project configuration that would provide the targeted additional 
Terminal Capacity to be created by the preferred Terminal Capacity Expansion; 

(2) a detailed cost estimate with a +/-10% level of accuracy (or such other accuracy 
where agreed with the Funding Access Seekers (acting reasonably); 

(3) a detailed design and construction project schedule; 
(4) the basis on which the project contingency was determined; 
(5) a financial evaluation, including (if applicable) the estimated impact on the relevant 

Reference Tariff; 
(6) a procurement methodology and report on any previous approaches to the 

construction market that are relevant to the preferred Terminal Capacity Expansion;   
(7) a project management plan comprised of: 

(A) resource management plan; 
(B) cost management plan; 
(C) design management plan 
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(D) quality management plan; 
(E) safety management plan; 
(F) schedule management plan; 
(G) risk management plan; 
(H) project packaging and delivery strategy; 
(I) procurement management plan; 
(J) interface management plan; 
(K) change management plan; 
(L) environmental management plan; 
(M) project phases, milestones and deliverables; 
(N) project risk assessment report; and 
(O) regulators notification, if needed, and 

(8) provides a detailed capacity assessment on the available Terminal Capacity to be 
created by the preferred Terminal Expansion Component and the associated 
impact, if any, on the capacity rating of the base Terminal, 

and including the outcomes of any analysis and decisions made in relation to the above matters 
(with reasons, where applicable). 
Financial Year means 1 July in a calendar year to 30 June in the next following calendar year.  
Where the context allows, it also includes a period shorter than 12 months – from the 
Commencement Date to the next 30 June, inclusive, and from the last 1 July during the Term to 
the Terminating Date inclusive - but where that period is less than 12 months, any provision of this 
Undertaking which, in respect of a Financial Year, assumes a full 12 months period, will be taken to 
be modified proportionately. 
Framework Agreement means the framework agreement between DBCT Holdings, the State, PCQ, 
DBCT Trustee, DBCT Management and others dated 31 August 2001. 
Funding Access Seeker means an Access Seeker that has entered into a Funding Agreement or 
Underwriting Agreement with DBCT Management. 
Funding Agreement means an agreement on such terms as DBCT Management reasonably 
requires, including in relation to the provision of such security to DBCT Management as it 
reasonably requires, pursuant to which an Access Applicant must fund the reasonable and proper 
costs of:  
(a) a FEL 1 Feasibility StudyStudy; and  
(b) after a satisfactory outcome from a FEL 1 Feasibility Study, a FEL 2 Feasibility Study and a 

FEL 3 Feasibility Study, in respect of a proposed Terminal Capacity Expansion.  
Good Operating and Maintenance Practice means adherence to a standard of practice which 
includes the exercise of that degree of skill, diligence, prudence and foresight which would 
reasonably be expected from a competent, experienced and qualified operator of a facility 
comparable with the Terminal. 
Government Agency means a minister, government, government department or another 
government body, a governmental, semi-governmental or judicial person or a person (whether 
autonomous or not) charged with the administration of any applicable law. 
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Handle means the receiving by rail, unloading, stacking, storing, reclaiming and loading of vessels 
with coal and any other relevant Services required by the Access Holder using any of the 
infrastructure at the Terminal.  
Increment has the meaning given in Schedule C, Part B, Sub-Section 4(c). 
Indicative Access Proposal has the meaning given to that term in Section 5.5. 
Insolvent means, for an Access Seeker, where one of the following events has happened in 
relation to the Access Seeker: 
(a) it is unable to pay all its debts as and when they become due and payable or it has failed to 

comply with a statutory demand as provided in Section 459F(1) of the Corporations Act 
2001 (Cth); 

(b) a resolution is passed to place it in voluntary liquidation or to appoint an administrator; 
(c) an application is made to a court for it to be wound up and the application is not dismissed 

or withdrawn within 14 days; 
(d) the appointment of a controller (as defined in the Corporations Act 2001 (Cth)) of any of its 

assets, if that appointment is made and not terminated within 14 days after it is made; or 
(e) it resolves to enter into or enters into any form of arrangement (formal or informal) with 

its creditors or any of them, including a deed of company arrangement. 
Interim Reference Tariff Period has the meaning given in Schedule C, Part A, Sub-Section 5(d). 
JORC Code the ‘Australasian Code for Reporting of Exploration Results, Mineral Resources and Ore 
Reserves’ prepared by the Joint Ore Reserves Committee of The Australasian Institute of Mining 
and Metallurgy, Australian Institute of Geoscientists and the Minerals Council of Australia, as 
updated from time to time. 
Leases means the Primary Leases and the Secondary Leases. 
Lease Term has the meaning ascribed to that term in the Framework Agreement. 
Marketable Coal Reserves has the meaning given to it in the JORC Code. 
Month means a calendar month. 
Monthly Payment has the meaning given to it in Section 11.9(a).   
Negotiation Cessation Notice means a notice given in accordance with the provisions of 
Section 5.8. 
Non-Expansion Costs means Terminal Operating Costs and Capital Expenditure not related to the 
development of a Terminal Capacity Expansion. 
Non-Reference Tonnage means, for an Access Holder, that portion of the Access Holder’s Annual 
Contract Tonnage that is not Reference Tonnage.  
Notice has the meaning given to that term in Section 5.4(e)(1). 
Notified Access Seeker has the meaning given to that term in Section 5.4(e). 
Notifying Access Seeker has the meaning given to that term in Section 5.4(e). 
Notional Contracted Tonnage or NCT means, in respect of a Financial Year the Aggregate Annual 
Contract Tonnage.  
Operation & Maintenance Charge means the component of Access Charges under which DBCT 
Management recovers the Terminal Operating Costs from Access Holders and is calculated in 
accordance with Section 11.10. 
Operation & Maintenance Contract or OMC means the contract in force between DBCT 
Management, the DBCT Trustee and the Operator under which the Operator is appointed engaged 
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by DBCT Management to operate and maintain the Terminal on a day to day basis. and which is on 
substantially the same terms as those set out inThe terms of the OMC are summarised for 
convenience in  Schedule I.  
Operator means Dalrymple Bay Coal Terminal Pty Limited ACN 010 268 167. 
Other Costs has the meaning given in Section 12.5(a)(3)(B). 
Over-shipment has the meaning given in Schedule C, Part B, Sub-Section 4(a). 
PCQ means Ports Corporation of Queensland Limited ACN 126 302 994. 
Port Services Agreement has the meaning ascribed to that term in the Framework Agreement.  
Price Ruling has the meaning given in Section 5.12(a). 
Pricing Method means the method of pricing Access created by a Terminal Capacity Expansion, 
being either Socialised or Differential. 
Primary Leases has the meaning ascribed to that term in the Framework Agreement. 
Proposed Standard Funding/Underwriting Agreement means the proposed Standard Funding 
Agreement or proposed Standard Underwriting Agreement (as applicable) by DBCT Management 
under Section 5.10(q)(1).  
Provisional Increment has the meaning given in Schedule C, Part B, Sub-Section 4(a). 
Provisional Increment Repayment has the meaning given in Schedule C, Part B, Sub-Section 4(e). 
Publicly Report means to upload information onto DBCT Management’s website so that it is 
publicly accessible. 
QCA means the Queensland Competition Authority, a statutory authority established under the 
QCA Act. 
QCA Act means the Queensland Competition Authority Act 1997 (Qld). 
Queue has the meaning given in Section 5.4(a) . 
Rail Operator means an entity that: 
(a) provides above rail services to an Access Holder for the purpose of transporting coal to the 

Terminal; or 
(b) is nominated by an Access Seeker as likely to provide above rail services to that Access 

Seeker for the purpose of transporting coal to the Terminal.   
Reference Tariff means each reference tariff approved by the QCA for the purposes of this 
Undertaking, as amended from time to time, in accordance with this Undertaking. 
Reference Terms means terms and conditions which are in all material respects the same as the 
terms and conditions in the Standard Access Agreement relating to the calculation of charges. (For 
clarification, it is expected that Reference Terms will usually only apply under an Access 
Agreement where the terms of that Access Agreement are, in respect of the risk profile and costs 
(direct and indirect) to DBCT Management, the same as the terms of the Standard Access 
Agreement). 
Reference Tonnage means:  
(a) for an Access Holder under an Existing User Agreement, that portion of the Access Holder’s 

Annual Contract Tonnage that is charged on the basis of terms that in all material respects 
align with the Reference Terms; and  

(b) for an Access Holder under an Access Agreement, that portion of the Access Holder’s 
Annual Contract Tonnage which is charged in accordance with the Reference Terms.  
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Reference Tonnage Access Holder or RTAH means an Access Holder to the extent that its Annual 
Contract Tonnage is Reference Tonnage.   
Regulated Asset Base means, as relevant in respect of the any Terminal Component: 
(a) in respect of a Differentiated Expansion Component, the Regulated Asset Base for that 

Differentiated Expansion Component as approved by the QCA in accordance with this 
Undertaking; and 

(b) in respect of the Existing Terminal, the Regulated Asset Base for the Existing Terminal 
(which at the Commencement Date is the only Regulated Asset Base) as approved by the 
QCA in accordance with this Undertaking. 

Related Body Corporate has the meaning given to that term in the Corporations Act 2001 (Cth). 
Related Entity has the meaning given to that term in the Corporations Act 2001 (Cth). 
Renewal Application has the meaning given in Section 5.3A.   
Revenue Cap is the amount DBCT Management is entitled to earn from Reference Tonnage and is 
calculated in accordance with Schedule C. Part A, Section 2.   
Review Event means, for any Terminal Component, any one or more of the following events:  
(a) a change in Reference Tonnage; 
(b) a change in Non-Reference Tonnage; 
(c) Completion and handover to the Operator of the whole of a discrete phase of a Terminal 

Capacity Expansion;   
(d) receipt of insurance proceeds, damages or other compensation for loss, damage or 

destruction of an asset comprised in the Terminal Component, to the extent that those 
moneys are not applied in repair, reinstatement or replacement; and  

(e) each 1 July, in respect of: 
(1) Capital Expenditure incurred in any prior period (including Capital Expenditure in 

any period preceding the Commencement Date provided such Capital Expenditure 
has not already been included in the relevant Regulated Asset Base) which does not 
relate to a Terminal Capacity Expansion and are is paid by DBCT Management after 
Completion and handover of the relevant works, including: 
(A)  Capital Expenditure referred to in Section 12.10(b); 
(A)(B) Capital Expenditure referred to in Section 12.10(c)12.10(c);   

(2) sale of assets comprised in the Terminal Component during the preceding 12 
months; 

(3) the prudent cost of a FEL 3 Feasibility Study to the extent not included in Capital 
Expenditure the subject of a Capacity Expansion; 

(4) the cost of a Feasibility Study referred to in Section 5.10(m)(1) or 5.10(m)(2), to the 
extent not funded by Access Seekers; and 

(5) the prudent cost of a Feasibility Study referred to in Section 5.10(o), to the extent 
not funded by Access Seekers (but limited to 20% of the prudent cost of the 
Feasibility Study if the proposed Terminal Capacity Expansion does not proceed).; 
and 

(if the study is the DBCT Incremental Expansion Study) the prudent cost of a Feasibility 
Study referred to in section 5.10(l) of Schedule J, to the extent not funded by Access 
Seekers. 
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Secondary Leases has the meaning ascribed to that term in the Framework Agreement. 
Security means any form of security or guarantee required to be provided by an Access Seeker or 
Access Holder to DBCT Management pursuant to Section 5.9. 
Service Provider means: 
(a) DBCT Management, as the provider of Services at the Terminal; 
(b) each provider at a relevant time of railway infrastructure ("below rail") for any part of the 

System; 
(c) each provider at a relevant time of railway freight services ("above rail") for any part of the 

System.   
Services means the services set out in Schedule E of this Undertaking.  
Socialisation, in respect of a Terminal Capacity Expansion, means the inclusion of costs associated 
with the expansion in an existing Terminal Component’s Regulated Asset Base (as determined by 
the QCA), so as to avoid the creation of a separate Regulated Asset Base, Annual Revenue 
Requirement and Reference Tariff in respect of the expansion.  Where expansion costs are 
socialised, they are shared by existing users of the Terminal Component into which the costs are 
socialised and Socialised has a corresponding meaning. 
Socialised Terminal Capacity means capacity associated with a Socialised Expansion. 
Socialised Expansion has the meaning given in Section 11.13(a) 
Standard Funding Agreement means the standard Funding Agreement approved by the QCA in 
accordance with Section 5.10(q)  
Standard Underwriting Agreement means the standard Underwriting Agreement approved by the 
QCA in accordance with Section 5.10(q). 
Standard Access Agreement means the standard access agreement set out in Schedule B of this 
Undertaking. 
State means the State of Queensland. 
Supply Chain Business means an entity (or group of entities) which:  
(a) provides, or proposes to provide, above rail services in Queensland which access the 

Terminal;  
(b) owns or holds an interest in, or proposes to acquire such an interest in, coal-producing 

mines in Queensland that export coal via the Terminal;  
(c) purchases coal that has been produced in Australia and exports that coal via the Terminal;  
(d) provides shipping services from the Terminal; or  
(e) trades in capacity at the Terminal.  
System means, in respect of the Dalrymple Bay Coal Chain, the following components of 
infrastructure relating to the transport of coal from mines whose coal is Handled by the Terminal: 
(a) rail loading facility of mines whose coal is Handled by the Terminal; 
(b) railway infrastructure in the Dalrymple Bay Coal Chain; 
(c) railway locomotives and rolling stock used in the Dalrymple Bay Coal Chain; and 
(d) Terminal unloading, stacking, loading and other Handling facilities, 
and all interfaces between such components. 
System Capacity means at a relevant time, the maximum reasonably achievable estimated 
capacity of the System (measured in tonnes per financial year) as determined pursuant to Section 
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12.1 in respect of that time.  Where System Capacity is required to be estimated in respect of a 
future time (for example, for the purposes of Section 5.4) DBCT Management will estimate it 
taking all relevant factors into account (including System Capacity expected to arise out of a 
System Capacity Expansion which has been or can reasonably be expected to be committed to at 
the time of the estimation). 
System Capacity Expansion means the construction, upgrade, refinement, purchase, installation 
and/or erection of new works or items or modifications to existing works or items intended to 
materially increase the System Capacity.  
System Master Plan means, at a relevant time, the master plan (if any) determined pursuant to 
Section 15. 
TCMP has the meaning given in Section 12.5(a)(7).   
Term means the period between (and including each of) the Commencement Date and the 
Terminating Date. 
Terminal means the land and port infrastructure located at the Port of Hay Point which is owned 
by DBCT Holdings or the State and leased to DBCT Trustee and/or DBCT Management, and known 
as the Dalrymple Bay Coal Terminal, and includes the following: 
(a) loading and unloading equipment; 
(b) stacking, reclaiming, conveying and other handling equipment; 
(c) wharves and piers; 
(d) deepwater berths; and 
(e) shiploaders, 
and for the avoidance of doubt, includes the Existing Terminal and any Differentiated Expansion 
Component. 
Terminal Capacity means the maximum reasonably achievable capacity of the Terminal (measured 
in tonnes per Financial Year) as estimated pursuant to Section 12.1.  
Terminal Capacity Expansion means the construction, upgrade, refinement, purchase, installation 
and/or erection of new works or items or modifications to existing works or items intended to 
materially increase the Terminal Capacity. 
Terminal Capacity Expansion Risk Free Rate means the rate calculated by averaging the yield of 
the 10 year Commonwealth Government bond over the 20 Business Days preceding the date of 
Completion and handover to the Operator of the relevant Terminal Capacity Expansion. 
Terminal Component means each of: 
(a) the Existing Terminal; and 
(b) the Differentiated Expansion Component,  
which shall each have their own Annual Revenue Requirement. 
Terminal Infrastructure Charge or TIC has the meaning given in Section 11.4(c).   
Terminal Master Plan (a copy of the version which was current at the Commencement Date is 
attached at Schedule F) means the master plan approved by DBCT Holdings under the Port 
Services Agreement, and related engineering and other reports, as amended from time to time 
with the approval of DBCT Holdings under the Port Services Agreement.  
Terminal Operating Costs means any amounts: 
(a) reasonably incurred or charged by the Operator (including any margin payable to the 

Operator under the Operation & Maintenance Contract); 
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(b) in the nature of an operating expense for the Terminal and reasonably incurred or charged 
by DBCT Management with the express written consent of not less than 66% of Access 
Holders by contract tonnage; and 

(c) reasonably incurred by DBCT Management in exercising its rights under the Operation & 
Maintenance Contract to step in or take work out of the hands of the Operator (as a result 
of a default by the Operator),  

but excluding Capital Expenditure other than minor capital expenditure not exceeding $3 million 
per Financial Year. 
Terminal Regulations means regulations in force from time to time governing procedures for the 
operation of the Terminal and provision of the Services under an Access Agreement or Existing 
User Agreement.  
Terminating Date means the earliest of the following dates: 
(a) 1 July 2021; and 
(b) the date that the handling of coal at the Terminal ceases to be a “declared service” for the 

purposes of the QCA Act. 
Tonnage means the volume of Access supplied under an Access Agreement, determined by 
reference to the volume of coal Handled or contracted to be Handled. 
Trading SCB means a Supply Chain Business in the Brookfield Group that solely engages in the 
trading of secondary capacity at the Terminal and which includes, as at the Commencement Date, 
Brookfield Port Capacity Pty Ltd ACN 134 741 567.  
Undertaking means this Access Undertaking (as amended from time to time) which is an access 
undertaking for the purposes of the QCA Act. 
Underwriting Agreement means an agreement on such terms as DBCT Management reasonably 
requires, including in relation to the provision of such security to DBCT Management as it 
reasonably requires, which gives DBCT Management the right to call for, and requires an Access 
Applicant to fund in response to such call, the reasonable and proper costs of:  
(a) a FEL 1 Feasibility Study; and  
(b) after a satisfactory outcome from a FEL 1 Feasibility Study, a FEL 2 Feasibility Study,  
in respect of a proposed Terminal Capacity Expansion, if the proposed Terminal Capacity 
Expansion does not proceed.   
WACC(1) Rate means 5.82%, being the weighted average cost of capital set by the QCA in its final 
decision on this Undertaking.  
WACC(2) Rate means a rate equivalent to the Construction Period Risk Free Rate plus 4.00%. 
WACC(3) Rate means a rate equivalent to the Terminal Capacity Expansion Risk Free Rate plus 
4.00%. 
Year End Adjustment or YEA has the meaning given in Section 11.6. 
 
2. Interpretation 
In this Undertaking unless the context otherwise requires: 
(c)(a) reference to any statute or statutory provision includes any modification or re-enactment 

of, or any legislative provisions substituted for, and all legislation and statutory instruments 
issued under such legislation or such provision; 

(d)(b) words denoting the singular include the plural and vice versa; 
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(e)(c) words denoting persons or individuals include corporations, associations, trustees, 
instrumentalities and partnerships and vice versa; 

(f)(d) words denoting any gender include all genders; 
(g)(e) references to parties, Parts, Sections, Annexures and Schedules are references to parties, 

Parts, Sections, Annexures and Schedules to this Undertaking as modified or varied from 
time to time; 

(h)(f) references to any document, deed or agreement include references to such document or 
agreement as amended, novated, supplemented, varied or replaced from time to time; 

(i)(g) references to any party to this Undertaking or any other document, deed or agreement 
include its successors, permitted assigns, or permitted subcontractors and the obligations 
of any party extends to those persons; 

(j)(h) all references to dates and times are to Brisbane time; 
(k)(i) all references to "$" and "dollars" are to the lawful currency of Australia;  
(l)(j) a reference to “including” shall be construed as “including, but not limited to,” and 

“include” and “includes” shall be construed similarly;  
(m)(k) where a provision provides that a party “may” do something, “may” shall be construed as 

discretionary and without obligation;  
(n)(l) where any word or phrase is given a defined meaning, any other grammatical form of that 

word or phrase has a corresponding meaning;  
(o)(m) where there is a requirement under this Undertaking to consider whether Access Holders 

are being treated or will be affected equitably, the party so considering must have regard 
to (amongst other things) the Access Holders’ respective Annual Contract Tonnages and 
the extent to which (if at all) Differential Pricing applies to the Annual Contract Tonnages 
the subject of each Access Agreement; and 

(p)(n) where measurement of coal “Handled” is being made in respect of a period, the tonnage 
loaded into vessels will be taken to be the tonnage Handled in that period. 

(q)(o) Headings are for convenience only and do not affect interpretation of this Undertaking. 
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Schedule H – Undertaking by Trading SCB 

 
This deed poll is given on      by: 
[Trading SCB name] ACN [number] of [address] (Trading SCB) 

in favour of: 
DBCT Management Pty Limited ACN 097 098 916 of Level 15, Waterfront Place, 1 Eagle Street, Brisbane 
QLD 4000 (DBCT Management); 
each Access Holder (as that term is defined in the Access Undertaking) from time to time;  
each Access Seeker (as that term is defined in the Access Undertaking) from time to time; 
each Rail Operator (as that term is defined in the Access Undertaking) from time to time; and  

the Queensland Competition Authority 
 

Recitals 

A. Under the Access Undertaking, DBCT Management must procure an undertaking from Trading SCB 
in the form of this undertaking.   

B. At the request of DBCT Management, Trading SCB has agreed to enter into this deed poll to ensure 
that DBCT Management complies with the relevant provisions of the Access Undertaking.   

 

This deed witnesses that the Trading SCB agrees to the following terms: 

1 Ring-fencing 

1.1 Non-discrimination 

In carrying out Secondary Capacity Trading, Trading SCB will not: 
(a) engage in conduct for the purpose of preventing or hindering an Access Holder’s or Access Seeker’s 

Access; 
(b) unfairly differentiate between Access Seekers, Access Holders or Rail Operators.  

1.2 Confidentiality 
(a) Trading SCB will enter into a confidentiality deed poll, substantially in the form specified in 

Annexure A, in favour of any Trading SCB Customer that discloses, or notifies Trading SCB that it 
intends to disclose, Confidential Information to Trading SCB.   

(b) Trading SCB will not disclose to a Trading SCB Customer that acquires Access from Trading SCB the 
identity of the Trading SCB Customer that assigned that Access (or any part thereof) to Trading SCB.    

(c) Trading SCB acknowledges that DBCT Management will not disclose Confidential Information of a 
Trading SCB Customer to Trading SCB without the prior written consent of the Trading SCB 
Customer.   

2 Compliance 

(a) If an Access Holder, Access Seeker, the QCA or a Rail Operator considers that Trading SCB may have 
breached one or more of its obligations under this deed the relevant entity (Complainant) may 
lodge a written complaint with Trading SCB. 

(b) Unless otherwise notified in writing by the Complainant, the written complaint and any 
accompanying information (whether documentary or otherwise) will be Confidential Information 
until it ceases to be Confidential Information. 
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(c) Trading SCB will provide to the QCA, as soon as practicable, a copy of any complaint it receives 
pursuant to clause 2.1(a) and identify the complaint as Confidential Information.  

(d) Trading SCB will:  
(1) investigate complaints received pursuant to clause 2.1(a); and 
(2) advise the Complainant and the QCA in writing of the outcome of that investigation and Trading 

SCB’s proposed response, if any, and use reasonable endeavours to do so within 20 Business 
Days after receiving such a complaint. 

(e) If the Complainant is not satisfied with the outcome of Trading SCB’s investigation, the Complainant 
can apply to the QCA seeking an audit of the relevant subject of the complaint. The QCA will 
consider such a request and determine whether to require Trading SCB to conduct an audit.  

(f) If the QCA requires Trading SCB to conduct an audit in accordance with clause 2.1(e), Trading SCB 
must promptly engage the Auditor to carry out the audit and provide the QCA with a report on the 
outcomes of that audit within a reasonable period of time, identifying any information contained in 
that report which is Confidential Information.   

(g) If the QCA is of the view that the outcomes of the audit required under clause 2.1(e) show that 
Trading SCB has not complied with this deed, it may require Trading SCB to provide a rectification 
plan to address the issue and implement the rectification plan within a reasonable period of time.  

(h) The QCA may advise the Complainant of:  
(1) whether any audit referred to in clause 2.1(f) has demonstrated that Trading SCB has or has not 

complied with this deed; and  

(2) whether Trading SCB has been required to provide a rectification plan to address the relevant 
issue in accordance with clause 2.1(g),  

provided that the QCA must not disclose any Confidential Information.   
(i) Trading SCB will bear the costs of the audit unless the QCA determines that the complaint made by 

the Complainant is vexatious or has not been made in good faith in which case: 
(1) Trading SCB will not be liable for the costs of the audit; and 
(2) the Complainant will bear the costs of the audit. 

3 Governing law and jurisdiction 

(a) This deed is governed by the laws of Queensland. 
(b) The parties irrevocably submit to the exclusive jurisdiction of the courts of Queensland. 

4 Definitions and interpretation 

4.1 Definitions 
In this deed: 
Access Undertaking means the Dalrymple Bay Coal Terminal Access Undertaking prepared in accordance 
with the requirements of the Queensland Competition Authority Act 1997 (Qld) and approved on 
[                     ]16 February 2017 as varied or replaced from time to time.   
Secondary Capacity Trading means the carrying out of any one or more of the following activities by 
Trading SCB: 
(a) acquiring contracted Access from Access Holders;  
(b) aggregating contracted Access which Trading SCB has acquired from Access Holders; and  
(c) selling the contracted Access which Trading SCB has acquired from Users Access Holders to Access 

Seekers or UsersAccess Holders.   
Trading SCB Customer means a customer, or any person who is negotiating to become a customer, of 
Trading SCB  in respect of Secondary Capacity Trading.  
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4.2 Interpretation 
(a) Terms defined in the Access Undertaking have the same meaning in this deed unless otherwise 

defined. 
(b) Headings are for convenience only and do not affect interpretation. 
(c) In this deed, unless the context otherwise requires: 

(1) words importing the singular include the plural and vice versa; 
(2) a reference to anything (including, but not limited to, any right) includes a part of that thing but 

nothing in this clause 4.2(c)(2) implies that performance of part of an obligation constitutes 
performance of the obligation; 

(3) an expression importing a natural person includes any company, partnership, joint venture, 
association, corporation or other body corporate and any government agency; and 

(4) a reference to a person includes that person’s successors and legal personal representatives. 
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Executed as a deed poll: 

Signed sealed and delivered by [Trading SCB name] ACN [number] 
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Executed as a deed poll 

 
 Signed sealed and delivered by 

[Trading SCB] [ACN] 
By: 

sign here 
► 

   

 Director/Secretary  Director 

print 
name 

   

 

   
 
 
 __________________________________   ____________________________________ 
Director/Secretary Director 

 __________________________________   ____________________________________ 
Name (please print)      Name (please print) 
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Annexure A – Confidentiality deed poll 
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 Deed poll 

 

 
 

  

Confidentiality deed poll 
 

  

[Trading SCB] 

DBCT Management Pty Ltd 
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Confidentiality deed poll 

Date ► 

This deed poll is made 
by 

 

Recipient [Trading SCB] 
ACN [number] of [address] 
(Trading SCB) 

and  

DBCT Management DBCT Management Pty Ltd 
ACN 097 698 916 of Level 15, 1 Eagle St, Brisbane QLD 4001 

(DBCT Management) 

in favour of  

Discloser [User] 
ACN [number] of [address] 

([User alias]) 

 
 

Recitals 1 The Discloser has consented to DBCT Management disclosing Confidential 
Information to the Recipient for the Express Purpose and for no other 
purpose. 

2 The Discloser may disclose additional Confidential Information directly to the 
Recipient for the Express Purpose.  

3 The Recipient agrees that the Confidential Information is provided to it on the 
terms of this deed poll and that it will not use or disclose the Confidential 
Information except as provided in this deed poll. 

This deed poll witnesses as follows: 
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1 1 Definitions and interpretation 

1.1 Definitions 

The meanings of the terms used in this deed poll are set out below. 
 

Term Meaning 

Capacity up to [insert] mtpa of port capacity at Dalrymple Bay Coal Terminal  

Confidential 
Information  

all information which: 
1 is disclosed to the Recipient or a Specified Person (whether before or after 

the date of this deed poll) by the Discloser or DBCT Management; 
2 relates directly or indirectly to the Discloser or its past, existing or future 

business, operations, administration or strategic plans; and 
3 is in oral or visual form, or is recorded or stored in a Document, 
and includes, without limitation, the fact that: 
4 Confidential Information is being made available by the Discloser to the 

Recipient or the Specified Persons; and 
5 discussions or negotiations have occurred, are occurring or may occur 

between the Recipient and the Discloser, or their respective advisers or 
representatives, in relation to a possible Capacity transfer. 

Corporations Act  the Corporations Act 2001 (Cth). 

Discloser [Insert User alias]. 

Document  includes any note, memorandum, record, report, financial information, 
summary, analysis, calculation, strategic assessment, market survey, business 
plan, computer program, computer record, circuit, circuit layout, drawing, 
specification, material or any other means by which information may be stored 
or reproduced. 

Express Purpose  a possible transfer of all or part of the Capacity from the Discloser to the 
Recipient   

Recipient Trading SCB.  

Specified Person  an officer, employee or adviser of the Recipient who has a specific need to have 
access to the Confidential Information for the Express Purpose. 

 

1.2 Interpretation 

(a) Headings are for convenience only and do not affect interpretation. 
(b) In this deed poll, unless the context otherwise requires: 

(1) words importing the singular include the plural and vice versa; 
(2) a reference to anything (including, but not limited to, any right) includes a part of that thing 

but nothing in this clause 1.2(b)(2) implies that performance of part of an obligation 
constitutes performance of the obligation; 

(3) the term ‘related body corporate’ has the meaning given to that term under the 
Corporations Act; 

(4) the term ‘associate’ has the meaning given to that term in section 15 of the Corporations 
Act; 
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(5) an expression importing a natural person includes any company, partnership, joint venture, 
association, corporation or other body corporate and any government agency; and 

(6) a reference to a person includes that person’s successors and legal personal 
representatives. 

2 2 Confidentiality 

The Recipient must: 
(a) hold the Confidential Information in strict confidence and not disclose, or cause or permit the 

disclosure of, the Confidential Information, except as permitted under this deed poll or with the 
prior written consent of the Discloser (which may be withheld in the Discloser’s ultimate 
discretion); 

(b) keep the Confidential Information secure and protected from any use, disclosure or access which 
is inconsistent with this deed poll; 

(c) promptly notify the Discloser if it suspects, or becomes aware of, any unauthorised use, storage, 
copying or disclosure of the Confidential Information; and 

(d) maintain such procedures as are necessary to ensure compliance with this deed poll by the 
Recipient and each Specified Person and, upon request, provide the Discloser details of the 
procedures adopted. 

3 3 Permitted use and disclosure 

(a) The Recipient must only use the Confidential Information for the Express Purpose. 
(b) The Recipient may: 

(1) only disclose Confidential Information to a Specified Person, and must only make such 
disclosure solely for the Express Purpose; and 

(2) disclose Confidential Information to the Queensland Competition Authority. 
(c) DBCT Management must only disclose Confidential Information to the Recipient, and must only 

make such disclosure solely for the Express Purpose. 

4 4 Benefit of this deed poll 

This deed poll is made by the Recipient and DBCT Management in favour of, and for the benefit of the 
Discloser. 

5 5 Return and destruction of information 

If requested by the Discloser, the Recipient must, within 7 days, return to the Discloser, or destroy or delete 
as the Discloser directs, all original Documents and copies which: 
(a) are or contain Confidential Information; and 

(b) reproduce, are based on, utilise or relate to Confidential Information, 
provided however that the Recipient may keep one copy of the Confidential Information for its 
records. 

6 6 Operation of this deed poll 

(a) Subject to clause 6(c), this deed poll continues without limitation as to time.  
(b) This deed poll does not apply to any Confidential Information that: 
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(1) the Recipient or a Specified Person is required to disclose by any applicable law or legally 
binding order of any court, government, semi-government authority, administrative or 
judicial body, or a requirement of a stock exchange or regulator (including the Queensland 
Competition Authority); or 

(2) is in the public domain other than as a result of a breach of this deed poll. 

(c) If the Recipient or a Specified Person must make a disclosure referred to in clause 6(b)(1): 
(1) the Recipient must disclose, and must ensure that the Specified Person discloses only the 

minimum Confidential Information required to comply with the applicable law, order or 
requirement; and 

(2) before making such disclosure, the Recipient must give the Discloser reasonable written 
notice of the full circumstances of the required disclosure together with the Confidential 
Information which it, or the Specified Person, proposes to disclose and consult with the 
Discloser as to the form of the disclosure. 

(d) Nothing in this deed poll requires the Discloser to disclose Confidential Information to the 
Recipient.  

7 7 Acknowledgment 

The Recipient acknowledges that: 
(a) the Confidential Information is secret and highly confidential to the Discloser; 

(b) disclosure of Confidential Information in breach of this deed poll could cause considerable 
commercial and financial detriment to the Discloser; 

(c) damages may be inadequate compensation for breach of this deed poll and, subject to the court’s 
discretion, the Discloser may restrain by an injunction or similar remedy, any conduct or 
threatened conduct which is or would be a breach of this deed poll. 

8 8 Recipient to ensure others comply 

The Recipient must: 
(a) inform each Specified Person of the Recipient’s obligations under this deed poll; 
(b) procure that each Specified Person strictly observes all of the Recipient’s obligations under this 

deed poll as if those obligations were imposed on that person; and 

(c) ensure that no officer, employee, adviser or agent of the Recipient does anything which, if done 
by the Recipient, would be inconsistent with this deed poll. 

9 9 Disclaimer 

(a) The Recipient acknowledges that neither the Discloser, nor any of its related bodies corporate nor 
any of their respective officers, employees or advisers: 
(1) makes any representation or warranty as to the accuracy or completeness of the 

Confidential Information; 
(2) accepts any responsibility for any interpretation, opinion or conclusion that the Recipient or 

a Specified Person may form as a result of examining the Confidential Information; and 
(3) accepts any responsibility to inform the Recipient of any matter arising or coming to the 

Discloser’s notice which may affect or qualify any Confidential Information which the 
Discloser provides to the Recipient. 

(b) The Recipient acknowledges that it is making an independent assessment of the Confidential 
Information and that it will: 
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(1) carry out, and rely solely on, its own investigation and analyses in relation to the 
Confidential Information; and 

(2) verify all information on which it intends to rely to its own satisfaction. 
(c) The Recipient acknowledges that reliance by the Recipient, or any Specified Person, on any 

Confidential Information, or any use of any Confidential Information, is solely at its own risk. 

 

10 10 Governing law and jurisdiction 

(a) This deed poll is governed by the laws of Queensland. 
(b) The Recipient irrevocably submits to the exclusive jurisdiction of the courts of Queensland. 

11 11 Waivers 

(a) Waiver of any right, power, authority, discretion or remedy arising on default under this deed poll 
must be in writing and signed by the party granting the waiver. 

(b) A failure or delay in exercise, or partial exercise, of a right, power, authority, discretion or remedy 
created or arising on default under this deed poll does not result in a waiver of that right, power, 
authority, discretion or remedy. 
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Signing page 

Executed as a deed poll 

 
 
 
 
 
 

  
 Signed sealed and delivered by 

[Trading SCB] 
By: 

sign here 
► 

   

 Director/Secretary  Director/Secretary 

print 
name 

   

 

   
 Signed sealed and delivered by 

DBCT Management Pty Ltd 
By: 

sign here 
► 

   

 Director/Secretary  Director/Secretary 

print 
name 
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 Signed sealed and delivered by 
DBCT Management Pty Ltd 
By: 

sign here 
► 

  

 Director/Secretary  

print 
name 

  

 

  

sign here 
► 

  

 Director/Secretary  

print 
name 
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Schedule I – Terms of Operation and Maintenance Contract 

Schedule I – Terms of Operation and Maintenance Contract 

Term Summary of term 

Parties DBCT Management Pty Ltd (DBCTM), DBCT Investor Services Pty Limited as trustee of the DBCT 
Trust (DBCT Trustee) and the Operatoroperator, Dalrymple Bay Coal Terminal Pty Limited 
(Operator). 
The substantive obligations under the Ooperation and mMaintenance cContract (Contract) have 
been imposed on DBCTM and the Operatordefines the relationships between the parties and 
their rights and obligations. 

Term The Contract will expire on 30 June 2021 unless terminated earlier. Other than for default of 
DBCTM (refer further below), the Operator cannot terminate the Contract before this date. 
DBCTM can terminate for convenience by giving 5 years' prior notice of termination. 
• If DBCTM wishes to terminate the Contract other than for the Operator's default, DBCTM 

must give 5 years' prior notice of termination; and 
• If an access undertaking is in place and the Operator wishes to terminate other than for 

DBCTM's default, the Operator can terminate by giving not less than two years notice to 
DBCTM.  If the period of notice given will expire during the term of an access undertaking, 
the notice period will be extended and takewith effect on the from earlier of expiry of the 
access undertaking or 5 years after the date that a notice of termination is given. The notice 
of termination must be given at least 2 years before the effective date of termination. 

Fundamental 
iIntentions of 
the parties 

The parties' intentions include (amongst other things): 
• The Operator will be responsible for day-to-day operation and maintenance of the 

Terminal; 
• The Operator must ensure that its performance of services is coordinated in accordance 

with the relevant access undertaking in force at the time(as approved from time to time) to 
the extent that no act or omission by the Operator would cause DBCTM to be in breach of a 
provision of the access undertaking; and 

• Subject only to theto express reservationsDBCTM's rights under in the Contract (for 
example in relation to default by the Operator), DBCTM will not interfere intervene in the 
day-to-day operation and maintenance of the Terminal. 

Operator’s 
appointmenten
gagement 

DBCTM has engaged theThe Operator has been appointed to perform the services. The 
Operator's appointment  is as an independent contractor and not as an agent of DBCTM. The 
services include all things necessary for the operation, maintenance and management of the 
Terminal. 
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Term Summary of term 

Operational 
Services to be 
performed by 
the Operator 

Operation of the Terminal specifically includes the following services: 
• coordinate the ordering and scheduling of trains;train scheduling and ordering; 
• train unloading; 
• coal stockpile management, and reclamation and handling; 
• coal blending if required by users of the Terminal; 
• vessel ordering; and 
• the loading of ships in accordance with the Terminal Regulations. In the absence of other 

applicable provisions in the Terminal Regulations, the Operator must normally load ships in 
order of arrivalvessel loading (which is to be conducted in order of vessel arrival, (subject to 
there being relevant coal at the Terminal and all prerequisites to loading having been 
complied with). 

These services must be provided in accordance with the approved access undertaking and user 
agreements and are to be further detailed in an Appendix to the specification included in the 
Contract. 
In conducting the operational services, the Operator must, insofar as it practicable, treat all 
users equitably, when it: 
coordinates train unloading with vessel loading; 
carries out train unloading in accordance with (among other things) shipping programs; and 
carries out stockpile management and handling to minimise delay to train unloading and vessel 
loading. 

Maintenance 
Services to be 
performed by 
the Operator 

The Operator must maintain the Terminal and each component of the Terminal at its operating 
capacity as specified in the Contract. This specifically includes: 
• planned maintenance and repair in accordance with an annual operation, maintenance and 

capital plan (prepared by the Operator); 
• unplanned maintenance and repair as required (for example following equipment 

breakdown); 
• condition monitoring and maintenance management; and 
• upkeep of the Terminal, including activities such as maintenance of access roads and dust 

suppression. 



DBCT 2017 AU Schedule I – Terms of Operation and Maintenance Contract 

Modification DAAU - tracked changes from approved AU.docx   Page 140 

   

Term Summary of term 

Standard of 
Operator’s 
performance 

The Operator must operate and maintain the Terminal (including each Terminal Component) in 
order to ensure it is capable of operating:  
• at its rated design capacity; 
• in accordance with good operating and maintenance practice; and  
• consistent with the lowest whole of life costin good and substantial repair. 
The Operator must perform the services ensure that the Terminal is maintained and operated so 
as to achieve, as far as practical, the best and most cost effective outcome, taking account, as 
appropriate, of: 
• lowest total whole of life cost; 
• reliability and economy of performance; 
• maximising the effective life of the Terminal; 
• in accordance with good operating and maintenance practice; 
• in the case of competing interests between users, fairness; and 
• the obligations of DBCT Management under the access undertaking and any user 

agreements  and any agreed specification, to ensure the Terminal operates in an efficient 
and reliable manner. These obligations are subject to DBCTM having expended appropriate 
capital if relevant. 

The Operator must provide everything that is necessary for performance of the services, other 
than any things specified in the Contract as to be provided by DBCTM. The Operator's supply 
obligations include the supply of water and power to the Terminal. The Operator is also required 
to supply and maintain spares for the Terminal. 
The Operator can subcontract parts of the sServices without DBCTM’s consent, however remains 
liable for the standard of performance. The Operator is specifically required to supervise the 
execution of all sServices. 

Annual 
operation, 
maintenance 
and capital plan 

The Operator must, in consultation with DBCTM, prepare and submit an annual operation, 
maintenance and capital plan by 15 Mayat least 2 months prior to the commencement of each 
financial year. The plan will identify the proposed budget for the next financial year and will 
foreshadow the likely plan and budget for the subsequent two years (i.e. provide a three year 
budget snapshot). 
DBCTM will consult with all users, prior to approving the proposed plan. DBCTM and the users 
may elect to require a QCA assessment of the prudency of the costs to be incurred by the 
Operator. 

Payments to the 
Operator 

DBCTM pays the Operator all reasonably incurred costs of performing the services (that is, 
operating and maintaining the Terminal in accordance with the Contract) plus a margin. 
The Operator is also entitled to be paid: 
• reimbursement of capital expended by the Operator, subject to certain conditions (outlined 

below in capital works); 
• consulting fees in respect of capital works (refer further below in relation to capital works); 

and 
• a project management commission if the Operator project manages a non-expansion 

capital project. 
Subject to both parties being agreeable, Tthe Contract may acknowledges that it is intended that 
amounts paid to the Operator will be recovered by DBCTM from users under their user 
agreements. The Operator has obligations to assist DBCTM to facilitate this pass through. 

Terminal 
Regulations 

Both the Operator and DBCTM are required to comply with the Terminal Regulations.  
The Operator may propose amendments to the Terminal Regulations for DBCTM's consent, 
which DBCTM must not unreasonably withhold but which will be subject to the requirements of 
the access undertaking in relation to such amendments. 
DBCTM must require each Terminal user pursuant to their user agreement(s) to comply with the 
Terminal regulations as applicable from time to time. 
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Term Summary of term 

Access to the 
Terminal 

DBCTM has granted the Operator a licence to use, occupy and control the Terminal as is 
necessary to perform the services in accordance with the Contract. 
The Operator must give DBCTM and its personnel such access to the Terminal as they reasonably 
require from time to time. However, such access is subject to compliance with the Operator's 
applicable procedures (including safety requirements). DBCTM must also take reasonable 
measures not to impede the Operator's performance of the services. 

Care of and risk 
in the Terminal 

The Operator has care of the Terminal and assumes the risk of damage to the Terminal and all 
things located at it (including coal). The Operator must insure the Terminal in accordance with 
the insurance program detailed in the Contract. 

Safety and 
environmental 
compliance 

The Operator has primary responsibility for the management of safety at the Terminal and for 
compliance with legal requirements with respect to safety at the Terminal. 
The Operator also has primary responsibility for the compliance of the Terminal with all relevant 
environmental laws and requirements. Among other things, the Operator is required to obtain 
and maintain all required approvals from authorities with respect to the performance of the 
services. 

Records and 
audits 

The Operator must maintain records (including financial records) relating to the services. 
From time to time, DBCTM may appoint a suitably qualified person to conduct an audit of the 
records maintained by the Operator and/or of the Operator's relevant systems and procedures. 
The Operator must work with DBCTM to ensure that DBCTM is able to comply with its reporting 
obligations under the approved access undertaking. 

Continuous 
improvement 

The Operator must work with DBCTM in undertaking reviews to identify and develop options for 
improved efficiency of the Terminal as well as of the coal transport chain. The parties have 
coordination obligations in relation to the implementation of the findings of such reviews. 

Capital works Either the Operator or DBCTM can propose that capital works are undertaken. The Operator has 
obligations to participate in planning for proposed capital works. The Operator is entitled to be 
paid consulting fees (which are separate and additional to its usual monthly payments) for this 
participation. 
If capital works are to proceed, DBCTM and the Operator can may agree to that the capital 
works will be implemented effect the capital works itself or DBCTM can procure the capital 
works using another contractorby the Operator, DBCTM or another contractor. 
There is a handover process which applies once capital works have been completed. From the 
time of handover, the capital works become part of the Terminal and the Operator's obligations 
to provide the services extend to include that part of the Terminal. 

Force majeure The Contract defines events of force majeure. If a party is affected by such an event, it may be 
granted relief from performance of its affected obligations under the Contract, subject to 
compliance with certain requirements. 
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Term Summary of term 

Dispute 
resolution 

The Contract specifies a dispute resolution procedure which includes the following provisions: 
• If a dispute between DBCTM and the Operator arises out of or in connection with the 

Contract, then either party may give the other party a notice of dispute. 
• Neither party may commence any court proceedings or arbitration in respect of any dispute 

which is the subject of a notice of dispute until the party has complied with the dispute 
resolution procedure specified in the Contract. 

• Within 14 days after service of a notice of dispute, the senior executives of each party must 
confer at least once to attempt to resolve the dispute and failing resolution, to consider and, 
if possible, agree on methods of resolving the dispute by other means. 

• If the dispute cannot be resolved by the senior executives after a further period of 14 days 
or if at any time either party considers that the other party is not making reasonable efforts 
to resolve the dispute, either party may refer the dispute to conciliation. 

• If the dispute is not resolved by conciliation within a period of 14 days after nomination of 
the conciliator, the parties may agree to refer the dispute to arbitration or either party may 
pursue any other means of dispute resolution including litigation. 

• The Contract will specify procedures with respect to conciliation and arbitration. 
• The dispute resolution procedure does not prevent any party from seeking urgent 

interlocutory or declaratory relief from a court of competent jurisdiction where, in that 
party's reasonable opinion, that action is necessary to protect its rights. 

Change in 
control of the 
Operator 

There is a deemed assignment of the Contract if: 
• a person who is not a user or its related body corporate acquires an interest in the Operator; 

or 
• a user or its related body corporate acquires an interest in the Operator which exceeds its 

proportionate usage of the Terminal. 
An assignment of the Contract by the Operator is a breach of the Contract unless DBCTM has 
given its prior written approvalThe Contract may not be assigned without DBCTM's approval. 

Termination for 
default by 
either party 

Each party has termination rights if the other commits a relevant defaults under the Contract. 
The precise rights differ between the Operator and DBCTMparties, but in each case allow the 
non-defaulting party to require rectification or require the defaulting party to show cause, 
before the non-defaulting party's right mayto terminate the Contract is triggered. 
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Schedule J – Section 5.10 of the 2010 AU relating to the DBCT Incremental Expansion Study 
5.10 Funding of feasibility studies 
(Request for Access Applicants to Fund FEL 1 and FEL 2) If DBCT Management, acting reasonably, 
concludes that the aggregate Annual Contract Tonnages applied for in Access Applications lodged 
with it, together with all other relevant circumstances, justify the undertaking of a study to 
determine the feasibility of a relevant Terminal Capacity Expansion, then DBCT Management may 
request Access Applicants in the Queue (starting with the first Access Applicant in the Queue and 
proceeding to each successive Access Applicant, as relevant to the contemplated increase in 
Annual Contract Tonnage which would be facilitated by the Terminal Capacity Expansion under 
consideration) to enter into an agreement with DBCT Management (on such terms as DBCT 
Management reasonably requires and providing such security to DBCT Management as it 
reasonably requires) to fund or underwrite the funding (as required by DBCT Management) (each 
referred to in this Section 5.10 as Fund or Funding) the reasonable and proper costs of a FEL 1 
Feasibility Study and (after a satisfactory outcome from a FEL 1 Feasibility Study) a FEL 2 Feasibility 
Study, in respect of that proposed Terminal Capacity Expansion. 
(Requests to be proportionate to tonnages applied for) DBCT Management will request that any 
Funding of the feasibility study or feasibility studies referred to in Section 5.10(a) be proportionate 
amongst the relevant participating Access Applicants, according to the respective aggregate 
Annual Contract Tonnages requested in their Access Applications over the first 10 years of 
Handling under the Access Agreement  applied for by them. 
(Loss of priority to subsequent Applicants) If an Access Applicant is requested by DBCT 
Management to provide any Funding (and security for that Funding) in accordance with 
Sections 5.10(a) and 5.10(b) but 
declines to do so; or  
does not provide security for the amount of Funding required under Section 5.10(a) within 20 days 
after being requested by DBCT Management to do so,  
then to the extent that any one or more Access Applicants after that Access Applicant in the 
Queue within 20 days thereafter agree to provide Funding and provide security for Funding (of at 
least the amount required by Section 5.10(a) in the proportion to which the tonnage applied for by 
an Access Seeker bears to the aggregate additional Annual Contract Tonnage that will be 
facilitated by the contemplated Terminal Capacity Expansion), those subsequent Access Applicants 
will, from the date on which they are legally committed to provide such feasibility Funding and 
provide relevant security, have priority in the Queue ahead of the Access Applicant which declined 
to provide feasibility Funding or failed to provide security as referred to above. 
(Priorities restored if feasibility study does not proceed) If an Access Applicant obtains a higher 
priority in the Queue as a result of Section 5.10(c), and DBCT Management elects not to proceed 
with the relevant feasibility study, then the relevant Access Applicant will again have the same 
priority in the Queue as it had as if  Section 5.10(c) did not apply. 
(Clarifications) Nothing in this Section 5.10:  
requires DBCT Management to proceed with a FEL 1 Feasibility Study or FEL 2 Feasibility Study (as 
the case may be) unless it secures Funding of the full cost of that feasibility study from one or 
more Access Seekers;  
prohibits an Access Seeker from providing more than its required proportion in respect of any 
Funding requested for Feasibility Studies (but providing a greater proportion does not in itself 
entitle that Access Seeker to any additional tonnage under an Access Agreement ); or 
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is to be taken as limiting the obligations of DBCT Management in Section 12. 
(Disputes relating to requests for Feasibility Funding) If any Access Applicant considers that the 
terms of Funding or the amount or type of security for Funding requested by DBCT Management 
pursuant to Sections 5.10(a) and 5.10(b) are not reasonable, it may within 5 days after being 
requested to enter into a Funding agreement and to provide security make application to the QCA 
to determine what is reasonable, and in such event: 
the determination of the QCA as to what is reasonable will apply in respect of what DBCT 
Management can require from each Access Applicant; and 
the period of 20 days in Section 5.10(c) will become a period ending 15 days after the QCA notifies 
its determination. 
(FEL 3 Feasibility Funding) If DBCT Management having completed a FEL 1 Feasibility Study and 
FEL 2 Feasibility Study, acting reasonably and consistently with prudent business practice 
concludes that aggregate Annual Contract Tonnage applied for in one or more Access Applications 
lodged with it, together with all other relevant circumstances, justify it undertaking a FEL 3 
Feasibility Study, DBCT Management may, at its own cost, undertake a FEL 3 Feasibility Study. 
(Transitional arrangements for previous funding) If at the Commencement Date DBCT 
Management is undertaking a FEL 1 Feasibility Study or FEL 2 Feasibility Study in respect of a 
relevant proposed Terminal Capacity Expansion, DBCT Management will (by giving not less than 14 
days written notice) request Access Applicants in the Queue (starting with the first Access 
Applicant in the Queue and proceeding to each successive Access Applicant as relevant to the 
additional Annual Contract Tonnage that will be facilitated by the contemplated Terminal Capacity 
Expansion) to enter into an agreement with DBCT Management (on such terms as DBCT 
Management reasonably requires and providing such security to DBCT Management as it 
reasonably requires) to Fund the reasonable and proper costs (including costs already incurred in 
respect of the relevant Feasibility Study) of: 
where the Feasibility Study being undertaken at the Commencement Date is a FEL 1 Feasibility 
Study, that FEL 1 Feasibility Study; and 
where the Feasibility Study being undertaken at the Commencement Date is a FEL 2 Feasibility 
Study, that FEL 2 Feasibility Study and the FEL 1 Feasibility Study which preceded the FEL 2 
Feasibility Study, 
in which case Sections 5.10(b), 5.10(c), 5.10(d) and 5.10(f) apply (with such modifications as the 
circumstances require). 
(Credit for prior Funding, and refunds) If an Access Seeker has provided Funding for a Feasibility 
Study referred to in Section 5.10(h) prior to the Commencement Date, the amount Funded will be 
deemed to be a contribution to the Funding requested under Section 5.10(h).  To the extent that 
an Access Seeker has contributed funds (as opposed to underwriting) prior to the Commencement 
Date in excess of the Funds required to be contributed under Section 5.10(h) DBCT Management 
may elect to refund to that Access Seeker such excess funding or credit it towards any further 
contribution to a Feasibility Study required or agreed to be paid by that Access Seeker. 
(Contributions to Funding of Feasibility Studies by DBCT Management) Subject to Section 5.10(l), 
DBCT Management may at its discretion elect to itself bear all or part of the costs of a FEL 1 
Feasibility Study or FEL 2 Feasibility Study which one or more Access Applicants fail to Fund. 
Nothing in this Section 5.10(j) affects: 
DBCT Management’s rights to apply to have such sum included in the regulated asset base if the 
relevant proposed Terminal Capacity Expansion Proceeds or to apply to have such sum (but not 
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exceeding 20% of the prudent cost of the FEL 1 Feasibility Study or FEL 2 Feasibility Study (as 
relevant)) included in the regulated asset base on a Review Event if the proposed Terminal 
Capacity Expansion does not proceed; 
DBCT Management’s obligation to fund a FEL 3 Feasibility Study; or 
Section 5.10(l). 
(Refund of FEL1 and FEL 2 contributions if Terminal Capacity Expansion proceeds) In the event 
that the Terminal Capacity Expansion the subject of a FEL 1 Feasibility Study and FEL 2 Feasibility 
Study proceeds and substantial site works commence, DBCT Management will promptly following 
the commencement of substantial site works: 
 refund to each Access Seeker who contributed funds (as opposed to underwriting) under Section 
5.10(a) for that Terminal Capacity Expansion the funds provided by that Access Seeker; and 
release any underwriting commitment made by that Access Seeker in respect of that Terminal 
Capacity Expansion. 
(Feasibility costs necessitated by Port Services Agreement) [Notwithstanding Section 5.10(j), if 
DBCT Management is required by the Port Services Agreement or Section 12 of this Undertaking 
to undertake a Terminal Capacity Expansion then to the extent that Access Seekers do not fund 
the Feasibility Study required for that Terminal Capacity Expansion in accordance with Section 
5.10(a), DBCT Management may fund such Feasibility Study (without prejudice to its rights to seek 
to have such funds included in the regulated asset base).] [DBCT Management intends seeking 
amendments to the Port Services Agreement so as to align the Port Services Agreement with this 
Undertaking. If the Port Services Agreement is so amended, Section 5.10(l) will be deleted] 
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	(e) DBCT Management will ensure that employees, subcontractors and agents of subcontractors comply with the requirements of this Undertaking, except as otherwise provided for under an Access Agreement.
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	(e) (Disputed rejection of Access Application) If DBCT Management rejects an Access Application submitted by an Access Seeker and the Access Seeker, acting reasonably, is of the opinion that its Access Application should have been accepted by DBCT Man...
	(f) (Expiry of Access Application) Subject to an Access Application or Renewal Application (as applicable) lapsing or otherwise being rejected by DBCT Management in accordance with this Undertaking before the relevant expiry date:
	(1) an Access Application submitted to DBCT Management before the Commencement Date will, unless the Access Application is renewed under Section 5.3A, expire on the date which is eight weeks after the Commencement Date;
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	(g) (Notice of Expiry) DBCT Management will give notice of the timing of expiry to all Access Seekers with a current Access Application (including those which remain current due to a previous Renewal Application being accepted):
	(1) for Access Applications for which the expiry date is set by Section 5.3(f)(1), on the Commencement Date;
	(2) for Access Applications for which the expiry date is set by Section 5.3(f)(2), 5.3(f)(3) or 5.3(f)(4), at least 1 month and no more than 3 months prior to expiry date of the Access Application.


	5.3A Renewal Applications
	(a) (Renewal Application) An Access Applicant that wishes to renew its Access Application must submit to DBCT Management a renewal application in the form specified in Schedule A and include:
	(1) the warranty in the form specified in Schedule A; and
	(2) such other information that may be required, as specified in Schedule A,

	(b) (Forecasts in Access Application) DBCT Management acknowledges that, at the time a Renewal Application is made, some information provided in the Renewal Application may be a forecast only. The Access Applicant must, however, use its best endeavour...
	(c) (Acknowledgement by DBCT Management) Upon receiving a purported Renewal Application under this Section 5.3A, DBCT Management must, within 10 Business Days of its receipt, acknowledge in writing to the Access Applicant receipt of the renewal applic...
	(d) (Rejection if Access Seeker fails to provide information or demonstrate renewal criteria) If:
	(1) an Access Applicant fails to comply with Section 5.2 in respect of a Renewal Application (including where the Access Applicant fails to include the warranty provided for in, or such other information as may be required by, Schedule A); or
	(2) DBCT Management, acting reasonably, is of the opinion that a Renewal Application submitted by an Access Applicant:
	(A) does not demonstrate that the Access Applicant is reasonably likely to commence delivery of coal to the Terminal on the date specified in item 5 of the Renewal Application (which must be no more than 5 years from the date of the Renewal Applicatio...
	(B) does not demonstrate that the Access Applicant has:
	(i) Marketable Coal Reserves that are consistent with the net tonnes specified in item 7 of the Renewal Application in respect of the first five Financial Years of Access applied for; and
	(ii) Coal Resources that are, together with the Marketable Coal Reserves of the Access Applicant, consistent with the total net tonnes specified in item 7 of the Renewal Application,



	(e) (Disputed rejection of Renewal Application) If DBCT Management rejects a Renewal Application submitted by an Access Applicant and the Access Applicant, acting reasonably, is of the opinion that its Renewal Application should have been accepted by ...
	(f) (New Access Application if renewal is substantially different) If DBCT Management, acting reasonably, is of the view that a Renewal Application is substantially different to the Access Seeker’s current Access Application, then subject to the follo...
	(g) With respect to the renewal of an Access Application referred to in paragraph (b) of the definition of ‘Access Application’, if the first Renewal Application after the Commencement Date is for an increase in the term from 5 or more years, then the...
	(h) (Renewed Access Application) To the extent that a Renewal Application is confirmed by DBCT Management as a Renewal Application complying with Section 5.3A (or is determined as complying with Section 5.3A in a dispute referred by the Access Applica...
	(1) the Access Applicant’s current Access Application will be taken to have been renewed;
	(2) the content of the Renewal Application will be taken to be the Access Applicant’s Access Application for the purposes of this Undertaking; and
	(3) the priority of Access Applicant in the Queue will continue to be determined by the Access Application Date.


	5.4 Priority of Access Applications and execution of Access Agreements
	(a) (Formation of Queue) If at any time there are two or more current Access Applications and there is or will be insufficient Available System Capacity associated with Socialised Terminal Capacity at any relevant time to accommodate an increase in Ha...
	(b) (General rules for priority in Queue) Subject to any other provision in Section 5, the priority of an Access Seeker in the Queue will be determined by their Access Application Date, with an earlier Access Application Date having priority in the Qu...
	(c) (Notice of formation of or change in Queue) Promptly after a Queue is first formed and promptly after each occasion that the Annual Contract Tonnage applied for in the Queue is increased or decreased, DBCT Management must notify each Access Seeker...
	(1) the Annual Contract Tonnage applied for in priority to that Access Seeker in the Queue;
	(2) the total Annual Contract Tonnage applied for in the Queue at that time; and
	(3) a breakdown of the Annual Contract Tonnage applied for in the Queue by the dates for commencement of Access and Annual Contract Tonnage applied for in each Access Application (without any identification of the Access Seeker which made each Access ...

	(d) (Entry into Access Agreement for Available System Capacity) Promptly upon being advised in writing by an Access Holder that Annual Contract Tonnage in respect of the Existing Terminal will become available, DBCT Management will:
	(1) notify each Access Seeker in the Queue of the date for the commencement of such Access and the relevant Tonnage; and
	(2) issue an Indicated Indicative Access Proposal for Available System Capacity in respect of the relevant Tonnage to the Access Seeker who is first in the Queue.

	(e) (Entry into Access Agreement not conditional on Terminal Capacity Expansion by Access Seekers not first in the Queue but seeking Access at an earlier date) The following process will apply in relation to Access Seekers who are not first in the Que...
	(1) An Access Seeker who is not first in the Queue (the Notifying Access Seeker) but is seeking access from existing Available System Capacity at a date that is at least 6 months earlier than the date for commencement of Access applied for in the Acce...
	(2) The Notice is to state that the Notifying Access Seeker is prepared to enter into an Access Agreement consistent (subject to the next sub-section) with its Access Application on the terms of the Standard Access Agreement or on any other terms agre...
	(3) The Notice may state that the Notifying Access Seeker wishes to enter into an Access Agreement for a lower Tonnage, shorter term or earlier date for commencement of Access than requested in the Access Application, provided that any revised Access ...
	(4) notify, in writing, all other Access Seekers that are ahead of the Notifying Access Seeker in the Queue (each a Notified Access Seeker) of this development (including the requested date for commencement of Access, but not the identity of the Notif...
	(5) allow 3 months from the date when such notice is given by DBCT Management for each Notified Access Seeker to:
	(A) deliver to DBCT Management two signed copies of an Access Agreement consistent with its Access Application (except that it may be for a lower Tonnage, shorter term or earlier date for commencement of Access than requested in the Access Application...
	(B) deliver to DBCT Management any Security required by DBCT Management (acting consistently with this Undertaking).


	(f) (Execution of Access Agreements in order of Access Seekers in Queue which commit) If, during the above 3 month period, one or more of the Notified Access Seekers:
	(1) delivers to DBCT Management such signed copies of an Access Agreement for Access to commence on a date which is the same as or earlier than the date for commencement of Access referred to in section 5.4(e)(3) (which, for clarification, may be a re...
	(2) also provides any Security reasonably required by DBCT Management (or does not provide such Security but the circumstances in Section 5.4(g) apply),
	(3) give priority to such of those Notified Access Seekers that are seeking Access on the earliest date for commencement of Access (provided that, if there are two or more Notified Access Seekers each seeking Access commencing on the same date, priori...
	(4) (subject to there being sufficient Available System Capacity at the relevant time) execute those copies of the Access Agreement;
	(A) re-deliver one signed copy to such Notified Access Seeker; and
	(B) repeat that process in order of the date for commencement of the access that they are seeking with each successive Notified Access Seeker (if any) which has delivered during the 3 month period such a signed Access Agreement and any Security requir...


	(g) (Issues with provision of requested Security) If a Notified Access Seeker is unable to provide any Security reasonably required by DBCT Management within the 3 month period referred to in Section 5.4(f), (or if, by the end of the first month of th...
	(h) (Execution of Access Agreement with Notifying Access Seeker, if sufficient remaining Capacity) If, after all Access Agreements with all Notified Access Seekers referred to in Section 5.4(e)(5) who have duly delivered signed documents (and provided...
	(i) (Clarifications) For clarity:
	(1) (Position in Queue may be lost by not executing Access Agreement) any Notified Access Seeker that does not within the above 3 month period deliver to DBCT Management a signed Access Agreement:
	(A) may be removed by DBCT Management from the Queue, in which case the Notified Access Seeker’s Access Application will be taken to have been rejected and the Access Application negotiation process for that Notified Access Seeker will be discontinued...
	(B) will not, if DBCT Management does not remove the Notified Access Seeker from the Queue, lose its place in the Queue (although a Notifying Access Seeker which does execute an Access Agreement pursuant to this Section 5.4 will no longer be in the Qu...

	(2) (Considerations regarding removal from Queue) in considering whether to remove an Access Seeker from the Queue under Section 5.4(i)(1), DBCT Management will have regard to:
	(A) the date that the Access Seeker proposes to commence delivering coal to the Terminal in comparison with the date that the Notifying Access Seeker proposes to commence delivering coal to the Terminal;
	(B) the tonnes that the Access Seeker requires to commence delivering coal to the Terminal in comparison with the tonnes that the Notifying Access Seeker proposes to commence delivering to the Terminal; and
	(C) the likelihood of future Access becoming available at the Terminal on or prior to the date for commencement of Access sought by the Access Seeker that DBCT Management is considering whether to remove from the Queue;

	(3) (Amendments to Access Application) except as provided for in Section 5.4(f)(1), an Access Seeker may not amend the date for commencement of delivery of coal to the Terminal specified in its Access Application during the 3 month period which commen...
	(4) (Offers of Access Agreement not to exceed Available System Capacity) unless otherwise required by the Port Services Agreement or Section 12 of this Undertaking, DBCT Management must not offer to enter into an Access Agreement for Annual Contract T...
	(5) (Access Seeker may accept lesser tonnage if insufficient capacity for tonnage applied for) where the process in Sections 5.4(c), 5.4(e)and 5.4(f) would have the effect of giving an Access Seeker a right to enter into an Access Agreement, except fo...

	(j) (Entry into an Access Agreement conditional on Terminal Capacity Expansion) The following process will apply in relation to the entry into Access Agreements that are conditional, wholly or partly, on a Terminal Capacity Expansion (Conditional Acce...
	(1) When  the Aggregate Annual Contract Tonnage sought within the next 5 years by Applicants in a Queue cannot be met from Available System Capacity, such that a Terminal Capacity Expansion may be justified, DBCT Management will invite an offer from e...
	(2) Unless otherwise specified in a Conditional Access Agreement, the date for commencement of Access under a Conditional Access Agreement will be the date on which the Terminal Capacity Expansion is Complete and operating, and DBCT Management notifie...
	(3) In response to an invitation from DBCT Management given under Section 5.4(j)(1), any Access Seeker may make an offer to enter into a Conditional Access Agreement that may be (but need not be) subject to a condition precedent which relates to:
	(A) (Conditional on Terminal Capacity Expansion) the triggering of an obligation by DBCT Management to perform a specified Terminal Capacity Expansion with a specified estimated cost within a specified estimated timeframe;
	(B) (Conditional on other System elements) DBCT Management being reasonably satisfied that a Service Provider (other than DBCT Management), Access Holder, Access Seeker or other relevant entity has committed or will commit, subject only to conditions ...
	(C) (Conditional on Section 5.4(o) being satisfied) DBCT Management being reasonably satisfied that the Access Seeker’s Access Rights are matched by an entitlement held by the Access Holder or a person on its behalf to rail infrastructure access right...

	(4) (Invitation to each Access Seeker) DBCT Management must give the same notice (Expansion Notice) at the same time to each Access Seeker in the Queue, inviting them to submit to DBCT Management (by way of offer to DBCT Management) two signed copies ...
	(5) (Position in Queue may be lost by not offering a Conditional Access Agreement) Any Access Seeker that does not, within 3 months after DBCT Management gives the Access Seeker an Expansion Notice, deliver to DBCT Management a signed Conditional Acce...
	(A) may, subject to Section 5.4(j)(6), be removed by DBCT Management from the Queue, in which case the Access Seeker’s Access Application will be taken to have been rejected and the Access Application negotiation process for that Access Seeker will be...
	(B) will not, if DBCT Management does not remove the Access Seeker from the Queue, lose its place in the Queue (although if DBCT Management executes a Conditional Access Agreement offered by any other Access Seeker pursuant to this Section 5.4(j), tha...

	(6) (Considerations regarding removal from Queue) In considering whether to remove an Access Seeker from the Queue under section 5.4(j)(5)(A), DBCT Management will have regard to the extent to which the additional Annual Contract Tonnage that will be ...
	(7) (Amendments to Access Application) Except as provided in Section 5.4(k)(5), an Access Seeker may not amend its Access Application during the 40 Business Day period which commences on the date the Access Seeker receives an Expansion Notice.
	(8) (Acceptance of offers in order of priority in Queue) If, during the 3 month period following the giving of an Expansion Notice one or more of the Access Seekers in the Queue:
	(A) delivers to DBCT Management such signed copies of a Conditional Access Agreement; and
	(B) provides any Security required by DBCT Management (or the circumstances in Section 5.4(j)(9) apply),

	(9) (Issues with provision of Security requested) If an Access Seeker is unable to provide the Security required by DBCT Management within the 3 month period referred to in Section 5.4(j)(8) (or, by the fifth Business Day of the 3 month period referre...
	(10)  (Termination if condition precedent not fulfilled) Each Conditional Access Agreement referred to in Section 5.4(j)(4) and 5.4(j)(8) (as applicable) must be on the basis that it will terminate if a relevant condition precedent referred to in Sect...
	(11) (Access Seeker rejoins Queue if Conditional Access Agreements terminate) If a Conditional Access Agreement referred to in Section 5.4(j)(8) terminates because:
	(A) a condition precedent referred to in Section 5.4(j)(3)(A) or 5.4(j)(3)(B) has not been fulfilled within the reasonable period nominated (or any extended period as agreed between DBCT Management and each Access Seeker in accordance with Section 5.4...
	(B) a condition precedent that requires the Access Seeker to provide Security (as referred to in Section 5.4(j)(9)) is not fulfilled, DBCT Management may exercise its discretion to remove that Access Seeker from the Queue in accordance with Sections 5...

	(12) (Reductions in contracted tonnage if estimated expansion of Terminal Capacity not achieved) Each Conditional Access Agreement will include a provision entitling DBCT Management to re-determine Terminal Capacity and Expansion Component Capacity in...
	(A) in relation to Socialised Terminal Capacity , if the capacity at the Existing Terminal determined by DBCT Management in accordance with Section 12.1(k)(2) is less than the estimation of aggregate (expanded) capacity at the Existing Terminal made a...
	(B) unless otherwise agreed with participating Access Seekers, in relation to a Differentiated Expansion Component, any Differentially Priced Capacity will be allocated to meet the full entitlements of Access Seekers as set out under relevant Conditio...

	(13) (Reduced Tonnages revert to Queue) If DBCT Management reduces the Annual Contract Tonnage allocated under a Conditional Access Agreement in accordance with Section 5.4(j)(12), then - in respect of those number of Tonnes which are reduced - an Acc...
	(A) placed equal first in the Queue with any other Access Seekers whose Tonnes have been reduced following the Terminal Capacity Expansion; and
	(B) taken not to have signed the relevant Conditional Access Agreement in respect of those Tonnes.

	(14) (Section 5.4(o) not affected) Nothing in this Section 5.4(j) is to be construed as limiting or in any way being contrary to the principle of Handling of Annual Contract Tonnage only being able to be availed of to the extent of matching rail acces...

	(Overriding principles)
	(k) Despite any other provision of this Section 5.4:
	(1) (Existing Access Applications transitioned) Any outstanding Access Application lodged by an Access Seeker under the access undertaking which applied prior to this Undertaking will (for the purpose only of determining priority of lodgement and ther...
	(2) (Application for extension of term has priority) An Access Application to extend the term of an Access Agreement (to the extent that it does not increase the relevant Annual Contract Tonnage) to accord with a bona fide re-estimation of the life of...
	(3) (Terminal Capacity Expansion allocated first to eliminate shortfalls in capacity below already contracted tonnage) If a Terminal Capacity Expansion is being Socialised, then the additional Terminal Capacity which results from that Terminal Capacit...
	(A) firstly utilised to eliminate shortfalls in Annual Contract Tonnages under existing Access Agreements; and
	(B) only thereafter allocated to Annual Contract Tonnages under Conditional Access Agreements entered into in respect of that Terminal Capacity Expansion and proportionately reduced in accordance with Section 5.4(j)(12).

	(4) (Allocation of Differentially Priced Capacity) Differentially Priced Capacity will be utilised to meet Annual Contract Tonnages under Access Agreements entered into by the Access Seekers in respect of the relevant Differentiated Expansion Componen...
	(5) (Alternative arrangements in some cases if they achieve greater utilisation) If, in a particular case, the strict application of the process set out in this Section 5.4 would result in a materially greater amount of Available System Capacity not b...

	(l) (Options to extend term taken into account) For the purpose of this Section 5.4, an Access Holder which has an option to extend the term of its Access Agreement or Existing User Agreement will initially be deemed to have exercised that option, whe...
	(m) (Other provisions of Undertaking not limited) Nothing in this Section 5.4 will be taken to limit or be contrary to:
	(1) any right DBCT Management has pursuant to Section 5.8; or
	(2) any rights or obligations of DBCT Management in Section 12 relating to the expansion of the Terminal (in particular the principle of new Access Agreements only being entered into consistently with anticipated System Capacity).

	(n) (Disclosure of certain Access Application details) DBCT Management may at any time and from time to time disclose to any person the aggregate tonnage which is the subject of Access Applications but, except as:
	(1) required by law;
	(2) consented to by the relevant Access Seeker;
	(3) reasonably necessary or desirable in relation to planning for operation of the Terminal; or
	(4) reasonably required to be disclosed to a rail infrastructure provider to assist in development of the System Master Plan,

	(o) (Entitlement to have Annual Contract Tonnage Handled must be matched by below rail access) Despite any other provision in this Undertaking, DBCT Management must not enter into an Access Agreement with an Access Seeker unless it contains Clause 11....
	(p) (Notification of Differentially Priced Capacity) Promptly following Completion of a Differentiated Expansion Component, DBCT Management will notify all Expansion Parties, Access Seekers in the Queue and all Access Holders of the following:
	(1) the date of Completion;
	(2) the Differentially Priced Capacity; and
	(3) if any Tonnage associated with the Differentiated Expansion Component is uncontracted and, if so, the Tonnage which is available for Access Seekers.

	(q) (Formation of a Differentiated Queue) If at any time there are two or more current Access Applications received in respect of Differentially Priced Capacity and there is or will be insufficient System Capacity associated with Differentially Priced...
	(r) (Queuing Principles for a Differentiated Queue) DBCT Management will manage any Differentiated Queue in accordance with the following principles:
	(1) DBCT Management will apply the same general rules for priority as apply with respect to the Queue, under this Section 5.4.
	(2) Access Seekers must specify which queue they wish to join when applying for Access (the Queue or a Differentiated Queue).
	(3) Access Seekers may be in both the Queue and a Differentiated Queue separately and simultaneously under different Access Applications.
	(4) Where capacity becomes available in either the Queue or a Differentiated Queue (but not both queues), DBCT Management will invite all Access Seekers in the relevant queue to submit a signed Access Agreement in the priority order of the relevant qu...

	(s) (Commercial discretion of DBCT Management where Access Application involves both queues) Where Available System Capacity relies on Terminal Capacity that comprises both Socialised Capacity and Differentially Priced Capacity, DBCT Management will i...
	(t) (Reordering of queues applying commercial discretion) If, having obtained signed Access Agreements from Access Seekers in respect of Available System Capacity under Section 5.4(s), DBCT Management determines that the most efficient use of Availabl...
	(1) has notified all other Access Seekers in each Queue of:
	(A) its intention to reorder one or both queues; and
	(B) any commercial principles which it intends to apply when reordering one or both queues; and

	(2) has provided all Access Seekers with a reasonable opportunity to respond; and
	(3) is satisfied (acting reasonably), based on any responses received from Access Seekers and applying those commercial principles, that there is no Access Seeker which is higher in either queue that is prepared to contract on an equivalent basis.

	(u) (Dispute in relation to reordering of a queue)
	(1) An Access Seeker may refer any dispute in relation to reordering of a queue under Section 5.4(t) as a Dispute under Section 17.
	(2) If a Dispute is raised in respect of any reordering of a queue, DBCT Management will not enter into any relevant Access Agreement under Section 5.4(t) unless and until the Dispute is withdrawn or determined and in accordance with any such determin...


	5.5 Indicative Access Proposal
	(a) (Timing for Indicative Access Proposal) As soon as practicable and in any event within 20 Business Days following receipt of an Access Application (or, if additional information has been requested by DBCT Management under Section 5.3, within 20 Bu...
	(b) (Notice of additional time needed by DBCT Management) If it is not reasonable to provide an Indicative Access Proposal within 20 Business Days of receipt of an Access Application (or, if applicable, the additional information requested under Secti...
	(c) (Dispute by Access Seeker as to need for additional time) If the Access Seeker is of the opinion that the estimate of extra time for preparation of the Indicative Access Proposal is excessive, then the Access Seeker may refer the matter for disput...
	(d) (Content of Indicative Access Proposal) The Indicative Access Proposal must set out:
	(1) an indicative assessment as to whether there is sufficient Available System Capacity at all relevant times (having regard amongst other things to outstanding Access Applications in a Queue) to accommodate the Access Application;
	(2) advice in respect of the existence of (but not the identity of) other Access Seekers who have already submitted an Access Application and the aggregate tonnage profile(s) requested in those Access Applications;
	(3) the Standard Access Agreement or a draft access agreement where the Access Application contemplates Access on non-Reference Terms;
	(4) the expiry date of the Indicative Access Proposal, which will be 30 Business Days following the date the Access Seeker receives the Indicative Access Proposal (should there be no notification by the Access Seeker pursuant to Section 5.6 that the I...
	(5) if there is sufficient Available System Capacity to accommodate the Access Application, advice to that effect, and:
	(A) an initial assessment of the Pricing Method applicable to the Access sought (including reasons), having regard to any planned or reasonably expected Terminal Capacity Expansion that is required, relevant QCA rulings and the Expansion Pricing Princ...
	(B) an initial (alternative) estimate(s) of the Access ChargesAccess Charge(s), including an estimate of current and, where reasonable to provide such estimate, prospective Access Charges, for the requested Services in the Access Application based on:
	(i) the initial assessment of the applicable Pricing Method; and
	(ii) where provision of any of the Access sought depends upon completion of a Terminal Capacity Expansion, the Pricing Method for which has not yet been determined by the QCA, the alternative Pricing Method,

	(C) the current Terminal Master Plan and System Master Plan;
	(D) details of any additional information required by DBCT Management to progress the Access Application and develop the terms and conditions for acceptance; and
	(E) details of any security, guarantee, other support or other information required by DBCT Management to establish the solvency and creditworthiness of the Access Seeker and, where DBCT Management requires, its guarantor; and

	(6) if there is insufficient Available System Capacity (as determined by reference to the assessment of System Capacity undertaken prior to the time of giving the indicative assessment) to accommodate the Access Application, advice to that effect, and:
	(A) reasonable particulars as to why this circumstance prevails;
	(B) an estimate of what the Available System Capacity is at relevant times;
	(C) whether a Queue has been formed in accordance with Section 5.4 of this Undertaking (including as a result of the relevant Access Application);
	(D) an initial assessment of the Pricing Method applicable to the Access sought (including reasons) having regard to any planned or reasonably expected Terminal Capacity Expansions, relevant QCA rulings and the Expansion Pricing Principles;
	(E) where reasonable, an estimate of prospective Access Charges for the requested Services in the Access Application based on:
	(i) the initial assessment of the applicable Pricing Method; and
	(ii) the alternative Pricing Method,
	with the Non-Expansion Costs being allocated in accordance with Section 11.11 for any estimates related to a Differentiated Expansion Component; and

	(F) a copy of the System Master Plan and an indicative timetable for any expansion of System Capacity which may be undertaken (if any).


	(e) (Best Endeavours estimate of Access Charges) In estimating the applicable Pricing Method(s) and resulting Access Charges for the purpose of this Section 5, DBCT Management shall use its best endeavours to provide an accurate assessment, having reg...
	(f) (Indicative Access Proposal not binding on DBCT Management) The Indicative Access Proposal will, unless it contains specific conditions to the contrary, contain indicative arrangements only and does not oblige DBCT Management to provide Access.
	(g) (Access Seeker may dispute time-frame) If, after 20 Business Days following DBCT Management’s acknowledgment of the Access Application, the Access Seeker believes that DBCT Management is not making reasonable progress in the preparation of the Ind...
	(h) (Where Terminal Capacity Expansion is needed to satisfy an Access Application) Where there is not sufficient Available System Capacity to accommodate the Access Application and the Access Seeker wishes to continue the negotiation process provided ...

	5.6 Response to Indicative Access Proposal
	(a) (Access Seeker's response) If the Access Seeker intends to progress its Access Application on the basis of the arrangements set out in the Indicative Access Proposal, it must notify DBCT Management of its intention to do so within 30 Business Days...
	(b) (DBCT Management to expedite any replacement Access Application) If an Access ApplicationIndicative Access Proposal lapses but the Access Seeker lodges a replacement Access Application, DBCT Management will endeavour in good faith to expedite the ...
	(c) (Notice of non-complying Indicative Access Proposal) If the Access Seeker considers that the Indicative Access Proposal has not been prepared in accordance with Section 5.5 of this Undertaking, it must notify DBCT Management in writing within 20 B...
	(d) (Response to notice of non-compliance) DBCT Management must use all reasonable efforts to respond to this notice, including, where appropriate, the making of revisions to the Indicative Access Proposal, within 20 Business Days of the notification ...
	(e) (Dispute relating to Indicative Access Proposal) If the Access Seeker is not satisfied with:
	(1) the response to the notice given under this Section; or
	(2) DBCT Management’s estimated date to respond to the notice,

	the Access Seeker may seek to resolve the dispute in accordance with the dispute resolution procedure in Section 17.

	5.7 Negotiation process
	(a) (Parties to negotiate if Access Seeker wishes to) If the Access Seeker indicates its willingness to progress its Access Application under Section 5.6 (or otherwise, in the case of an Access Application of the type referred to in paragraph (b) of t...
	(1) execution of an Access Agreement or Conditional Access Agreement in respect of Access sought by the Access Seeker;
	(2) written notification by the Access Seeker that it no longer wishes to proceed with its Access Application (at which time its Access Application will be deemed to have lapsed);
	(3) DBCT Management issuing a Negotiation Cessation Notice to the Access Seeker in accordance with Section 5.8;
	(4) the expiration of 6 months from the commencement of the negotiation period or, if both parties agree to an extension of the negotiation period, the expiration of the agreed extended term, provided that agreement to extend the negotiation period is...
	(5) a reduction in Available System Capacity due to:
	(A) another Access Seeker finalising an Access Agreement in accordance with this Undertaking, where that reduction in Available System Capacity adversely affects DBCT Management’s ability to offer Access to the Access Seeker under the terms of the Ind...
	(B) a sustained change in the System operating assumptions of one or more components of the Dalrymple Bay Coal Chain requiring re-determination of System Capacity under Section 12.1, where that reduction in Available System Capacity adversely affects ...

	(6) DBCT Management receiving  Notice from a Notifying Access Seeker in accordance with section 5.4(e), for the process contemplated by Section 5.4(f) to occur.

	(b) (Review of Indicative Access Proposal) In the event that the negotiation period ceases is suspended for the reasons set out in Section 5.7(a)(5) or Section 5.7(a)(6), (and once the process  contemplated by Section 5.4(f) to Section 5.4(h) is compl...
	(c) (Revisions to Access Application) During the negotiation period, the Access Seeker may review and revise the information provided to DBCT Management in the Access Application, provided that such revision does not substantially alter the nature of ...
	(d) (Certain extensions of term do not create new Access Application) If, in the case of an Access Application referred to in paragraph (b) of the definition of that term, the revision is for an increase in the term from 5 or more years, then the exte...
	(e) (Reduction in tonnage applied for does not create new Access Application) A reduction in tonnage or term will not, of itself, constitute a new Access Application pursuant to this paragraph if there is a bona fide commercial reason for such reducti...
	(f) (Dispute relating to negotiation) If at any time during the negotiation period a dispute arises between the parties that, after reasonable negotiations, the parties are unable to resolve to their mutual satisfaction, then either party may seek to ...
	(g) (Negotiations to continue despite dispute) To remove any doubt, the negotiation process and the obligations of the parties in that regard are to continue notwithstanding the commencement of a dispute resolution process pursuant to Section 17 of th...

	5.8 Negotiation Cessation Notice
	(a) (Negotiation Cessation Notice) At any time during the negotiation process under Section 5.7, DBCT Management may give notice to an Access Seeker that it does not intend to enter into an Access Agreement with the Access Seeker (such notice being a ...
	(1) an Access Seeker does not comply with all of its material obligations contained in this Undertaking;
	(2) DBCT Management is reasonably of the opinion that there is no reasonable likelihood that the Access Seeker will comply with the material terms and conditions of an Access Agreement;
	(3) DBCT Management is reasonably of the opinion that the Access Seeker has no genuine intention of gaining Access, or has no reasonable likelihood of utilising Access, at the level of capacity sought;
	(4) DBCT Management is reasonably of the opinion that the Access Seeker or its guarantor is not or is likely not to be reputable or of good financial standing;
	(5) except where the expert is in manifest error, the Access Seeker does not materially comply with a decision of an expert pursuant to Section 17.3; or
	(6) an Access Seeker does not materially comply with a decision of the QCA pursuant to Section 17.4.

	(b) (Negotiation Cessation Notice to include reasons) A Negotiation Cessation Notice must identify the reasons for DBCT Management’s decision not to enter into an Access Agreement with the Access Seeker.
	(c) (Examples of no reasonable likelihood of compliance) Without limitation, it will be reasonable for DBCT Management to form the view that circumstances in Section 5.8(a)(2) or 5.8(a)(4) apply if:
	(1) the Access Seeker is Insolvent;
	(2) the Access Seeker, or a Related Party Body Corporate of the Access Seeker, is currently or has in the previous two years been in material default of any Access Agreement (which has not been promptly rectified), Existing User Agreement or any other...
	(3) the Access Seeker or a proposed provider of Security fail to establish their solvency and creditworthiness in accordance with Section 5.9.

	(d) (Dispute as to Negotiation Cessation Notice) If the Access Seeker reasonably considers that DBCT Management has improperly given it a Negotiation Cessation Notice, then (provided that Section 5.8(c)(1), 5.8(c)(2) or 5.8(c)(3) do not apply) the Acc...
	(e) (Recovery of costs of DBCT Management) Subject to any dispute on the matter being otherwise determined, DBCT Management may recover its reasonable costs incurred in negotiations with the Access Seeker where it ceases negotiations in accordance wit...

	5.9 Creditworthiness of Access Seeker
	(a) (Access Seeker to be creditworthy) DBCT Management:
	(1) may remove from the Queue; and
	(2) regardless of whether the relevant Access Seeker has been removed from the Queue by DBCT Management, will not be required to enter into an Access Agreement or proceed with an Access Application with,

	an Access Seeker which is or has become Insolvent or which, after DBCT Management’s reasonable request, fails within a reasonable period to establish or confirm its likely creditworthiness for the term of the Access Agreement required, or to provide a...
	(b) (Information as to solvency) To confirm the solvency and creditworthiness of an Access Seeker and, where DBCT Management requires, the provider of a Security, the Access Seeker will provide such information as may be reasonably requested by DBCT M...
	(c) (Provision of Security) If an Access Seeker or, where DBCT Management requires, its Security provider, is unable to establish their solvency and creditworthiness in their own right, creditworthiness may be established by the Access Seeker and Secu...
	(1) letters of credit;
	(2) tripartite agreements with project financiers; and
	(3) guarantees or security from entities with a Standard and Poors or Moodys rating of not less than investment grade.

	(d) (Access Agreement may permit Security to be required) For clarification, nothing in this Section 5.9 limits the rights of DBCT Management under an Access Agreement to require Security (or additional Security) after the commencement of an Access Ag...

	5.10 Funding of feasibility studies
	(a) (Funding of System Capacity studies) If DBCT Management is required to undertake a System Capacity assessment under Section 12.1 which is not otherwise funded as part of feasibility studies for an Expansion Component under this Section 5.10, DBCT ...
	(1) the assessed capacity of the Existing Terminal;
	(2) the projected capacity of a Terminal Capacity Expansion, including, if relevant, the projected capacity of a Differentiated Expansion Component; and
	(3) the Expansion Component options being considered in any feasibility studies under this Section 5.10.

	(b) (Request for Access Applicants to Fund Feasibility Studies) If DBCT Management, acting reasonably, concludes that the Aggregate Annual Contract Tonnages applied for in Access Applications lodged with it, together with all other relevant circumstan...
	(c) (Notices will be given simultaneously) DBCT Management will, in giving notices under Section 5.10(a), give such notices to all Access Applicants in the Queue, as relevant to the contemplated increase in Annual Contract Tonnage which would be facil...
	(d) (Requests to be proportionate to tonnages applied for) DBCT Management will request that any funding or underwriting of the feasibility study or feasibility studies referred to in Section 5.10(a) pursuant to a Funding Agreement or Underwriting Agr...
	(e) (Order of responses to notices) DBCT Management must, in dealing with responses from Access Applicants to notices given by DBCT Management under Section 5.10(a), start with the response given by the Access Applicant that has the highest ranking in...
	(f) (Position in Queue may be lost to subsequent Applicants) If an Access Applicant is requested by DBCT Management to enter into a Funding Agreement or Underwriting Agreement but the Access Applicant:
	(1) declines to do so;
	(2) fails to enter into a Funding Agreement or Underwriting Agreement (as applicable) with DBCT Management on such terms as DBCT Management reasonably requires within 3 months after being requested by DBCT Management to do so; or
	(3) does not provide security required by DBCT Management in connection with the Funding Agreement or Underwriting Agreement (as applicable) within 3 months after being requested by DBCT Management to do so,
	(4) DBCT Management may, subject to Section 5.10(g), remove the Non-Funding Access Applicant from the Queue, in which case the Non-Funding Access Applicant’s Access Application will be taken to have been rejected; or
	(5) if DBCT Management does not remove the Non-Funding Access Applicant from the Queue, then to the extent that any Access Applicant after the Non-Funding Access Applicant in the Queue within 3 months thereafter:
	(A) enters into a Funding Agreement or Underwriting Agreement with DBCT Management; and
	(B) provides security required by DBCT Management in relation to the Funding Agreement or Underwriting Agreement (as applicable) of at least the aggregate amount that is required by DBCT Management to fund or underwrite the study referred to in Sectio...


	(g) (Considerations regarding removal from Queue) In considering whether to remove an Access Seeker from the Queue under section 5.10(f)(4), DBCT Management will have regard to the extent to which the additional Annual Contract Tonnage that will be fa...
	(h) (Amendments to Access Application) An Access Seeker may not amend its Access Application during the 3 month period which commences on the date the Access Seeker receives a notice from DBCT Management under Section 5.10(b).
	(i) (Priorities restored if feasibility study does not proceed) If an Access Applicant obtains a higher priority in the Queue as a result of Section 5.10(f), and DBCT Management elects not to proceed with the relevant feasibility study, then the relev...
	(j) (Clarifications) Nothing in this Section 5.10:
	(1) requires DBCT Management to proceed with a FEL 1 Feasibility Study, FEL 2 Feasibility Study or FEL 3 Feasibility Study (as the case may be) unless it secures a Funding Agreement or Underwriting Agreement in respect of the full cost of that feasibi...
	(2) prohibits an Access Seeker from providing more than its required proportion in respect of any funding or underwriting requested for Feasibility Studies (but providing a greater proportion does not in itself entitle that Access Seeker to any additi...
	(3) is to be taken as limiting the obligations of DBCT Management in Section 12.

	(k) (Disputes relating to requests for Feasibility Funding) If any Access Applicant considers that the terms of the Funding Agreement, Underwriting Agreement or the amount or type of security required in connection with the Funding Agreement or Underw...
	(1) the determination of the QCA as to what is reasonable will apply in respect of what DBCT Management can require from each Access Applicant; and
	(2) the period of 3 months in Section 5.10(f) will become a period ending 15 days after the QCA notifies its determination.

	(l) (FEL 3 Feasibility Funding) If DBCT Management having completed a FEL 1 Feasibility Study and FEL 2 Feasibility Study, acting reasonably and consistently with prudent business practice concludes that Aggregate Annual Contract Tonnage applied for i...
	(m) (Transitional arrangements for previous funding) If at the Commencement Date DBCT Management is undertaking a FEL 1 Feasibility Study or FEL 2 Feasibility Study in respect of a relevant proposed Terminal Capacity Expansion, DBCT Management may (by...
	(1) Sections 5.10(d), 5.10(e), 5.10(f), 5.10(g), 5.10(i) and 5.10(k) apply (with such modifications as the circumstances require); and
	(2) if the Feasibility Study being undertaken at the Commencement Date is a FEL 2 Feasibility Study, the Funding Agreement and Underwriting Agreement will apply to the FEL 2 Feasibility Study and the FEL 1 Feasibility Study which preceded the FEL 2 Fe...

	(n) (Credit for prior Funding, and refunds) If an Access Seeker has provided funding for a Feasibility Study referred to in Section 5.10(m) prior to the Commencement Date, the amount funded will be deemed to be a contribution to the funding requested ...
	(o) (Contributions to Funding of Feasibility Studies by DBCT Management) DBCT Management may at its discretion elect to itself bear, or be required under law or by the Port Services Agreement to itself fund, all or part of the costs of a FEL 1 Feasibi...
	(1) DBCT Management’s rights to apply to have such sum included in the relevant Regulated Asset Base if the relevant proposed Terminal Capacity Expansion proceeds;
	(2) DBCT Management's right to apply to have such sum (but not exceeding 20% of the prudent cost of the FEL 1 Feasibility Study or FEL 2 Feasibility Study (as relevant)) included in the relevant Regulated Asset Base on a Review Event if the proposed T...
	(3) DBCT Management’s rights to apply to have such sum included in the relevant Regulated Asset Base if DBCT Management is required by Part 12Section 12 of this Undertaking to investigate or undertake a Terminal Capacity Expansion; or
	(4) DBCT Management’s obligation to fund a FEL 3 Feasibility Study.

	(p) (Refund of FEL1, FEL 2 and FEL 3 contributions if Terminal Capacity Expansion proceeds) In the event that the Terminal Capacity Expansion the subject of a FEL 1 Feasibility Study and FEL 2 Feasibility Study and FEL 3 Feasibility Study proceeds and...
	(1) refund to each Funding Access Seeker who contributed funds (as opposed to underwriting the funding) under Section 5.10(b) for that Terminal Capacity Expansion the funds provided by that Access Seeker; and
	(2) release any underwriting commitment made by each Funding Access Seeker in respect of that Terminal Capacity Expansion.

	(q) (Preparation and approval of Standard Funding Agreement or Standard Underwriting Agreement)
	(1) DBCT Management must prepare a proposed Standard Funding Agreement or proposed Standard Underwriting Agreement (as applicable) (Proposed Standard Funding/Underwriting Agreement) where:
	(A) DBCT Management considers there to be reasonable likelihood that the Aggregate Annual Contract Tonnage applied for in an Access Application or Conditional Access Agreement may justify undertaking Feasibility Studies during the term of the Access U...
	(B) DBCT Management receives a written notice from an Access Seeker or Access Holder requesting DBCT Management develops a Proposed Standard Funding/Underwriting Agreement.

	(2) In preparing a Proposed Standard Funding/Underwriting Agreement DBCT Management must consult with Access Seekers, Expansion Parties and Access Holders.
	(3) A Proposed Standard Funding/Underwriting Agreement must be reasonable in all of the circumstances having regard to terms of the Undertaking and s 138(2) of the QCA Act.
	(4) DBCT Management must provide the QCA with its Proposed Standard Funding/Underwriting Agreement for the QCA to publish it on its website and must separately notify all Access Holders and Access Seekers promptly following the QCA’s publication of DB...
	(5) An Access Seeker or Access Holder may, within 3 months after receiving the notice from DBCT Management, give the QCA and DBCT Management a Section 17.4 notice of a dispute regarding whether the Proposed Standard Funding/Underwriting Agreement is c...
	(6) If notice is given and within the time required by Section 5.10(q)(5), such dispute is to be resolved in accordance with Section 17.4.
	(7) In accordance with Section 17.4, the QCA is to decide whether the Proposed Standard Funding/Underwriting Agreement satisfies Section 5.10(q)(3).  If the QCA decides that the Proposed Standard Funding/Underwriting Agreement does not satisfy Section...
	(8) Notwithstanding any notice being given under Section 5.10(q)(5), the QCA may approve the Proposed Standard Funding/Underwriting Agreement, if QCA considers it reasonable in all of the circumstances having regard to terms of the Undertaking and s 1...
	(9) If no notice is given under Section 5.10(q)(5); or if the QCA decides that the Proposed Standard Funding/Underwriting Agreement satisfies Section 5.10(q)(3); or if the QCA decides that an Alternative Proposed Standard Funding/Underwriting Agreemen...
	(A) the Proposed Standard Funding/Underwriting Agreement (or the Alternative Proposed Standard Funding/Underwriting Agreement as the case may be) will become the approved Standard Funding Agreement or the approved Standard Underwriting Agreement (as a...
	(B) DBCT Management will, if requested by Access Seekers or Access Holders, enter into agreements with Access Seekers or Access Holders, on the terms of the approved Standard Funding Agreement or approved Standard Underwriting Agreement (as applicable...

	(10) For clarity, nothing in this Section 5.10(q) limits or restricts DBCT Management or an Access Seeker or Access Holder from referring as a Dispute any failure to agree reasonable amendments to a Standard Funding Agreement/Underwriting Agreement wh...

	(DBCT Incremental Expansion Study) Notwithstanding clause 5.10(o), the costs of the DBCT Incremental Expansion Study will be assessed in accordance with the version of Section 5.10 which applied under the 2010 Access Undertaking, as extended. For clar...

	5.11 Existing User Agreement Process
	5.12 Review of Pricing Method and Indicative Access Charges
	(a) (Review of estimated Access Charges) Where an Indicative Access Proposal has been prepared on the basis that a Terminal Capacity Expansion would be required in order to accommodate the relevant Access Application:
	(1) as soon as practicable and in any event within 20 Business Days following completion of a FEL 1 Feasibility Study, DBCT Management must review the Indicative Access Proposal and provide the Access Seeker with a revised assessment of the applicable...
	(2) as soon as practicable and in any event within 20 Business Days following completion of a FEL 2 Feasibility Study which supports proceeding to a FEL 3 Feasibility Study (including where that support is conditional on whether an Expansion Component...
	(A) the applicable Pricing Method for the Terminal Capacity Expansion;
	(B) if the applicable Pricing Method is determined by the QCA to be Differential, what Access Charges should apply to the Expansion Component, (a Price Ruling); and
	(C) any Different Terms for an Access Agreement in respect of the Terminal Capacity Expansion, agreed or determined in accordance with Section 13.1(f); and
	if Different Terms are approved by the QCA, the approved Different Terms will be included in any Access Agreement that applies to the Price Ruling.


	(b) (Application for Price Ruling) An application for a Price Ruling shall include:
	(1) information about the nature and amount of Capital Expenditure forecast to carry out the Terminal Capacity Expansion, as assessed in any Feasibility Studies;
	(2) information about any Different Terms that will have been agreed or required in accordance with Section 13.1(f);
	(3) a justification as to why the Access Agreement (incorporating any Different Terms) does not, and need not, comply with the Standard Access Agreement, but will nevertheless be economically and operationally prudent and result in DBCT Management ach...
	(4) information about the increase in Terminal Capacity expected to arise from the Terminal Capacity Expansion (and expected increases to System Capacity);
	(5) information about positive or negative impacts on existing users of the Terminal or existing operations of the Terminal;
	(6) information about the forecast demand for Access to the increased Terminal Capacity;
	(7) an assessment of the Pricing Method applicable to the Terminal Capacity Expansion, applying the Expansion Pricing Principles;
	(8) information about the anticipated impact on Non-Expansion Costs for the Terminal; and
	(9) an estimate of the Reference Tariff that will apply to the Terminal Component the subject of the Terminal Capacity Expansion, if it was Differentiated and if it was Socialised, having regard to the information referred to above and the other prici...

	(c) (QCA to provide Price Ruling) In response to an application for a Price Ruling, the QCA shall, after conducting an investigation pursuant to Part 5, Subdivision 3 of the QCA Act:
	(1) determine the application in accordance s150F of the QCA Act;  and
	(2) determine whether the Terminal Capacity Expansion should be Socialised or Differentiated, applying the Expansion Pricing Principles.


	5.13 Access Transfers
	(a) In processing any request by an Access Holder or Access Seeker for a transfer of rights or entitlements under an Access Agreement (whether by way of assignment or novation), DBCT Management must consent to any such proposed transfer unless DBCT Ma...
	(1) the assignor is in material breach of its this Agreement Access Agreement;
	(2) the assignee:
	(A) is not of good financial standing, creditworthy and able to fully discharge the financial obligations of the Access Holder under the relevant Access Agreement or the assignee has not otherwise provideds security in a form acceptable to DBCT Manage...
	(B) is incapable of performing the obligations of the Access Holder under the Access Agreement in respect of the transferred rights or entitlements, including complying with the Terminal Regulations; and
	(C) is unable to reasonably demonstrate that the rights or entitlements to be transferred under the relevant Access Agreement are matched by an entitlement to railway track access held by the assignee or a person on its behalf; and


	(b) The assignor must provide all information reasonably required by DBCT Management to assess the criteria specified in Section 5.13(a) to DBCT Management in a timely manner.
	(c) DBCT Management must take all steps necessary to assess and respond to any request for a transfer as soon as reasonably practicable.
	(d) Without limitation to Section 17, an Access Holder or an Access Seeker may refer to the QCA as a dispute under this Undertaking:
	(1) any refusal by DBCT Management to consent to a transfer;
	(2) any failure to agree the reasonable terms governing an Access Agreement which is the subject of a transfer;
	(3) any failure by DBCT Management in assessing or responding to a request for transfer in a timely manner.



	6 Terminal Regulations
	6.1 Compliance with Terminal Regulations
	(a) (Compliance by DBCT Management and Operator) DBCT Management acknowledges that under the Operation & Maintenance Contract DBCT Management and the Operator must comply with the Terminal Regulations. DBCT Management must comply with, and will procur...
	(b) (Compliance by Access Holders is condition of access) Each Access Holder must observe the Terminal Regulations, in force from time to time, as a condition of access to and the right to have its coal Handled at the Terminal.

	6.2 Amendment of Terminal Regulations
	(a) (Process for amending Terminal Regulations) The Operator may, from time to time, by written notice to DBCT Management, propose amendments to the Terminal Regulations regarding operational issues.  If the Operator submits to DBCT Management a propo...
	(1) conduct reasonable consultation with Access Holders, Access Seekers, Expansion Parties and/or Rail Operators in relation to the proposed amendment; and
	(2) following the completion of such reasonable consultation, notify the Access Holders, Access Seekers, Expansion Parties and Rail Operators of:
	(A) the wording of the proposed amendment;
	(B) whether it has given its consent to the proposed amendment;
	(C) the detailed reasons for its decision to give (or not give) consent to the proposed amendment;
	(D) except in the case of notification to Rail Operators, that there is a 30 day period for notifying DBCT Management of any objections to the decision to consent or not consent (as applicable) to the amendment.


	(b) (Implementation of amended Terminal Regulations) A proposed amendment to the Terminal Regulations will not be implemented unless:
	(1) DBCT Management has conducted reasonable consultation with Access Holders, Access Seekers, Expansion Parties and Rail Operators in accordance with Section 6.2(a)(1); and
	(2) one of the following has occurred:
	(A) DBCT Management has consented to the proposed amendment to the Terminal Regulations and no Access Holder, Access Seeker or Expansion Party has given notice to DBCT Management objecting to consent being provided to the proposed amendments within 30...
	(B) DBCT Management has consented to the proposed amendments to the Terminal Regulations and while an Access Holder, Access Seeker or Expansion Party has given notice to DBCT Management objecting to consent being provided to the proposed amendments wi...
	(C) DBCT Management has not consented to the proposed amendments to the Terminal Regulations, but an Access Holder, Access Seeker or Expansion Party has given notice to DBCT Management objecting to consent not being provided, and the QCA has upheld th...


	(c) (Consent of DBCT Management) DBCT Management will only give its consent to a proposed amendment to the Terminal Regulations under Section 6.2(b)(2)(A) or 6.2(b)(2)(B) if it has conducted reasonable consultation with Access Holders, Access Seekers,...
	(1) the amendments relate to operational issues;
	(2) the amended Terminal Regulations, as a whole, will operate equitably amongst Access Holders, Access Seekers (should they become Access Holders) and Expansion Parties (should they become Access Holders) and, where the relevant amendments affect Rai...
	(3) the amendments are consistent with this Undertaking, and any Access Agreements; and
	(4) the amendments are reasonably necessary for th e operation of the Terminal in accordance with applicable laws and regulatory standards, Approvals,  Good Operating and Maintenance Practice or any costs or obligations imposed are justified by the ef...

	(d) (Criteria for disputing refusal to provide consent) If DBCT Management does not provide its consent to a proposed amendment to the Terminal Regulations, an Access Holder, Access Seeker or Expansion Party may object to DBCT Management’s refusal to ...
	(1) the amendments relate to operational issues;
	(2) the amended Terminal Regulations, as a whole, will operate equitably amongst Access Holders, Access Seekers (should they become Access Holders) and Expansion Parties (should they become Access Holders) and, where the relevant amendments affect Rai...
	(3) the amendments are consistent with this Undertaking and any Access Agreements; and
	(4) the amendments are reasonably necessary for the operation of the Terminal in accordance with applicable laws and regulatory standards, Approvals, Good Operating and Maintenance Practice or any costs or obligations imposed are justified by the effi...

	(e) (Notice of amendments to Terminal Regulations) DBCT Management must notify all Access Holders, Access Seekers, Expansion Parties and Rail Operators of any amendments to the Terminal Regulations that have been approved by the QCA and must provide a...
	(f) (Objection to DBCT Management decision to approve amendment of Terminal Regulations)
	(1) If:
	(A) DBCT Management has given its consent to a proposed amendment to the Terminal Regulations; and
	(B) an Access Holder, Access Seeker or Expansion Party objects to the proposed amendment on the basis that it reasonably considers that the criteria specified in Sections 6.2(c)(1) to 6.2(c)(4) are not satisfied,
	then the Access Holder, Access Seeker or Expansion Party may, within 30 days after being notified of DBCT Management’s consent, notify DBCT Management and the QCA of its objection to the consent to the proposed amendment.

	(2) If, in response to an objection notified to the QCA by an Access Holder, Access Seeker or Expansion Party (whether under Section 6.2(f)(1) of this Undertaking or any corresponding provision of an Access Agreement), the QCA determines in accordance...
	(A) the proposed amendment and DBCT Management’s consent to the proposed amendment will be taken to have been withdrawn; and
	(B) the proposed amendment will not be made.


	(g) (Objection to DBCT Management decision to reject amendment of Terminal Regulations)
	(1) If:
	(A) DBCT Management has refused to give its consent to a proposed amendment to the Terminal Regulations; and
	(B) an Access Holder, Access Seeker or Expansion Party objects to DBCT Management not providing consent to the proposed amendment on the basis that it reasonably considers that the criteria specified in Sections 6.2(c)(1) to 6.2(c)(4) are satisfied,

	(2) If, in response to an objection notified to the QCA by an Access Holder, Access Seeker or Expansion Party (whether under Section 6.2(g)(1) of this Undertaking or any corresponding provision of an Access Agreement), the QCA determines that the crit...
	(A) DBCT Management’s consent to the proposed amendment will be deemed to have been given; and
	(B) the proposed amendment will be made.


	(h) (Protection of DBCT Management) Subject to DBCT Management complying with Section 6.2(b), DBCT Management will not be liable to the QCA, Rail Operators or Access Seekers (and the Standard Access Agreement will provide that DBCT Management will hav...
	(i) (DBCT Management to make copies available) DBCT Management must make a copy of the Terminal Regulations available to each Access Holder, Access Seeker, Rail Operator and the QCA (which may be by displaying it on DBCT Management's website).


	7 Information provision
	8 Confidentiality requirements
	8.1 (Confidential Information to be kept confidential)
	(a) where disclosure is required by any law or legally binding order of any court, government, semi-government authority, administrative or judicial body, or requirement of a stock exchange or regulator;
	(b) with the prior written consent of the relevant Access Seeker or DBCT Management, as applicable;
	(c) where disclosure is to the recipient’s professional advisors provided that such professional advisors are under a duty of confidentiality;
	(d) to the extent disclosure is necessary for notifications to financiers, brokers, insurers or claims assessors or reasonably necessary in connection with seeking financing from a bona fide financier, provided that the broker, insurer, claims assesso...
	(e) where disclosure is made to any person or body established to provide coordination in the Dalrymple Bay Coal Chain;
	(f) where disclosure is to an expert or the QCA to the extent necessary for resolving a Dispute provided that DBCT Management does not disclose the Confidential Information of one Access Seeker to another Access Seeker without the first Access Seeker’...
	(g) to the extent disclosure is required to protect the safety or security of persons or property or in connection with an accident or emergency.

	8.2 (Confidentiality deed)
	8.3 (Use of Confidential Information)
	8.4 (Reporting of aggregated information)
	(a) complying with its obligations under Sections 10.2 and 10.3; or
	(b) disclosing, in the ordinary course of business, financial reporting information which has been aggregated with other information of a similar nature such that it cannot reasonably be, and is not reasonably capable of being, identified with, attrib...


	9 Ring-fencing arrangements
	9.1 No related Supply Chain Businesses
	(a) DBCT Management and its Related Bodies Corporate will not own or operate a Supply Chain Business (other than a Trading SCB) in any market that is related to or uses the Terminal.
	(b) The Trading SCB engages solely in the trading of secondary capacity at the Terminal and any access rights held by the Trading SCB, from time to time, are intended to be held by it as an intermediary in order to facilitate the transfer of such acce...
	(c) DBCT Management must procure that the Trading SCB executes the undertaking in the form set out in Schedule I H and will provide an executed copy of the undertaking to the QCA before the Trading SCB commences any activities related to the trading o...

	9.2 Non-discrimination
	(a) engage in conduct for the purpose of preventing or hindering an Access Holder’s or Access Seeker’s Access;
	(b) unfairly differentiate between Access Seekers, Access Holders, or Rail Operators;
	(c) provide Access to the Trading SCB on more favourable terms than the terms on which DBCT Management provides Access to other Access Seekers or Access Holders; or
	(d) exercise a right or a power (including a right to withhold consent or in respect of the timeliness of any assessment) under an Access Agreement in relation to an assignment or transfer of Access rights or an Access Agreement in a manner that discr...

	9.3 Confidentiality undertaking by board members
	9.4 Complaint handling

	10 Reporting by DBCT Management
	10.1 Regulatory accounts
	(a) (Asset base details) the opening Regulated Asset Base value for the relevant Financial Year — by asset class/type consistent with the asset class/types used to determine the initial capital base;
	(b) (Indexation of asset base) the amount of indexation of the Regulated Asset Base calculated for the relevant Financial Year — by asset class/type;
	(c) (Depreciation) the amount of depreciation calculated for the relevant Financial Year — by asset class/type;
	(d) (Corporate overheads) DBCT Management’s aggregate permitted corporate overheads for the relevant Financial Year and its allocation of them to each Terminal Component;
	(e) (New assets) the value of any new assets (capital expenditure) acquired during the relevant Financial Year — by asset class/type. Capital Expenditure is to be identified as either replacement or expansionary Capital Expenditure, and is to include ...
	(f) (Disposals) asset disposals for the relevant Financial Year — by asset class/type;
	(g) (Operating and maintenance costs) the actual operating and maintenance costs incurred for the relevant Financial Year including minor capital expenditure not exceeding $3 million for the Financial Year – at a level of detail to be determined by th...
	(h) (Variances) an explanation for any significant variance in actual capital expenditure and/or operating and maintenance costs, and forecast capital expenditure and/or operating and maintenance costs for the relevant Financial Year; and
	(i) (Apportionment) where a cost for the Terminal Component has been apportioned among multiple Terminal Components, details of the relevant apportionments and the basis of the allocation, and how that is consistent with the Cost Allocation Manual (or...

	10.2 Indicators relating to compliance with this Undertaking
	(a) (Indicative Access Proposals) the number and percentage of total Indicative Access Proposals provided within the applicable timeframe;
	(b) (Access Applications) the number and percentage of Access Applications received for which an extension of time for provision of an Indicative Access Proposal was sought by DBCT Management;
	(c) (Response times) the average delay (in days) taken to provide an Indicative Access Proposal not provided within the applicable timeframe;
	(d) (Disputes) the number of instances where a Dispute has been referred to dispute resolution in accordance with Section 17;
	(e) (Negotiation periods for successful outcomes) the average length of the negotiation period (in days), where the negotiation period has commenced and has ceased as the result of the execution of an Access Agreement in respect of the Access sought b...
	(f) (Negotiation periods where no Access Agreement signed) the average length of the negotiation period (in days), where the negotiation period has commenced and has ceased as the result of any reason other than the execution of an Access Agreement in...
	(g) (Access Transfer Applications) in respect of the Access Transfer processes set out in Section 5.13, the following:
	(1) the number of requests received for a transfer of rights or entitlements; and
	(2) the period taken to resolve each transfer, being in each case the period from the date of receipt of the request and ending on the earliest of the date that:
	(A) an Access Agreement facilitating the transfer was executed by DBCT Management;
	(B) DBCT Management gave notice to the transferor that consent for the transfer was refused; or
	(C) any notice was given to the QCA of a dispute in relation to the purported transfer.


	(h) (Access Agreements concluded) the number of instances where a negotiation period that had commenced, ceased as the result of the execution of an Access Agreement in respect of the Access sought by the Access Seeker;
	(i) (Complaints) written complaints received by DBCT Management in relation to its compliance with this Undertaking; and
	(j) (Other) any other performance measure requested by the QCA, provided that DBCT Management is not required to Publicly Report any information which the QCA accepts it would not disclose in the same circumstances under section 239 of the QCA Act (al...

	10.3 Indicators relating to service quality
	(a) (System delivery):
	(1) number of trains requested by the Operator and scheduled by the rail providers to arrive at the Terminal;
	(2) actual number of trains completing unloading at the Terminal;
	(3) number of tonnes of coal scheduled to be delivered to the Terminal; and
	(4) number of tonnes of coal actually delivered to the Terminal,

	(b) (Inloading performance):
	(1) average train unloading time at the Terminal (on a Terminal job-open to job-close basis); and
	(2) average train unload time (from permission to unload the train until unloading of the last wagon is complete),

	(c) (Stockyard performance):
	(1) average stock-build time per parcel; and
	(2) average stock-residence time per parcel,

	(d) (Out-loading performance):
	(1) average gross load rate per vessel class – first coal to last coal; and
	(2) average utilisation of out-load conveyors,

	(e) (Vessel performance):
	(1) number of vessels (by class);
	(2) average number of parcels per vessel (by class);
	(3) total tonnes per vessel (by class); and
	(4) total tonnes shipped,

	(f) (Vessel queuing) (vessels which have arrived and are awaiting berthing to load):
	(1) average daily total vessels in queue;
	(2) average daily number of vessels in queue where relevant coal is not yet available to be railed to the Terminal (“dead ships”);
	(3) vessel queuing times;
	(4) queue ordering; and
	(5) average waiting time to berth at anchor,

	(g) (Operating efficiency) inloading and outloading.
	(h) (Environmental performance):
	(1) number of times during each month of the quarter that the “management objective” (as provided for in the Terminal’s environmental licence and approvals) in dust deposition was exceeded; and
	(2) number of times during each month of the quarter that the “acoustic quality objective” (as provided for in the Terminal’s environmental licence and approvals) was exceeded.

	(i) (Other) any additional or alternative service quality key performance indicators that the QCA, DBCT Management and Access Holders agree from time to time.

	10.4 Review of reporting provisions
	(a) review the operation of Section 10.3 from time to time; and
	(b) if, as a result of the review, the QCA considers that any additional or alternative service quality key performance indicators should be specified in Section 10.3, the QCA may, notwithstanding Section 10.3(i), require the additional or alternative...


	11 Pricing arrangements
	11.1 Interpretation of Pricing Provisions
	(a) (Single meaning where only Socialisation applies) for so long as Access to the Terminal continues to be priced on a Socialised basis, such that there is a single Annual Revenue Requirement for the entire Terminal, the Terms and definitions of this...
	(b) (Alternative meanings where Differentiation applies) where, pursuant to Section 11.13., Access to the Terminal is charged to one or more Access Holders on a Differentiation basis, such that multiple Regulated Asset Bases, and Annual Revenue Requir...

	11.2 Pricing objectives
	(a) (Achieve ARR) achieve the ARR in each Financial Year in accordance with this Undertaking; by way of the Revenue Cap plus any applicable Additional Tonnage Amount;
	(b) (Efficient utilisation) provide incentives for efficient utilisation of Terminal Capacity by Access Holders;
	(c) (Equity) ensure equitable treatment of Access Holders and Access Seekers;
	(d) (Efficient investment) encourage efficient future investment in the Terminal;
	(e) (Recovery of Operating Costs) ensure full recovery (but not over-recovery) from Access Holders of Terminal Operating Costs; and
	(f) (Efficient Operating Costs) ensure efficient Terminal Operating Costs.

	11.3 Access Charges
	(a) a Capital Charge, being:
	(1) in respect of Reference Tonnage, the Reference Tariff;
	(2) in respect of any Excess Tonnage, the Excess Charge;
	(3) where applicable, the Year End Adjustment and the Provisional Increment Repayment; or
	(4) in respect of Non-Reference Tonnage, such tariff as is agreed between DBCT Management and an Access Holder; and

	(b) an Operation & Maintenance Charge.

	11.4 Reference Tariff
	(a) (Applies to Reference Tonnage) A Reference Tariff will apply to all Reference Tonnage, or where Section 11.1(b) applies, a different Reference Tariff for the Reference Tonnage in respect of each Terminal Component.
	(b) (Revenue Cap) Each Reference Tariff for each Terminal Component will be set such that, in each Financial Year, the Revenue Cap for that Terminal Component will be recovered by DBCT Management over the Aggregate Reference Tonnage for that Terminal ...
	(c) (TIC) Each Reference Tariff will comprise a single component Terminal Infrastructure Charge (TIC), being an amount per tonne payable by a relevant Access Holder at a relevant time, calculated (and adjusted as required) in accordance with Schedule ...
	(d) (Reviews of Reference Tariff, etc) On each occasion referred to in Schedule C, Part A, Sections 4(c), 4(e) and 4(f)4(h), DBCT Management will (and, on each occasion mentioned in Section 12.5(o), DBCT Management may, but is not obliged to) submit t...
	(e) (ARR notified to Access Seekers) Where a Reference Tariff has been calculated from the ARR, that Reference Tariff will be an acceptable means by which DBCT Management provides Access Seekers with information about the matters listed in Sections 10...

	11.5 Excess Charge
	(a) The Excess Charge will apply to all Excess Tonnage.
	(b) The Excess Charge will be calculated in accordance with Schedule C, Part B, Section 3.

	11.6 Year End Adjustment
	(a) The Year End Adjustment (if any) will apply where any Excess Tonnage is Handled in a Financial Year.
	(b) The Year End Adjustment will be calculated in accordance with Schedule C, Part B, Section 1.

	11.7 Increment
	11.8 Provisional Increment Repayment
	11.9 Payment and adjustment of Capital Charges
	(a) (Interim payments) Each Access Holder will pay to DBCT Management in respect of its Reference Tonnage a payment in each Month of each Financial Year during the term of its Access Agreement (the Monthly Payment) calculated (and adjusted as required...
	(b) (Financial Year end adjustments) After the end of each Financial Year:
	(1) each Access Holder will pay any Excess Charge applicable to it in respect of the Financial Year (or the balance of the Excess Charge if any prepayment has been made);
	(2) DBCT Management will pay any Year End Adjustment in respect of the Financial Year, due to each Access Holder; and
	(3) DBCT Management will pay any Provisional Increment Repayment in respect of the Financial Year, due to each Access Holder.


	11.10   Operation & Maintenance Charge
	(a) (Terminal Operating Costs recovery) Terminal Operating Costs will be recovered from each Access Holder through the Operation & Maintenance Charge. The Operation & Maintenance Charge for each Access Holder will be calculated on the basis outlined i...
	(b) Where a Differentiated Expansion Component exists and Terminal Operating Costs are required to be allocated between different Terminal Components, then the Operation & Maintenance Charge for each Access Holder will be calculated in accordance with...
	(1) the quantum of Terminal Operating Costs, and the proposed allocation among Terminal Components, will be advised to DBCT Management by the Operator. The Operator will determine the allocation in accordance with Section 11.11(a); and
	(2) DBCT Management will review the quantum and allocation proposed by the Operator and submit the proposed quantum and allocation to the QCA annually for approval, indicating, where relevant, any variation it considers necessary to comply with  Secti...
	(3) DBCT Management will recover the Operation & Maintenance Charge from Access Holders in accordance with the QCA’s decision.

	(c) (Notifications, payments and adjustments) DBCT Management will:
	(1) notify Access Holders of estimated Terminal Operating Costs annually in advance;
	(2) recover such estimated costs monthly;
	(3) notify Access Holders of any applicable adjustment at the end of each Financial Year – to recover any shortfall or to reimburse Access Holders in the event of over-recovery by DBCT Management; and
	(4) recover or reimburse at the end of each quarter and at the end of a Financial Year (as the case may be), such amount (if any) as referred to in Section 11.10(c)(3).


	11.11   Cost Allocation
	(a) (Cost allocation as per Cost Allocation Manual) Where this undertaking provides for:
	(1) allocation of Terminal Operating Costs among multiple Terminal Components; or
	(2) the inclusion in a Regulated Asset Base of Capital Expenditure not related to a Terminal Capacity Expansion, and there are multiple Terminal Components,

	(b) (Request for Cost Allocation Manual) When the first Price Ruling is made, the QCA shall request that DBCT Management prepare a draft Cost Allocation Manual pursuant to section 159 of the QCA Act.
	(c) (Preparation of draft Cost Allocation Manual) DBCT Management will prepare and submit to the QCA for approval a draft Cost Allocation Manual within 60 days of a request from the QCA to do so.
	(d) (Preparation of revised draft Cost Allocation Manual) DBCT Management shall, if so requested by the QCA, prepare and submit within 60 days of such request, a revised draft Cost Allocation Manual that satisfies the requirements of the QCA.
	(e) (Consulting in good faith with the Operator) DBCT Management shall consult in good faith with the Operator in preparing the Cost Allocation Manual and updating it, from time to time.
	(f) (Approval of Cost Allocation Manual) The QCA shall prepare the final Cost Allocation Manual in accordance with section 159 of the QCA Act and publish the Cost Allocation Manual in accordance with section 160 of the QCA Act.
	(g) (Cost Allocation Manual requirements) The Cost Allocation Manual should:
	(1) provide a transparent basis for assigning costs to separate Terminal Components in different circumstances; and
	(2) be consistent with the Cost Allocation Principles.

	(h) (Cost Allocation Principles):
	(1) Where costs of a Terminal Capacity Expansion should be Socialised, other Non-Expansion Costs should be included in the Existing Terminal’s Regulated Asset Base.
	(2) Where costs of a Terminal Capacity Expansion should not be Socialised, other Non-Expansion Costs should be allocated:
	(A) (Identifiable cost) if the cost is uniquely identified or directly incurred in relation to a particular Terminal Component, to that Terminal Component’s Regulated Asset Base;
	(B) (Attributable cost) if the cost is not an identifiable cost, but there is a reasonable causal relationship between the cost and one or more Terminal Components, to the Regulated Asset Bases for those Terminal Components, in proportion to their rea...
	(C) (Non-identifiable and non-attributable cost) if the cost is neither identifiable nor attributable to a particular Terminal Component, on a reasonable basis between the Regulated Asset Bases for the Terminal Components.



	11.12  Limits on price differentiation
	(a) Subject to paragraph 11.12(b), DBCT Management will not differentiate Access Charges between Access Seekers or between Access Seekers and Access Holders of a Terminal Component, other than to reflect differences in costs (direct or indirect) or ri...
	(b) For the avoidance of doubt, DBCT Management may differentiate Access Charges applicable to a Differentiated Expansion Components in accordance with an applicable Price Ruling and associated draft amending access undertaking pursuant to Section 12....

	11.13  Expansion Pricing Principles
	(a) where Socialisation of a Terminal Capacity Expansion would decrease the Reference Tariff for users of the Existing Terminal, the Terminal Capacity Expansion should be treated as forming part of the Existing Terminal, such that a single Reference T...
	(b) where Socialisation of a Terminal Capacity Expansion would increase the Reference Tariff for users of the Existing Terminal (a Cost Sensitive Expansion), subject to Section 11.13(c), the Terminal Capacity Expansion should be treated as a separate ...
	(c) A Cost Sensitive Expansion may be treated as forming part of the Existing Terminal (and therefore, not treated as a Differentiated Expansion Component) where circumstances exist that justify Socialisation.  In determining whether there are circums...
	(1) the materiality of the increase in the Existing Terminal’s Reference Tariff that would be affected by socialising the Cost Sensitive Expansion;
	(2) the extent to which assets or infrastructure the subject of the Cost Sensitive Expansion will operate wholly or partly, in an integrated way with the Existing Terminal or as a stand-alone development;
	(3) the extent to which the Cost Sensitive Expansion is likely to benefit users of the Existing Terminal (for example, such as through higher efficiency, reliability or flexibility of the Existing Terminal);
	(4) any differences in the risks of providing Access to users of the Existing Terminal in respect of additional Terminal Capacity created by the Cost Sensitive Expansion; and
	(5) any other factor that the QCA considers relevant.



	12 Terminal Capacity Expansion
	12.1 Procedure for determining Terminal Capacity and System Capacity
	(a) DBCT Management will, at each time required in Section 12.1(k), either:
	(1) (Estimate capacities) accept an estimation that has been accepted by the expert as provided for in Section 12.1(m)(3) of the maximum reasonably achievable capacity (measured in tonnes of coal per Financial Year) of:
	(A) the Terminal (on a “name-plate capacity” basis) (Terminal Capacity), including separately identifying the capacity of:
	(i) the Existing Terminal (on a “name-plate capacity”  basis) (Existing Terminal Capacity); and
	(ii) each Expansion Component (on a “name-plate capacity” basis) (Expansion Component Capacity), which for clarity may constitute either Socialised Capacity or Differentially Priced Capacity depending upon the nature of the relevant Expansion Componen...

	(B) the System (System Capacity); or

	(2) (Determine capacities after advice and consultation) (to the extent that there is no estimation as provided for in Section 12.1(m)(3) in that regard at the time) acting reasonably and after:
	(A) taking advice from an independent expert appointed by DBCT Management; and
	(B) consultation by DBCT Management and that expert with the Operator, Access Holders, any Expansion Parties, and other Service Providers or their respective nominees,
	(C) (Terminal operating assumptions) in respect of Terminal Capacity – the following Terminal operating assumptions:
	(i) DBCT Management’s obligations and Access Holders’ entitlements under Access Agreements (including taking into account historical and reasonably estimated rates of utilisation of the Terminal's capacity, but also having regard to reasonably foresee...
	(ii) DBCT Management’s requirement to comply with Good Operating and Maintenance Practice;
	(iii) the Terminal Regulations;
	(iv) an objective of maximum reasonably achievable capacity for the Terminal without unduly increasing vessel waiting times as a result of the operation of the Terminal;
	(v) rail and vessel interfaces with the Terminal;
	(vi) the estimated additional capacity which it is anticipated will become available in a relevant Financial Year as a result of any proposed Terminal Capacity Expansion; and
	(vii) any other matter DBCT Management reasonably considers appropriate;

	(D) (Terminal operating assumptions – Differentiated Expansion Component) in respect of Expansion Component Capacity – the Terminal operating assumptions set out at Section 12.1(a)(2)(C), to the extent applicable solely to the Differentiated Expansion...
	(E) (System operating assumptions) in respect of System Capacity – the following System operating assumptions (to the extent that such information is available to DBCT Management):
	(i) operating modes of the System;
	(ii) rail infrastructure characteristics (e.g. single track, double track, passing loops and speed restraints);
	(iii) the tonnes to be loaded by or on behalf of an Access Holder at each relevant train load out facility;
	(iv) Terminal Capacity as assessed in accordance with Section 12.1(a)(2)(C) and the capacity and performance implications arising out of Terminal interfaces with rail unloading and vessel loading;
	(v) quantity, configuration and performance characteristics of locomotives and rolling stock;
	(vi) capacity and performance of mine loading facilities;
	(vii) the System Master Plan; and
	(viii) any other matter DBCT Management reasonably considers appropriate.



	(b) (Additional assumptions) For clarification, Terminal Capacity, Expansion Component Capacity and System Capacity are to be:
	(1) estimated making a projected allowance (as applicable to either Terminal Capacity and/or Expansion Component Capacity alone or to System Capacity) for interruptions or loss of capacity from maintenance, repairs, inclement weather, breakdowns, dera...
	(2) estimated as at the date of estimation and for the Financial Year in which that date falls and for each of the following two Financial Years; and
	(3) assumed to continue at no lesser rate indefinitely after the periods referred to in Section 12.1(b)(2), except to the extent that (at the time of making the estimation) DBCT Management or the independent expert are actually aware of a reasonably c...

	(c) (Disclosure of process and advice) Subject to any confidentiality restrictions applying to DBCT Management, DBCT Management must disclose to the QCA, Access Holders, Access Seekers, Expansion Parties, the Operator and other Service Providers its d...
	(d) (Independent expert) Any independent expert to be appointed by DBCT Management under this Section 12.1 will be:
	(1) where a group of Access Holders whose combined Annual Contract Tonnage for the then current Financial Year is greater than 50% of the Aggregate Annual Contract Tonnage for that Financial Year object (in accordance with Section 12.1(g)) to the inde...
	(2) where a majority of the group of Expansion Parties for an Expansion Component object (in accordance with Section 12.1(g)) to the independent expert nominated by DBCT Management, an independent expert appointed by the QCA in accordance with Section...
	(3) where Section 12.1(d)(1) and (2) do not apply - an independent expert nominated by DBCT Management.

	(e) (Notice of proposed independent expert) DBCT Management will advise all Access Holders (and, where relevant, Expansion Parties) as to the identity of any independent expert it proposes appointing pursuant to Section 12.1(a)(2) and request that any...
	(f) (Appointment if no objection) If no Access Holder (and, where relevant, if no Funding Access Seeker) objects in writing to the independent expert nominated by DBCT Management within the 14 day period referred to in Section 12.1(e), DBCT Management...
	(g) (Procedure if objection to proposed independent expert) If a group of Access Holders or Expansion Parties determined in accordance with  Section 12.1(d) objects within the 14 day period provided for in Section 12.1(e):
	(1) DBCT Management will promptly request the QCA to nominate an independent expert, and it will engage the independent expert nominated by the QCA; and
	(2) the 6 month period referred to in Section 12.1(k)(1) will not commence until the independent expert has been nominated by the QCA.

	(h) (Independent expert to consult) DBCT Management must require its independent expert to consult (as far as is practicable, and to the extent that consultation has not already occurred in respect of a relevant estimation of Terminal Capacity, Expans...
	(i) (Objection to estimation by independent expert) Despite Section 17, DBCT Management’s estimation of Terminal Capacity, Expansion Component Capacity and System Capacity under Section 12.1(a) may not be disputed or challenged or otherwise subject to...
	(1) except on the basis that it has been determined in bad faith, in breach of the Undertaking or an Access Agreement, or on the basis of a manifest error;
	(2) unless Access Holders whose combined Annual Contract Tonnage for the then current Financial Year is greater than 50% of the Aggregate Annual Contract Tonnage for that Financial Year each object on the same or similar grounds; or
	(3) unless Expansion Parties whose combined projected Annual Contract Tonnage would amount to greater than 50% of the projected Expansion Component Capacity, each object on the same or similar grounds.

	(j) (Determination of Capacity conclusive) The capacity of the Terminal, Differentiated Expansion Component and System Capacity estimated under Section 12.1(a) (or, if applicable, Section 17) will constitute Terminal Capacity, Expansion Component Capa...
	(k) (Times for re-determination of Capacity) Terminal Capacity, Expansion Component Capacity and System Capacity will be assessed by DBCT Management in accordance with Section 12.1(a) and will be reassessed during the Term of this Undertaking:
	(1) during each stage of a Feasibility Study being conducted by DBCT Management in accordance with Section 5.10;
	(2) (subject to Section 12.1(g)(2)) not later than 6 months, or such time as otherwise agreed by the parties, after each of the following:
	(A) the Completion of each Terminal Capacity Expansion; and
	(B) the time at which DBCT Management becomes aware of the completion of each material and discrete expansion (such materiality to be determined by DBCT Management acting reasonably) of any other component of the System; or

	(3) otherwise at DBCT Management’s discretion.

	(l) (Notification of assessments of Terminal Capacity, Expansion Component Capacity and System Capacity) DBCT Management must promptly notify the QCA, DBCT Holdings, each Access Holder and Access Seeker of each capacity assessment undertaken in accord...
	(m) (Requirements for expert report process) The following will apply to an expert report for the purposes of Section 12.1(a):
	(1) subject to confidentiality restrictions applying to DBCT Management, DBCT Management must provide to the expert all relevant information which DBCT Management has or to which it has access, to assist the expert to reach their estimation.  DBCT Man...
	(2) DBCT Management must, as far as practicable, use reasonable endeavours to work cooperatively with each other Service Provider (for example by regularly providing information relevant to System Capacity) and, as far as practicable, using reasonable...
	(3) if the expert reasonably considers that there is either agreement or broad consensus amongst stakeholders in the Dalrymple Bay Coal Chain as to Existing Terminal Capacity, Expansion Component Capacity or System Capacity (such agreement or consensu...

	(n) (Tonnages under Access Agreements must not exceed System Capacity) DBCT Management must not enter into any Access Agreement if the Aggregate Annual Contract Tonnage would (after including the tonnage under the new Access Agreement) exceed the Syst...
	(1) (Access Agreements can be conditional on capacity resulting from a Terminal Capacity Expansion) this does not prohibit DBCT Management from entering into a Conditional Access Agreement as long as the terms of all such Conditional Access Agreements...
	(2) (Undertaking not breached if System Capacity exceeded after good faith reasonable efforts) DBCT Management will not be in breach of this Undertaking if it has complied with this Undertaking (or made good faith and reasonable attempts to comply) bu...

	(o) (Protection of DBCT Management) Notwithstanding any other provision of this Undertaking, if DBCT Management complies (or makes a good faith and reasonable attempt to comply) with the provisions of this Section 12.1, DBCT Management will not have a...
	(1) breach of this Section 12.1;
	(2) delay which arises as a result of the Aggregate Annual Contract Tonnage (which was expected not to exceed Terminal Capacity, Expansion Component Capacity or System Capacity) subsequently exceeding Terminal Capacity, Expansion Component Capacity or...
	(3) one or more factors related to utilisation of capacity of the Terminal, or any other part of the System subsequently changes (for example, changes in service levels required pursuant to a right of Access Holders under a Standard Access Agreement, ...
	(4) any defect, error or omission on the part of the independent expert appointed under Section 12.1.

	(p) (Recovery of independent expert's costs) The costs of an independent expert appointed under Section 12.1(d):
	(1) following the Completion of and handover to the Operator of a Terminal Capacity Expansion will be borne by DBCT Management, and may be included in the Regulated Asset Base (of the Existing Terminal or Differentiated Expansion Component, as relevan...
	(2) in all circumstances other than as described in Section 12.1(p)(1), be borne by DBCT Management.

	(q) (Provisional allocation pending determination of Capacity) Notwithstanding any other provision of this Undertaking, DBCT Management may, on a provisional basis, allocate after the Completion of a Terminal Capacity Expansion the anticipated increas...

	12.2 Terminal Capacity Expansion consultation
	(a) (Meeting agendas) DBCT Management will hold meetings with Access Holders and, where they exist, Expansion Parties not less than twice per Financial Year to consult in good faith upon the following issues:
	(1) current Terminal Capacity, Expansion Component Capacity and System Capacity;
	(2) constraints on current Terminal Capacity, Expansion Component Capacity and System Capacity including the impact on vessel waiting times and Access Holder transport costs;
	(3) future contracts/forecasts that may impact on Terminal Capacity, Expansion Component Capacity and System Capacity;
	(4) significant issues relevant to Terminal Capacity, Expansion Component Capacity and System Capacity;
	(5) the timing and nature of the next Terminal Capacity Expansion (if any) and the impact on current capacity requirements, pricing and the Terminal Master Plan and System Master Plan; and
	(6) any proposed changes to the Terminal Regulations.

	(b) DBCT Management will also hold such meetings to consult in good faith upon these issues in respect of Expansion Component Capacity with Differentially Priced Access Holders for the relevant Expansion Component.
	(c) (Meeting administration) DBCT Management will distribute, in a timely manner, agendas, detailed briefing material and a copy of the minutes of each of these meetings to all Access Holders, Expansion Parties, DBCT Holdings and the QCA.
	(d) (Separate meetings with Expansion Parties) For the avoidance of doubt, nothing in this Section 12.2 limits or restricts DBCT Management from meeting separately with Expansion Parties to the extent that the matters raised relate only to a Different...

	12.3 General obligation to undertake Terminal Capacity Expansions
	(a) Subject to Sections 12.7 and 12.8 of this Undertaking, DBCT Management will undertake Terminal Capacity Expansions as are necessary to:
	(1) (Accommodate growth) accommodate the actual and reasonably anticipated future growth of demand (having regard to Access Applications received by DBCT Management and other relevant factors) for the use of the Terminal by Access Holders and Access S...
	(2) (Eliminate shortfalls in Terminal Capacity) eliminate sustained shortfalls in actual Terminal Capacity below the aggregate of Annual Contract Tonnages of Access Holders, whatever the reason for such shortfalls;
	(3) (Good Operating and Maintenance Practices) ensure that the Terminal complies with Good Operating and Maintenance Practice in respect of quality standards for such facilities, good environmental practice and applicable environmental standards; and
	(4) (Laws) comply with Approvals and applicable laws,

	(b) (Factors to be taken into account) It is recognised that:
	(1) the name-plate capacity of each individual component of the System will, on a "stand alone" basis at all times, be likely to exceed the aggregate System Capacity to some extent; and
	(2) DBCT Management does not have any control over any part of the System other than the Terminal, and DBCT Management’s estimate of expected capacity of the other components of the System will have limited accuracy (for example, because of changes in...

	(c) (Protection of DBCT Management) Accordingly DBCT Management will not have any liability to the QCA or an Access Seeker (and the Standard Access Agreement will provide that DBCT Management will not be liable to an Access Holder who executes it) if ...

	12.4 Accommodation of Capacity
	(a) (General obligation to accommodate Access Applications) Subject to Sections 5.4(j), 12.7 and 12.8 of this Undertaking, and the proviso in Section 12.3(a), DBCT Management will use best endeavours to ensure that as soon as reasonably practical afte...
	(b) DBCT Management will use its best endeavours to ensure that the Terminal is able to Handle that coal without a material and sustained increase in:
	(1) vessel waiting times; or
	(2) the average net costs (after taking into account any discounts or rebates available to Access Holders) across all Access Holders of transporting coal from the rail loading points at mine sites to the Terminal for Handling, over any period of three...

	(c) (Bona fide offers and reasonably creditworthy Access Seekers) Without limiting the circumstances in which DBCT Management may be taken to have received from a reasonably creditworthy Access Seeker a bona fide offer to enter into an Access Agreemen...
	(1) DBCT Management receives an offer from an Access Seeker to enter into an Access Agreement on the terms of the Standard Access Agreement, or receives an offer from an Access Seeker to enter into an Access Agreement where any departure of the terms ...
	(2) the Access Seeker has satisfied DBCT Management (acting reasonably) in accordance with Section 5.9 that the Access Seeker (or any relevant Security provider) has the financial and other relevant resources to enable it to discharge its obligations ...


	12.5 Undertaking Terminal Capacity Expansions
	(a) (Terminal Capacity Expansion application to be lodged with QCA) If DBCT Management proposes to expand the Terminal during the Term of the Undertaking (either because it is obliged to do so under this Undertaking or wishes to do so without being ob...
	(1) details of the scope of the proposed Terminal Capacity Expansion, including:
	(A) confirmation of Terminal operating assumptions and System operating assumptions in the FEL 3 Feasibility Study, including confirmation of the capacity of the Existing Terminal and System Capacity prior to the proposed Terminal Capacity Expansion a...
	(B) confirmation that, and details of how, the Terminal Capacity Expansion complies with both the current Terminal Master Plan and System Master Plan; or
	(C) a justification acceptable to the QCA as to why it does not, and need not, comply with the Terminal Master Plan or System Master Plan, but will nevertheless be economically and operationally prudent;

	(2) The terms and conditions of any Access Agreements that are conditional on the Terminal Capacity Expansion, including:
	(A) confirmation that, and details of how, the Conditional Access Agreement complies with the Standard Access Agreement; and
	(B) a justification acceptable to the QCA as to why the Conditional Access Agreement does not, and need not, comply with the Standard Access Agreement, but will nevertheless be economically and operationally prudent and result in DBCT Management achie...

	(3) the estimated cost of the proposed Terminal Capacity Expansion categorised into:
	(A) works that are proposed to be managed under the Tender and Contract Management Process (TCMP) (Contract Costs); and
	(B) work and costs which are not to be managed under the TCMP (Other Costs);

	(4) the estimated timetable for the proposed Terminal Capacity Expansion;
	(5) a high level project execution strategy, which will, among other things, identify risks and risk mitigation;
	(6) either:
	(A) evidence that the 60/60 Requirement has been complied with; or
	(B) DBCT Management’s justification for the Terminal Capacity Expansion without the 60/60 Requirement having been complied with;

	(7) the process for the tendering and awarding of contracts, standard form contract terms, and the contract management process for the management of contracts post award (these processes together constitute the TCMP;
	(8) the process by which costs will be expended, tracked and managed if they are not covered by the TCMP; and
	(9) an application for a Price Ruling in respect of the Terminal Capacity Expansion, if one has not already been made.

	(b) (Monthly reporting to QCA) DBCT Management will also submit to the QCA (with a copy to each Access Holder) a monthly report setting out:
	(1) the status of each contract awarded under the TCMP, including the degree of completion and the anticipated final cost inclusive of actual and provisioned variations;
	(2) the status of each element of the Other Costs, including the costs incurred, the degree of completion and the anticipated final costs; and
	(3) if anticipated final costs vary from the costs initially forecast, details of and the reasons for the variation.

	(c) (QCA to confirm Price Ruling following application for Expansion) Following receipt of an application under 5.12(a)(2) , the QCA will provide to DBCT Management and each Expansion Party notice of, in respect of a relevant Expansion Component:
	(1) where a Price Ruling has been made in accordance with Section 5.12(c), the content of the QCA’s ruling and details of any material changes apparent in the application which may require a new or varied ruling to be made, including the extent to whi...
	(2) where a Price Ruling has not been made in accordance with 5.12(c), but a Price Ruling Application has been made under Section 5.12(a)(2) or 12.5(a)(9), a copy of the Price Ruling Application and information on the QCA’s process for determining a P...

	(d) (DBCT Management to provide information to QCA) DBCT Management will provide all information required by the QCA or any advisor to the QCA to enable the QCA to assess the prudency of any proposed or actual Capital Expenditure and Different Terms. ...
	(e) (QCA's acceptance of prudency of contract costs)
	(1) Subject to 12.5(e)(3), the QCA will accept that capital expenditure in respect of a proposed Expansion Component is prudent and will include it into the Regulated Asset Base (of the Existing Terminal, or Differentiated Expansion Component, as appl...
	(A) the scope of the works complies with Section 12.5(f) and the requirements of that Section have been met; and
	(B) the standard and specifications of the works is appropriate, as provided for in Section 12.5(g) and the requirements of that Section have been met; and
	(C) the works were undertaken in accordance with the approved TCMP or were otherwise reasonable, as provided for in Sections 12.5(i), 12.5(j), 12.5(k) and 12.5(l) and the requirements of those Sections have been met.

	(2) In the event that the QCA considers that any elements specified in Section 12.5(e)(1) are not satisfactorily met, the QCA will undertake an assessment of the prudency of the capital expenditure as if the works were Other Costs, as provided for in ...
	(3) Any dispute in relation to whether the QCA should be satisfied as to any of the elements specified in Section 12.5(e)(1) is to be resolved in accordance with Section 17.4.

	(f) (QCA's acceptance of scope of works)
	(1) The QCA will accept the scope of the proposed Terminal Capacity Expansion if it is satisfied that:
	(A) the scope is consistent with the current Terminal Master Plan and System Master Plan and applicable laws;
	(B) the 60/60 Requirement has been complied with; and
	(C) (together with any other relevant expansions of one or more components of the System) the Terminal Capacity Expansion will result in an increase in System Capacity and will not be expected to result in Terminal Capacity significantly and dispropor...

	(2) The QCA will accept or not accept the scope within 20 Business Days of being provided with all of the information it requires to assess the proposed works and the criteria listed in Section 12.5(f)(1).  If the QCA does not accept the scope of the ...

	(g) (QCA's acceptance of standard and specifications of works)
	(1) The QCA will review the standard and specifications of works relating to a Terminal Capacity Expansion and all relevant contract terms to ensure that the works do not involve any unnecessary works or contain design standards that exceed those stan...
	(2) The QCA will accept or not accept on a contract by contract basis the standard, specifications, and contract terms for the works within 20 Business Days of receipt of the technical specifications, design drawings and contract terms for the works a...
	(3) If DBCT Management amends the submitted technical specifications and/or design drawings and/or material contract terms after an approval by the QCA, DBCT Management will immediately advise the QCA of the changes.  The QCA will accept or not accept...

	(h) (60/60 Requirement)
	(1) (What is the 60/60 Requirement) In this Section 12.5, the "60/60 Requirement" is satisfied when:
	(A) DBCT Management has executed Access Agreements from Access Holders, each of which provides for the Handling of coal for a period of at least 10 years duration for at least 60% of the proposed Terminal Capacity increment; and
	(B) 60% of all Access Holders and Expansion Parties (as determined by their Annual Contract Tonnages reduced by the relevant exclusions set out in Section 12.5(h)(1)(C)) do not oppose the Terminal Capacity Expansion, having been given the information ...
	(C) The relevant exclusions are the tonnages of any Access Holder of existing capacity at the Terminal where the Access Holder is:
	(i) legally and beneficially, the same entity as; or
	(ii) a related body corporate of an Access Holder that is legally and beneficially, the same entity as,


	(2) (DBCT Management to provide information for 60/60 Requirement process) DBCT Management will provide to the Access Holders and Expansion Parties referred to in section Section 12.5(h)(1)(B) relevant to a proposed Terminal Capacity Expansion with th...
	(A) outline details of the scope of the proposed Terminal Capacity Expansion works;
	(B) details of how the Terminal Capacity Expansion complies with the current Terminal Master Plan and System Master Plan;
	(C) without limitation to Section 5.10, provide a copy of the capacity assessment undertaken in accordance with Section 12.1 which separately identifies the capacity of the Existing Terminal and the proposed Expansion Component Capacity;
	(D) cost estimates for the proposed Terminal Capacity Expansion and each element of the Terminal Capacity Expansion, including contingency, financing and escalation allowances;
	(E) a schedule of each element of the proposed Terminal Capacity Expansion;
	(F) the projected total Terminal Capacity and System Capacity following the Terminal Capacity Expansion;
	(G) a high level project execution strategy, which strategy will, among other things, identify risks and risk mitigation;
	(H) a schedule of likely reductions in Terminal Capacity and System Capacity during construction;
	(I) an outline of Existing User Agreement tonnages, Access Agreement tonnages, Conditional Access Agreement tonnages and Access Application tonnages and contract periods;
	(J) an estimate of what effect the proposed Terminal Capacity Expansion will have on each Terminal Component’s Capital Charges and Operation and Maintenance Charges;
	(K) a notice that the above information is being expressly provided in contemplation of the 60/60 Requirement (even if the notice was given prior to the Commencement Date)
	(L) where a Price Ruling has been made in respect of a relevant Terminal Capacity Expansion, the content of the QCA’s ruling; and
	(M) where a Price Ruling has not yet been made in respect of a relevant Terminal Capacity Expansion, the application for a Price Ruling filed with the QCA under Section 12.5(a)(9).

	(3) (60/60 Requirement conclusive) Once evidence of compliance with the 60/60 Requirement has been provided and accepted by the QCA it will not be subject to further review (provided that the evidence presented was not misleading or deceptive and ther...
	(4) (60/60 Requirement determines deemed need for Terminal Capacity Expansion) If Section 12.5(a)(6)(A) applies, the QCA will confirm the sufficiency (or sufficiencies) of evidence of the 60/60 Requirement within 20 Business Days of receipt of the Ter...
	(5) (QCA review if 60/60 Requirement not met) If Section 12.5(a)(6)(B) applies, the QCA will, within 3 months of receipt of the Terminal Capacity Expansion application, review whether the Terminal should be expanded in the way proposed by DBCT Managem...

	(i) (Tender and Contract Management Processes)
	(1) (General principles for QCA approval) The QCA will approve DBCT Management’s TCMP if it is satisfied that it is consistent with the following general principles, namely that the TCMP:
	(A) is in accordance with good industry practice;
	(B) will generate an efficient and competitive outcome;
	(C) will avoid conflict of interest or collusion amongst tenderers;
	(D) is prudent in the circumstances of the Terminal Capacity Expansion project; and
	(E) will avoid unreasonable exposure to contract variation claims.

	(2) (Detailed considerations for QCA approval) In particular, in considering whether or not to approve DBCT Management’s TCMP, the QCA will consider whether, (amongst other things):
	(A) there is a clear process for the calling of tenders, including having clear specifications for tenders, and processes for mitigating conflicts of interest (except when it is assessed that calling tenders is likely to be less advantageous than an a...
	(B) (where applicable) there is a tender assessment process which contains clear and appropriate processes for determining the successful tender, with any decisions to approve a tender that is not the lowest tender being appropriately justified and do...
	(C) the basis of payment for works is clearly specified and the basis for undertaking the works is in accordance with good commercial practice;
	(D) there is a process for managing contracts before and after award that accords with good commercial practice for a project of the type and scale of the Terminal Capacity Expansion and provides appropriate guidance on the criteria that DBCT Manageme...
	(i) safety during construction and operation;
	(ii) compliance with environmental requirements during construction and operation;
	(iii) minimising disruption to operating capacity during construction;
	(iv) accommodation of the reasonable requests of Access Holders and Expansion Parties to change the scope and sequence of construction to suit their needs;
	(v) a prudent balance between:
	(A) a higher price in return for more certainty as to final cost;

	(vi) minimising whole of asset life costs including future maintenance and operating costs; and
	(vii) minimising total project cost which may at times not be consistent with minimisation of individual contract costs;

	(E) there is a process for managing contract variations and/or escalation that occurs post award of a contract, requiring that reasonable consideration be given to managing the risk of contract variations and/or escalation and the allocation of potent...
	(F) DBCT Management has engaged an auditor in accordance with Section 12.5(l) to monitor compliance with the TCMP.

	(3) (Notification of TCMP decision by QCA) The QCA will within 20 Business Days of the QCA receiving all the information it requires to assess the TCMP give DBCT Management a notice in writing whether it will approve or not approve the TCMP, setting o...
	(A) reasons for its decision; and
	(B) if requested, the way the TCMP should be amended.

	(4) (Amendment of TCMP) DBCT Management may at any time and from time to time request amendments to an approved TCMP by giving written notice to the QCA. Promptly following receipt of a request to amend the TCMP the QCA will approve or not approve the...

	(j) (Indicators of prudent contract value) The QCA will accept that the value of a contract as awarded is prudent and will include it into the relevant Differentiated Expansion Component ’s Regulated Asset Base if:
	(1) the QCA has approved DBCT Management’s TCMP in accordance with Section 12.5(i);
	(2) the QCA is satisfied that contract provisions regarding contract variations and escalation accord with good commercial practice; and
	(3) the auditor engaged in accordance with Section 12.5(l) certifies that the works have been conducted in accordance with the approved TCMP.

	(k) (Indicators of prudent variations and escalations) The QCA will accept that contract variations and/or escalations post award of a contract are prudent and will include them into the relevant Regulated Asset Base if:
	(1) (Compliance with TCMP) a contract which has been accepted as prudent under Section 12.5(j) has been managed in accordance with the approved TCMP;
	(2) (Auditor certification) the auditor engaged in accordance with Section 12.5(l) has certified that contract variations and/or escalations have been handled in a manner consistent with the relevant contract provisions; and
	(3) (Variations and escalations) the QCA is satisfied that the cost of contract variations and/or escalations is otherwise appropriate, having regard to the following:
	(A) whether adequate consideration was given to properly managing the risk of contract variations and/or escalation or the allocation of potential risks during the awarding and management of the contract;
	(B) whether the contract has been appropriately managed when regard is had for matters outlined in Section 12.5(i)(2)(D);
	(C) whether the contract variations and/or escalations are appropriately justified; and
	(D) whether the contract has been managed with a regard to a prudent balance between costs, schedule and minimising disruption to operating capacity during construction.


	(l) (Independent external audit) As part of the implementation of the approved TCMP, DBCT Management will engage an independent external auditor to audit the compliance of DBCT Management's tender and contract management processes with the TCMP approv...
	(1) (Appointment) DBCT Management will appoint the auditor, subject to obtaining the QCA’s prior approval of the selection of the auditor and the QCA’s prior approval of the terms and conditions of the engagement of the auditor;
	(2) (Acknowledgement of duty) the auditor will be required to acknowledge and accept that the auditor owes a separate contractual duty of care to the QCA in the provision of the audit and, in the event of a conflict between the auditor’s obligations t...
	(3) (Audit process to be agreed and approved) the auditor must agree the processes for conducting an audit with DBCT Management and obtain the QCA’s approval of the audit process. The audit process will consist of a proposed work program, including au...
	(4) (Provision of information to auditor) DBCT Management will, within a nominated timeframe that is determined by the auditor to be reasonable after consultation with DBCT Management, provide any relevant information the auditor reasonably requires f...
	(5) (Confidentiality deed) if required by DBCT Management, the auditor will enter into a confidentiality deed with DBCT Management in relation to any information provided by DBCT Management to the effect that it must keep the information confidential ...
	(6) (Audit reports) the auditor will compile an audit report identifying whether DBCT Management has complied in all material respects with the approved TCMP including in relation to contract variations and/or escalation. If the auditor identifies tha...
	(7) (Progress reports) the auditor will provide progress reports on the audit process every 6 months. The auditor will also provide a copy of the audit report to DBCT Management and the QCA upon completion of the audit.  The QCA may publish the audit ...
	(8) (QCA may require additional detail) if the QCA forms the view that any of the auditor’s reports (whether progress reports or a final report) are lacking in detail or otherwise deficient, the QCA may direct DBCT Management to instruct the auditor t...

	(m) (Prudency of Other Costs)
	(1) (QCA to assess prudency) The QCA will undertake an assessment of the prudency of Other Costs, and costs to which Section 12.5(e)(2) applies, after the relevant costs have been expended, in accordance with its usual practice for the assessment of t...
	(2) (Considerations relating to prudency) In assessing whether actual capital expenditure is prudent, the QCA will have regard for the scope of the works undertaken, the standard of the works undertaken and the reasonableness of the cost of works unde...
	(3) (Factors relevant to scope of work) In assessing the scope of the works and any associated ancillary services undertaken, the QCA will have regard to (amongst other things):
	(A) the scope of the proposed Terminal Capacity Expansion;
	(B) the current Terminal Master Plan and System Master Plan (or to the extent that there is no current System Master Plan, the considerations DBCT Management is required to have regard to under Section 15.2(c);
	(C) the extent of current contracted demand, likely future demand and any spare capacity considered appropriate, and the need for capital works to accommodate that demand;
	(D) the appropriateness of DBCT Management’s processes to evaluate and select proposed capital works, including the extent to which alternatives are evaluated as part of the process;
	(E) the extent to which capital projects that were undertaken were subjected to DBCT Management’s evaluation and selection process; and
	(F) the extent to which consultation has occurred with relevant stakeholders about the proposed capital works.

	(4) (Factors relevant to standard and specifications) In assessing the standard and specifications of the works undertaken, the QCA will ensure that the proposed works do not involve any unnecessary works or contain design standards that exceed those ...
	(5) (Factors relevant to reasonableness) In assessing the reasonableness of the cost of works undertaken, the QCA will have regard to, (among other things):
	(A) the level of such costs and risks relative to the scale, nature, cost and complexity of the project;
	(B) the circumstances prevailing in the markets for engineering, equipment supply and construction;
	(C) the manner in which the Terminal Capacity Expansion has been managed, including but not limited to the manner in which DBCT Management has balanced the needs of:
	(i) safety during construction and operation;
	(ii) compliance with environmental requirements during construction and operation;
	(iii) minimising disruption to operating capacity during construction;
	(iv) accommodating the reasonable requests of Access Holders to change the scope and sequence of the works undertaken to suit their needs;
	(v) a prudent balance between:
	(A) a higher price in return for more certainty as to final cost;

	(vi) minimising whole of asset life costs including future maintenance and operating costs; and
	(vii) minimising the total cost of the Terminal Capacity Expansion which may at times not be consistent with minimisation of individual costs.


	(6) (Assessing capital expenditure) In assessing the prudency of capital expenditure undertaken, the QCA will take advice as necessary from independent advisors using appropriate benchmarks and experience, and consult as necessary with relevant stakeh...
	(7) (Audit costs) The costs of the external auditor referred to in Section 12.5(l) and the advisers referred to in Section 12.5(m)(6) (where payable by DBCT Management) will form part of the Other Costs.
	(8) (Inclusion in asset base) The QCA will include all prudent capital expenditure into the Regulated Asset Base (of the Existing Terminal if Socialised, or Differentiated Expansion Component if Differentiated).

	(n) (Preliminary assessment of Other Costs) If requested by DBCT Management, the QCA will undertake a preliminary assessment of the reasonableness of the Other Costs and shall advise DBCT Management of the results of such assessment.  The QCA will not...
	(o) (Interim Reference Tariffs be determined before Completion of Terminal Capacity Expansion) Prior to the Completion of a Terminal Capacity Expansion DBCT Management must submit a draft amending access undertaking in accordance with Schedule C, Part...
	(1) an interim ARR, Revenue Cap and Reference Tariff (which interim ARR, Revenue Cap and Reference Tariff is based on forecast costs) to apply to the Expansion Component from the first day of the Month following the Month in which a Terminal Capacity ...
	(2) a mechanism for the adjustment of Access Charges for the Expansion Component (to the extent that they are affected by a Terminal Capacity Expansion) so as to reconcile the difference between Access Charges which are based on forecast costs and Acc...

	(p) (Consistency of Interim Reference Tariff with earlier pricing reviews) Where a draft amending access undertaking is submitted in accordance with Section 12.5(o)(1) above, the interim AARARR, Revenue Cap, Reference Tariff and Access Charges to appl...
	(1) be calculated in accordance with Schedule C, Part A, Section 5 of the Undertaking;
	(2) include any information about queuing and how the relevant queue is to be managed; and
	(3) be consistent with any relevant Price Ruling.

	(q) (Adjustment of Interim Reference Tariff etc following Completion and determination of actual costs) Promptly following the Completion of a Terminal Capacity Expansion and the determination of the actual costs of that Capacity Expansion, DBCT Manag...
	(1) be calculated in accordance with Schedule C, Part A, Section 5 of the Undertaking;
	(2) include any updated information as required by section 12.5(o);
	(3) be consistent with any applicable Price Ruling,
	and which draft amending access undertaking may take the form of a variation to any draft submitted pursuant to Section 12.5(o) if it is not yet approved by the QCA.


	12.6 Return on capital applicable to Terminal Capacity Expansions
	(a) (WACC(2)) In the event of a Terminal Capacity Expansion, costs incurred in the Terminal Capacity Expansion and approved by the QCA pursuant to Section 12.5, including construction related financing costs, (which will include a return on capital ov...
	(b) (WACC(3)) The return on capital to apply to the Regulated Asset Base (of the Existing Terminal if Socialised, or Differentiated Expansion Component if Differentiated), when calculating the ARR and Reference Tariffs to apply from the first day of t...
	(c) (WACC(1)) The return on capital to apply to other components of the Regulated Asset Base (of the Existing Terminal if Socialised, or Differentiated Expansion Component if Differentiated) will continue to be calculated at the WACC(1) Rate.

	12.7 Unreasonable and uneconomic proposed Terminal Capacity Expansions
	(a) the actual or anticipated long-term demand for the Services;
	(b) the extent to which a Terminal Capacity Expansion under the relevant stage of the Terminal Master Plan would produce capacity in excess of demand;
	(c) the cost of the Terminal Capacity Expansion;
	(d) the extent to which DBCT Management can demonstrate on reasonable evidence that the costs of the Terminal Capacity Expansion would be unlikely to be accepted by the QCA as forming part of the cost base for the purposes of determining Access Charge...
	(e) the long-term nature of DBCT Management’s investment in the Terminal,
	(f) provides details of the above matters; and
	(g) proposes a modification to or temporary delay in the Terminal Capacity Expansion that would otherwise be required to be undertaken under this Section 12, on terms and conditions that are not inconsistent with the objectives in Clause 2.2 of the Po...

	12.8 Inability to proceed with a proposed Terminal Capacity Expansion
	(a) unable to procure a relevant tenure to or interest in land or seabed necessary for such Terminal Capacity Expansion;
	(b) unable to procure an approval in respect of the occupation or operation of the Terminal, that is required for DBCT Management to lawfully undertake any construction or development otherwise required by a Terminal Capacity Expansion under this Sect...
	(c) reasonably of the view that it is not possible to increase Terminal Capacity,

	12.9 Terminal Capacity Expansions to comply with Terminal Master Plan
	12.10 Non-expansion Capital Expenditure
	(a) (Good Operating and Maintenance Practice and Port Services Agreement) DBCT Management will incur Capital Expenditure which does not relate to a Capacity Expansion as is necessary to ensure:
	(1) that the Terminal complies with Good Operating and Maintenance Practice; and
	(2) that DBCT Management complies with its obligations under the Port Services Agreement.

	(b) (Streamlined approval of Capital Expenditure) The QCA will be obliged to accept that Capital Expenditure (which does not relate to a Terminal Capacity Expansion) is prudent and include it in the relevant Regulated Asset Base:
	(1) provided that DBCT Management confirms, to the reasonable satisfaction of the QCA, that the expenditure incurred falls within the definition of Capital Expenditure;
	(2) if:
	(A) the Capital Expenditure is unanimously approved by all Access Holders whose Reference Tariff is calculated by reference to the relevant Regulated Asset Base(s); or
	(B) no Access Holder at the relevant time objected to the Capital Expenditure within 20 Business Days after receiving written notice of the estimated Capital Expenditure from DBCT Management which expressly drew their attention to this Section; and

	(3) if the Operator has recommended in writing the incurring of the Capital Expenditure.

	(c) (Inclusion of Capital Expenditure where specific criteria satisfied) The QCA will accept into the relevant Regulated Asset Base Capital Expenditure which:
	(1) does not relate to a Terminal Capacity Expansion; and
	(2) does not comply with all the conditions in Section 12.10(b),
	(3) the need for the work to be undertaken for the efficient operation and use of the Terminal having regard to demand, cost benefit and other relevant factors;
	(4) the scope of the work undertaken;
	(5) the standard of the work undertaken;
	(6) the circumstances prevailing in the markets for engineering, equipment supply and construction;
	(7) safety during construction and operation;
	(8) compliance with environmental requirements during construction and operation;
	(9) minimising whole of asset life costs; and
	(10) the advice of independent advisors using appropriate benchmarks and experience and which advisors are appointed (and paid for) by the QCA or paid for by DBCT Management.



	13 Terms and conditions of Access
	13.1 Access Agreements
	(a) (Standard Access Agreement guide for all access) The granting of Access will be underpinned by the Standard Access Agreement.
	(b) (Parties to Access Agreements) The parties to each Access Agreement will include DBCT Management, DBCT Trustee and the  relevant Access Holder.
	(c) (Consistency with Standard Access Agreement) If the Access Seeker so requires (although DBCT Management and the Access Seeker are able to agree otherwise), the Access Agreement will, in all material respects be consistent with the Standard Access ...
	(d) (Different terms) DBCT Management or an Access Seeker may seek Access on terms which are different (Different Terms) from the Standard Access Agreement, but if either does so:
	(1) DBCT Management may, acting reasonably:
	(A) decline to agree to any such Different Term (for example if accepting the Different Term would create obligations which would be impractical for it to comply with or incur unreasonable expense which it could not recoup from the Access Seeker or ca...
	(B) require that charges other than the Reference Tariff apply if the Different Terms result in a risk profile or costs (direct or indirect) to it different from those that would have applied under the Standard Access Agreement; or

	(2) an Access Seeker may, acting reasonably:
	(A) decline to agree to any such Different Term (for example, if accepting the Different Term would result in a material and adverse risk or cost position that is inconsistent with an appropriate and symmetrical risk and cost allocation between the co...
	(B) require that charges other than the Reference Tariff apply if the Different Terms result in a risk profile or costs (direct or indirect) to it different from those that would have applied under the Standard Access Agreement.


	(e) (Standard Access Agreement is guide for access negotiations) For Access required on terms other than the Standard Access Agreement, the terms of the Standard Access Agreement will provide guidance as to the terms and conditions that are to be incl...
	(f) (Different Terms in a Conditional Access Agreement) If an Access Seeker is unwilling to agree to any Different Terms required by DBCT Management in respect of the Conditional Access Agreement and DBCT Management or the Access Seeker Disputes the D...
	(g) (Execution copies to be prepared) Once an Access Seeker has notified DBCT Management that it is satisfied, subject to Section 13.1(f), with the terms and conditions of the Access Agreement as drafted, DBCT Management will, as soon as reasonably pr...
	(h) (Prompt execution) The parties will use reasonable efforts to duly execute the final Access Agreement as soon as practicable after negotiations are finalised.

	13.2 Minimum Term of Access Agreements
	(a) (10 years where Terminal Capacity Expansion required)
	(1) An Access Agreement which will, if entered into by DBCT Management, require a Terminal Capacity Expansion, must:
	(A) provide for the Handling of coal for a minimum term of 10 years; and
	(B) not allow the Access Holder to voluntarily reduce the Annual Contract Tonnage earlier than the end of that 10 year period, except for any right of DBCT Management to terminate for default.

	(2) A series of Access Agreements which will, if entered into by DBCT Management with an Access Seeker, require a Terminal Capacity Expansion must:
	(A) provide for the Handling of coal for a minimum Weighted Average Term of 10 years; and
	(B) not allow the Access Holder to voluntarily reduce the Annual Contract Tonnage under any Access Agreement in the series earlier than the tenth anniversary of commencement of the term of the latest-dated Access Agreement in the series, except for an...


	(b) (Replacement Agreements for existing mines) An Access Agreement in respect of an existing mine for which there is already an Access Agreement or Existing User Agreement may be for any term, but:
	(1) if it is for less than 5 years that term and the relevant tonnages must correspond with the expected remaining life of that mine; and
	(2) no option to extend the term may be granted under it if the term is for less than 10 years.

	(c) (Constraints on term for new mine) The term of an Access Agreement relating to a new mine (including a mine where production is being resumed after a full closure or a sustained period of dormancy), may be for any term, but
	(1) if it is for a term of less than 5 years, DBCT Management may reserve the right to terminate it on not less than 12 months’ notice if:
	(A) DBCT Management executes an Access Agreement for a period in excess of 5 years, commencing during that term; and
	(B) DBCT Management would have been unable to execute that new Access Agreement without a Terminal Capacity Expansion of the Terminal, had the first mentioned Access Agreement not been terminated at that time; and

	(2) no option to extend the term may be granted under it if the agreement provides for the Handling of coal for a term of less than 10 years.

	(d) (Increased Tonnage or term is deemed new Access Agreement) For clarification, increasing the term of, or Annual Contract Tonnage under, an Access Agreement or Existing User Agreement will be taken to constitute a separate Access Agreement in respe...
	(e) (Clarification re options) Reference to an Access Agreement in this Section 13.2 does not include an Access Agreement resulting from the exercise of an option to renew or extend the term under a previous access agreement.


	14 Whole of supply chain efficiency
	14.1 (Engagement in Dalrymple Bay Coal Chain efficiency improvement)
	14.2 (Amend Undertaking to comply with Agreed Supply Chain Outcome)
	(a) consult with the Access Holders regarding the amendments to this Undertaking reasonably required to implement the agreed mechanisms (to the extent relevant to the Services, the Terminal or this Undertaking); and
	(b) submit to the QCA for approval a draft amending access undertaking incorporating the amendments to this Undertaking which are reasonably required to implement the agreed mechanisms (to the extent relevant to the Services, the Terminal or this Unde...


	15 Master plans
	15.1 Terminal Master Plan
	(a) (What the Terminal Master Plan is) The Terminal Master Plan is the framework and reasoning for the expansion of the Terminal in the most logical and efficient way.  It is intended to be a part of, and integrated with, the System Master Plan (and t...
	(b) (Schedule F) Until changed pursuant to the Undertaking and the Port Services Agreement, the Terminal Master Plan is the Terminal Master Plan in Schedule F.
	(c) (Annual review) DBCT Management must review the Terminal Master Plan at least annually and otherwise in accordance with its obligations under the Port Services Agreement.
	(d) (Consultation) Without limiting Section 15.1(c) DBCT Management must consult with all other Service Providers, Access Holders, Access Seekers and the Operator in respect of any proposed amendment to the Terminal Master Plan.
	(e) (DBCT Management to make copies available) DBCT Management must make a copy of the Terminal Master Plan available to each other Service Provider and to each Access Holder and Access Seeker, the Operator and the QCA (which may be by way of referenc...

	15.2 System Master Plan
	(a) (Participate in System Master Planning) DBCT Management must use its reasonable endeavours to:
	(1) (to the extent that it has not already occurred at the Commencement Date) reach agreement with each other Service Provider and DBCT Holdings (after consultation with those stakeholders and with all Access Holders and Access Seekers and the Operato...
	(2) review (and if necessary revise) that System Master Plan by agreement with each other Service Provider, following ongoing consultation with all the above mentioned stakeholders.

	(b) (Withdrawal from System Master Planning) DBCT Management may at any time, acting reasonably propose amendments to an existing or proposed System Master Plan. If after a reasonable time each other Service Provider does not agree to the amendments p...
	(c) (If no System Master Plan) If at any time for any reason there is (or is deemed to be) no System Master Plan in force, where a provision of this Undertaking requires DBCT Management (or the QCA) to have regard to a System Plan, DBCT Management (or...
	(d) (Protection of DBCT Management) DBCT Management will not be liable to the QCA or an Access Seeker (and the Standard Access Agreement will provide that DBCT Management will not be liable to an Access Holder who executes it) if DBCT Management makes...
	(e) (DBCT Management's obligations in System Master Planning process) The following apply to DBCT Management in relation to its endeavours to agree a System Master Plan pursuant to Section 15.2(a) and 15.2(b):
	(1) DBCT Management must fully and promptly provide to all other relevant Stakeholders all information (to the extent that it is available to DBCT Management) which might reasonably be considered to be relevant for the purpose of determining a System ...
	(2) DBCT Management must, as far as practicable, work cooperatively with each other Service Provider (for example regularly provide information relevant to System Capacity and, as far as practicable, using reasonable endeavours to agree on the joint e...



	16 Transitional arrangements
	17 Dispute resolution
	17.1 Disputes
	(a) (Disputes under this Undertaking) If any dispute or question arises under this Undertaking or in relation to the negotiation of Access between an Access Seeker or Access Holder and DBCT Management (Dispute) then, unless otherwise expressly agreed ...
	(b) (Disputes under Access Agreements) Unless otherwise agreed by the parties, Disputes under an Access Agreement or Existing User Agreement will be dealt with in accordance with the provisions of that Access Agreement or Existing User Agreement and a...

	17.2 Chief Executive resolution
	(a) (Reference to CEOs) Unless otherwise agreed by both parties or provided for in this Undertaking, any Dispute will be referred in the first instance and in any event within 10 Business Days of the giving of the Dispute Notice to the Chief Executive...
	(b) (Reference to expert) In the event that:
	(1) resolution is not reached within 10 Business Days of referral; or
	(2) either Chief Executive appoints a nominee in accordance with this Section 17 that is unacceptable to the other party,


	17.3 Expert determination
	(a) (Appointment) An expert may be appointed by the parties, or where agreement cannot be reached by the parties within 20 Business Days, in the case of financial matters, by the President for the time being of the Australian Society of Certified Prac...
	(b) (Criteria for expert) In any event the expert must:
	(1) have appropriate qualifications and practical experience having regard to the nature of the Dispute;
	(2) have no interest or duty which conflicts or may conflict with his or her function as expert, he or she being required to fully disclose any such interest or duty before his or her appointment; and
	(3) not be a current or immediate past employee of the Access Seeker or DBCT Management or of a Related Party Body Corporate of either of them;
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